MEHRAN UNIVERSITY OF ENGINEERING AND
TECHNOLOGY, JAMSHORO.

1SO-9001 : 2015 CERTIFIED

TENDER DOCUMENT

FOR

Essential Maintenance & Repair work of Auditorium

Building of MUET, Jamshoro.




MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, [l50-9001=2015

JAMSHORO - 76062, SINDH, PAKISTAN Certified

]

Phone / Fax No. +92 22 2771403
Email: nadeem.soomro@admin.muet.edu.pk

DEPUTY DIRECTOR
e “SAY NO TO CORRUPTION”

No. & Dated: DD(Proc.)/MUET/JAM/- 97, 20-05-2024
NOTICE INVITING TENDERS

All the interested Contractors / Firms / Parties / Suppliers, Manufacturers and Sole Distributors meeting
eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales
Tax in case of procurement of goods, registration with the Sindh Revenue Board in case of procurement
of Works and Services and registration with Pakistan Engineering Council as the case may be and not
black listed in any procuring agency or authority, are invited to participate in full / item rate tender for the
following works:

S# Name of Work Tender Comp_letion Earnest Date of Sl?t;ﬁi:sfion Purchase
Fee Time | Money Purchase of Bids From
Essential Maintenance & Repair Work of 06 0 24-05-2024 | 11-06-2024
L Auditorium Building at MUET, Jamshoro 30007- Month B To upto 10:30
9 ' : 10-06-2024 AM
Repair of Plinth Projection at Shaikh 03 24-05-2024 | 11-06-2024
2.] Abdul Majeed Sindhi Hostel of MUET, | 3000/- Months 2% To upto 10:30
Jamshoro (Re-Invited). 10-06-2024 AM Executive
Engineer
Repair of Plinth Projection at Student 03 24-05-2024 | 11-06-2024 | (Maintenance)
3.| Teacher Center of MUET, Jamshoro (Re- |3000/- Month 2% To upto 10:30
Invited). ontns 10-06-2024 AM
Repair of Compound Wall of MUET Plot
# AJ130 Situated at Sindh Industrial 03 24-05-2024 11'06'2924
4, . S 3000/- 2% To upto 10:30
Trading Estate (S..LT.E) Limited Months
10-06-2024 AM
Hyderabad.
Purc_hase_ of Equipment for Textile 24-05-2024 | 11-06-2024 Deputy
5 Engineering Department under HEC- 3000/- 02 204 To Unto 1130 Direct
‘| NRPU 16123 Project, at MUET, Months | < | 10062024 | T AM Irector
Jamshoro. -06- . (Procurement)

The terms and conditions are given as under:-

1. The tender documents can be had from above office or can be downloaded from PPRA website i.e
https:// https://ppms.pprasindh.gov.pk/PPMS/ and University website www.muet.edu.pk/tenders-
notices on the payment noted above (non-refundable) on any working day except the day of opening
of tenders. The sealed tenders on prescribed proforma along with 2% earnest money mentioned
above of total bid in the form of Pay Order or Bank Guaranty in favour of whom tender was
purchased and will be opened for S. Nos. 01 to 04, on 11-06-2024 @ 11:00 (A.M) in the Office of
Executive Engineer (Maintenance) and S. No. 05 on 11-06-2024 @ 12:00 (Noon) in the Office of
Deputy Director (Procurement) in presence of the representatives, who so ever will be present at
that time. In case of any unforeseen situation resulting in closure of office on the date of opening or if
Government declares Holiday the tender shall be submitted & opened on the next working day at the
same time & venue. Any Conditional or un-accompanied of the earnest money, tender will not be
considered in the competition.




2. The Method of Procurement is Single Stage — One Envelope procedure.

3. The Bidders are required to submit proposals in accordance with the terms & conditions /
requirements given in the Bidding Documents.

4. The Bidders should have at least 05 years’ experience of same services in any university or large
organization.

5. The Bidders should be registered with tax paying agencies which would be verified by concerned
agencies.

6. The Bidders should not Blacklisted in any procuring agency. (Affidavit is required)

7. The average Annual Financial Turn-over not less than equivalent estimated cost of the respective
works @ S. Nos. 01 to 05 during last five years. (Attach Annual Turnover Certificate to be issued by
the concerned bank).

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP
Rules, 2010 (Amended time to time) and may cancel the bidding process at any time prior to the
acceptance of a bid or proposal under Rule-25” of said Rules.

Sd/-

Deputy Director (Procurement),
Mehran University of Engg. & Tech. Jamshoro,
Phone No. 022-2109010 Fax: 022-2771403
Email: nadeem.soomro@admin.muet.edu.pk




General Conditions

General Provisions

1.1 Definitions

F.

In the Conditions of Contract (“these Conditions”), which include Particular Conditions,
Parts A and B, and these General Conditions, the following words and expressions shall
have the meanings stated. Words indicating persons or parties include corporations and
other legal entities, except where the context requires otherwise.

“Employer” means the Mehran University solely represented by the vice Chancellor of Mehran
University.
“Contractor” means the persons or, firm or company, whose tender has been accepted by the

Employer and includes Contractors representative, successors and permitted assignees.

“Consultant” means Naqvi & Siddiqui who prepared the Drawings, design and these documents,
will provide consulting services to the Employer during construction.

“Executive Engineer (M)” means the authorized Officer of the University, who possess the role
of Controlling and Co-ordination between University, Consultants and Contractor.

“Works” means all the works and things to be executed, supplied or done in accordance with the
contract.

“University”: means Mehran University of Engineering & Technology, Jamshoro.

1.1.1 The Contract

1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of
Tender, these Conditions, the Specification, the Drawings, the Schedules, and the further
documents (if any) which are listed in the Contract Agreement or in the Letter of
Acceptance.

1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub- Clause
1.6 [Contract Agreement].

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the
Procuring Agency, of the Letter of Tender, including any annexed memoranda
comprising agreements between and signed by both Parties. If there is no such letter of
acceptance, the expression “Letter of Acceptance” means the Contract Agreement and the
date of issuing or receiving the Letter of Acceptance means the date of signing the
Contract Agreement.

1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of bid,
which was completed by the Contractor and includes the signed offer to the Procuring
Agency for the Works.

1.1.1.5 “Specification” means the document entitled specification, as included in the
Contract, and any additions and modifications to the specification in accordance with the
Contract. Such document specifies the Works.



1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract, and
any additional and modified drawings issued by (or on behalf of) the Procuring Agency in
accordance with the Contract.

1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the
Contractor and submitted with the Letter of Tender, as included in the Contract. Such
document may include the Bill of Quantities, data, lists, and schedules of rates and/or
prices.

1.1.1.8 “Tender” means the Letter of Tender and all other documents which the
Contractor submitted with the Letter of Tender, as included in the Contract.

1.1.1.9 “Bill of Quantities”, “Day work Schedule” and “Schedule of Payment Currencies”
mean the documents so named (if any) which are comprised in the Schedules.

1.1.1.10 “Contract Data” means the pages completed by the Procuring Agency entitled
contract data which constitute Part A of the Particular Conditions.

1.1.2 Parties and Persons
1.1.2.1 “Party” means the Procuring Agency or the Contractor, as the context
requires.

1.1.2.2 “Procuring Agency” means the person named as employer in the Contract
Data and the legal successors in title to this person.

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of
Tender accepted by the Employer and the legal successors in title to this
person(s).

1.1.2.4 “Engineer” means the person appointed by the Procuring Agency to act as
the Engineer for the purposes of the Contract and named in the Contract Data, or
other person appointed from time to time by the Employer and notified to the
Contractor under Sub-Clause 3.4 [Replacement of the Engineer].

1.1.2.5 “Contractor’s Representative” means the person named by the Contractor
in the Contract or appointed from time to time by the Contractor under Sub-
Clause 4.3 [ Contractor’s Representative |, who acts on behalf of the Contractor.

1.1.2.6 “Procuring Agency’s Personnel” means the Engineer, the assistants
referred to in Sub-Clause 3.2 [ Delegation by the Engineer ] and all other staff,
labour and other employees of the Engineer and of the Procuring Agency; and
any other personnel notified to the Contractor, by the Procuring Agency or the
Engineer, as Procuring Agency’s Personnel.

1.1.2.7 “Contractor’s Personnel” means the Contractor’s Representative and all
personnel whom the Contractor utilizes on Site, who may include the staff, labour
and other employees of the Contractor and of each Subcontractor; and any other
personnel assisting the Contractor in the execution of the Works.

1.1.2.8 “Subcontractor” means any person named in the Contract as a
subcontractor, or any person appointed as a subcontractor, for a part of the
Works; and the legal successors in title to each of these persons.

1.1.2.9 “DB” means the person or three persons appointed under Sub-Clause 20.2

[Appointment of the Dispute Board] or Sub-Clause 20.3 [Failure to Agree on the
Composition of the Dispute Board].
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1.1.2.10 “FIDIC” means the Fédération Internationale des Ingénieurs-Conseils,
the international federation of consulting engineers.

1.1.2.11 “Bank” means the financing institution (if any) named in the Contract
Data.

1.1.2.12 “Borrower” means the person (if any) named as the borrower in the
Contract Data.

1.1.3 Dates, Tests, Periods and Completion

1.1.3.1 “Base Date” means the date 15 days prior to the latest date for submission
and completion of the Tender.

1.1.3.2 “Commencement Date” means the date notified under Sub-Clause 8.1
[Commencement of Works].

1.1.3.3 “Time for Completion” means the time for completing the Works or a
Section (as the case may be) under Sub-Clause 8.2 [Time for Completion], as
stated in the Contract Data (with any extension under Sub-Clause 8.4 [Extension
of Time for Completion]), calculated from the Commencement Date.

1.1.3.4 “Tests on Completion” means the tests which are specified in the Contract
or agreed by both Parties or instructed as a Variation, and which are carried out
under Clause 9 [ Tests on Completion ] before the Works or a Section (as the case
may be) are taken over by the Procuring Agency.

1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause 10
[Procuring Agency’s Taking Over].

1.1.3.6 “Tests after Completion” means the tests (if any) which are specified in
the Contract and which are carried out in accordance with the Specification after
the Works or a Section (as the case may be) are taken over by the Procuring
Agency.

1.1.3.7 “Defects Notification Period” means the period for notifying defects in
the Works or a Section (as the case may be) under Sub-Clause 11.1 [ Completion
of Outstanding Work and Remedying Defects ], which extends over twelve
months except if otherwise stated in the Contract Data (with any extension under
Sub-Clause 11.3 [Extension of Defects Notification Period ]), calculated from the
date on which the Works or Section is completed as certified under Sub-Clause
10.1 [ Taking Over of the Works and Sections ].

1.1.3.8 “Performance Certificate” means the certificate issued under Sub-Clause
11.9 [Performance Certificate].

1.1.3.9 “day” means a calendar day and “year” means 365 days.

1.1.4 Money and Payments
1.1.4.1 “Accepted Contract Amount” means the amount accepted in the Letter of
Acceptance for the execution and completion of the works and the remedying of
any defects.

1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1 [The
Contract Price], and includes adjustments in accordance with the Contract.

1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred) by
the Contractor, whether on or off the Site, including overhead and similar
charges, but does not include profit.
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1.1.5 Works and Goods

1.1.4.4 “Final Payment Certificate” means the payment certificate issued under
Sub-Clause 14.13 [Issue of Final Payment Certificate].

1.1.4.5 “Final Statement” means the statement defined in Sub-Clause 14.11
[Application for Final Payment Certificate].

1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the
Contract Price is payable, but not the Local Currency.

1.1.4.7 “Interim Payment Certificate” means a payment certificate issued under
Clause 14 [Contract Price and Payment], other than the Final Payment Certificate.

1.1.4.8 “Local Currency” means the currency of the Country.

1.1.4.9 “Payment Certificate” means a payment certificate issued under Clause 14
[Contract Price and Payment].

1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the
Contract as a provisional sum, for the execution of any part of the Works or for
the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional
Sums].

1.1.4.11 “Retention Money” means the accumulated retention moneys which the
Procuring Agency retains under Sub-Clause 14.3 [Application for Interim
Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention
Money].

1.1.4.12 “Statement” means a statement submitted by the Contractor as part of an
application, under Clause 14 [Contract Price and Payment], for a payment
certificate.

1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles and
other things required for the execution and completion of the Works and the
remedying of any defects. However, Contractor’s Equipment excludes
Temporary Works, Procuring Agency’s Equipment (if any), Plant, Materials and
any other things intended to form or forming part of the Permanent Works.

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and Temporary
Works, or any of them as appropriate.

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to form
or forming part of the Permanent Works, including the supply-only materials (if
any) to be supplied by the Contractor under the Contract.

1.1.5.4 “Permanent Works” means the permanent works to be executed by the
Contractor under the Contract.

1.1.5.5 “Plant” means the apparatus, machinery and vehicles intended to form or
forming part of the Permanent Works, including vehicles purchased for the
Procuring Agency and relating to the construction or operation of the Works.

1.1.5.6 “Section” means a part of the Works specified in the Contract Data as a
Section (if any).

1.1.5.7 “Temporary Works” means all temporary works of every kind (other than
Contractor’s Equipment) required on Site for the execution and completion of the
Permanent Works and the remedying of any defects.

1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or either
of them as appropriate.



1.1.6 Other Definitions

1.2 Interpretation

1.3 Communications

1.1.6.1 “Contractor’s Documents” means the calculations, computer programs
and other software, drawings, manuals, models and other documents of a
technical nature (if any) supplied by the Contractor under the Contract.

1.1.6.2 “Country” means the country in which the Site (or most of it) is located,
where the Permanent Works are to be executed.

1.1.6.3 “Procuring Agency’s Equipment” means the apparatus, machinery and
vehicles (if any) made available by the Employer for the use of the Contractor in
the execution of the Works, as stated in the Specification; but does not include
Plant which has not been taken over by the Employer.

1.1.6.4 “Force Majeure” is defined in Clause 19 [Force Majeure].

1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances and
other laws, and regulations and by-laws of any legally constituted public
authority.

1.1.6.6 “Performance Security” means the security (or securities, if any) under
Sub-Clause 4.2 [Performance Security].

1.1.6.7 “Site” means the places where the Permanent Works are to be executed,
including storage and working areas, and to which Plant and Materials are to be
delivered, and any other places as may be specified in the Contract as forming
part of the Site.

1.1.6.8 “Unforeseeable” means not reasonably foreseeable by an experienced
contractor by the Base Date.

1.1.6.9 “Variation” means any change to the Works, which is instructed or
approved as a variation under Clause 13 [Variations and Adjustments].

In the Contract, except where the context requires otherwise:

€)) words indicating one gender include all genders;

(b) words indicating the singular also include the plural and words indicating
the plural also include the singular;

9% ¢

(c) provisions including the word “agree”, “agreed” or “agreement” require
the agreement to be record in writing;

(d) “written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record; and

(e) the word “tender” is synonymous with “bid”, and “tenderer” with
“bidder” and the words “tender documents” with “bidding documents".

The marginal words and other headings shall not be taken into consideration in
the interpretation of these Conditions.

In these Conditions, provisions including the expression “Cost plus profit”
require this profit to be one-twentieth (5%) of this Cost unless otherwise
indicated in the Contract Data.

Wherever these Conditions provide for the giving or issuing of approvals,
certificates, consents, determinations, notices, requests and discharges, these
communications shall be:

8



(@)

(b)

(i)
(i)

1.4 Law and Language

in writing and delivered by hand (against receipt), sent by mail or courier,
or transmitted using any of the agreed systems of electronic transmission
as stated in the Contract Data; and

delivered, sent or transmitted to the address for the recipient’s
communications as stated in the Contract Data. However:

if the recipient gives notice of another address, communications shall
thereafter be delivered accordingly; and

if the recipient has not stated otherwise when requesting an approval or
consent, it may be sent to the address from which the request was issued.
Approvals, certificates, consents and determinations shall not be
unreasonably withheld or delayed. When a certificate is issued to a Party,
the certifier shall send a copy to the other Party. When a notice is issued
to a Party, by the other Party or the Engineer, a copy shall be sent to the
Engineer or the other Party, as the case may be.

The Contract shall be governed by the law of the country or other jurisdiction
stated in the Contract Data.
The ruling language of the Contract shall be that stated in the Contract Data.

The language for communications shall be that stated in the Contract Data. If no
language is stated there, the language for communications shall be the ruling
language of the Contract.

1.5 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of
one another. For the purposes of interpretation, the priority of the documents shall
be in accordance with the following sequence:

(a)
(b)
(c)
(d)
(e)
(f)
(9)
(h)
(i)

the Contract Agreement (if any),

the Letter of Acceptance,

the Tender,

the Particular Conditions - Part A,

the Particular Conditions - Part B,

these General Conditions,

the Specification,

the Drawings, and

the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue
any necessary clarification or instruction.



Clause

11
3.1
4.3
6.10
7.9
8.1
8.11
8.3
131
13.3
13.8
141
14.2
145
14.8
15.2
15.6
16.4
17.3
18.1
19.6

20.1
20.2

20.3
20.4
20.5
20.6
20.7
20.8

APPENDIX.

Annex

TABLE OF CONTENTS

PART Il - SPECIAL/PARTICULAR CONDITIONS OF
CONTRACT

Title Page

Definitions

Engineer’s Duties and Authority

Contractor’s Representative

Records of Contractor’s Personnel and equipment
Use of Pakistani Materials and Services
Commencement of Works

Prolonged Suspension

Programme

Right to vary

Variation procedure

Adjustment for changes in cost

Contract Price

Advance payment

Plants and Materials intended for Works
Delayed Payments

Termination by Employer/Procuring Agency
Corrupt and fraudulent Practices (Integrity Pact).
Payment on Termination

Procuring Agency’s/Procuring Agency’s Risks
General Requirements for Insurance

Optimal Termination, Payment and release by the Procuring
Agency
Contractor’s Claims

Appointment of the Dispute Board/ Notification of the
Committee
Failure to agree on the composition of the Dispute Board.

Obtaining Dispute Board’s Decision

Amicable Settlement.

Arbitration

Failure to comply with Dispute Board’s Decision
Expiry of Dispute Board’s Appointment.

General Conditions of Dispute Board Agreement
PROCEDURAL RULES
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PART Il - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT
1.1 Definitions

1.1.1.4 “Form of Bid” is synonymous with “Letter of Tender”.
1.1.1.5 “Bid” is synonymous with “Tender”.
1.1.1.10“Bidding” is synonymous with “contract”. The following paragraph is added:

1.1.1.11*Programme” means the programme to be submitted by the contractor in accordance
with Sub-Clause 8.3 and any approved revisions thereto.

1.12.2 “Procuring Agency” is synonymous with “Procuring Agency” 1.1.2.9 “DB” is
synonymous  with “Committee”. 1.1.3.1 Replace 28 days by 7 days in LCB and 15
days in ICB.

1.1.3.7 “Defects notification Period” is synonymous with “Defects liability Period”.

1.15 Inspections and Audit by the Bank Deleted Procuring Agency can retain this clause
with or without changes, in case of contracts under Project, Bank and donor’s
programme.

Not Applicable.

3.1 Engineer’s Duties and Authority.
The following paragraph is added after duties:

Procuring agency shall ensure that the Engineer’s Representative / Staff is a professional
engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976)

4.3 Contractor’s Representative
The following text is to be added after last line:

The contractor’s authorized representative and his other professional engineers
working at site shall register themselves with the Pakistan Engineering Council.

6.10 Records of Contractor’s Personnel and Equipment
The following paragraph is added:

The Contractor shall, upon request by the Engineer at any time in relation to any item
of hired Contractor’s Equipment, forthwith notify the Engineer in writing the name
and address of the Owner of the equipment and shall certify that the agreement for the
hire thereof contains a provision in accordance with the requirements set forth above.

The following sub-clause 7.9 is added in (GCC):
7.9 Use of Pakistani Materials and Services

The contractor shall, so far as may be consistent with the contract, make the
maximum use of materials, supplies, plant and equipment indigenous to or produced
or fabricated in Pakistan and services, available in Pakistan provided such materials,
supplies, plant, equipment and services shall be of required standard.

8.1 Commencement of Works
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The last para is deleted and substituted with the following: The contractor shall
commence the works on site within the period named in Appendix-A to Bid from the
date of receipt by him from the Engineer of a written Notice to Commence.
Thereafter, the contractor shall proceed with the works with due expedition and
without delay.

8.2 Prolonged Suspension
Replace 84 days by 120 days.

8.3 Programme
The following text is to be added after [Commencement of Works] The programme
shall be submitted in the either form of Bar Chart identifying the critical activities.

13.1 Right to vary
In the last line of Para, after the word “Variation", the word “in writing” is added.

13.3 Variation procedure
In the tenth line, after the words “as soon as practicable” following is added: “and
within a period not exceeding one-eighth of the completion time”

13.8 Adjustment for changes in cost

Not applicable

Similarly reduction in the cost of these materials will also be recovered from the contractor
accordingly

14.1  The Contract Price
Sub-para (d) is deleted.

14.2 Advance Payment
See Special Conditions.

Mobilization Advance/Advance Payment
See Special Conditions.

14.5 Plants and Materials intended for Works
Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non —
perishable materials and sub-clauses (a), (b) and (c) will be applicable for plants
only :-

()] The Contractor shall be entitled to receive from the procuring agency Secured
Advance against an INDENTURE BOND in Public Works Account Form No.31
(Fin. R. Form No. 2) acceptable to the procuring agency of such sum as the Engineer
may consider proper in respect of non-perishable materials brought at the site but not
yet incorporated in the Permanent Works provided that:

(1 The materials are in accordance with the specifications for the permanent works;

(i) Such materials have been delivered to the site and are properly stored and protected
against loss or damage or deterioration to the satisfaction and verification of the
Engineer/Assistant Engineer but at the risk and cost of the Contractor;

(ifi)  The Contractor’s records of the requirements, orders, receipts and use of materials are
kept in a form approved by the Engineer, and such records shall be available for
inspection by the Engineer;

(iv)  The Contractor shall submit with his monthly statement the estimated value of the
materials on site together with such documents as may be required by the Engineer
for the purpose of valuation of materials and providing evidence of ownership and
payment therefore;

12



BIDDING
DATA
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Contract / Bidding Data
The following specific data for the works to be tendered shall complement, amend, or
supplement the provisions in the Instructions to Bidders. Wherever there is a conflict, the
provisions herein shall prevail over those in the Instructions to Bidders.
Instructions to Bidders

Clause Reference

1.1  Name and address of the procuring agency: Mehran University of Engineering &
Technology, Jamshoro.

1.2 Name of the Project and Summary of the works:  Essential Maintenance & Repair Work of
Auditorium Building at  MUET,
Jamshoro.

2.1 Name of the Borrower/Source of Financing/Funding Agency/Funding Source;

2.1 Amount and Type of Financing/Scheme Cost and Allocated Funds. Rs. 4.443 (M).
8.1 Time limit for clarification: 05 days.

10.1 Bid language: English

11.1 (a) Prequalification Information to be updated (where applicable): N/A

11.1 (b) Furnish and Technical Proposal (in case of two envelope method) or Company Profile in
single stage single envelope:

The bidder has to submit a technical proposal in sufficient detail to demonstrate the adequacy of
the bid in meeting requirements for timely completion of the works.

13.1 Bidders to quote entirely in Pak. Rupees but specify the percentages of foreign currency
they require, if applicable. N/A.

14.1 Period of Bid Validity: 90 days.

15.1  Amount of Performance Security: 10%
(5% at the time of Bid Submission and 5% deductible from the running bills).

17.1 Venue, time, and date of the pre-Bid meeting: N/A.
18.4 Number of copies of the bid to be completed and returned: N/A.

19.2 (a) Procuring Agency's address for the purpose of bid submission: Office of the Executive
Engineer (Maintenance), MUET, Jamshoro.

%_\,)\_,_
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(b) Name and Identification Number of the Contract:  Essential Maintenance & Repair Work of
Auditorium Building at MUET, Jamshoro.

Issuance of Tenders: 24-05-2024 to 10-06-2024
20.1 (a) Deadline for submission of bids: 11-06-2024 upto 10:30 (A.M)

(b) Venue, time, and date of bid opening: Office of the Executive Engineer (Maintenance),
MUET, Jamshoro on 11-06-2024 at 11:00 A.M.

32.1 Standard form and amount of Bid Security 2% acceptable to the procuring agency: Bank
Guarantee / Pay Order.

32.3 Stamp duty: 0.35% or notified by the Govt. of Sindh, will be paid by successful bidder
as stamp duty.
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FORM OF BID
AND
APPENDICES TO BID
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FB-1
FORM OF BID

Bid Reference No. Essential Maintenance & Repair Work of Auditorium Building at

To:

MUET, Jamshoro.

Having examined the bidding documents including Instructions to Bidders, Bidding Data, and
Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos.
for the execution of the above-named work, we/l, the
undersigned, offer to execute and complete the work and remedy any defects therein in
conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and
Addenda for the sum of Rs.
(Rupees ) or such
other sum as may be ascertained in accordance with the said conditions.

We/l understand that all the Appendices attached hereto form part of this bid.

As security for due performance of the undertakings and obligations of this bid, we/l submit
herewith a bid security in the amount of Rupees
(Rs. ) drawn in your favour or made payable to procuring agency
and valid for a period of days beginning from the date, bid is opened.

We/l undertake, if our bid is accepted, to commence the works and to complete the whole of
the works comprised in the contract within the time stated in Appendix-A to Bid.

We/l agree to abide by this bid for the period of days from the date fixed for opening
the same and it shall remain binding upon us and may be accepted at any time before the
expiration of that period.

Unless and until a formal Agreement is prepared and executed, this bid, together with your
written acceptance thereof, shall constitute a binding contract between us.

We do hereby declare that the bid is made without any collusion, comparison of figures or
arrangement with any other bidder for the works.

We understand that you are not bound to accept the lowest or any bid you may receive.

9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in
Clause 10 of Conditions of Contract for the due performance of the Contract.

10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly
and severally for the execution of the Contract and the composition or the constitution of the
joint venture shall not be altered without the prior consent of the procuring agency. (Please
delete this in case of Bid form a single bidder)

in the capacity of duly authorized to sign Bids for and on behalf of
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Dated this

Signature:

day of

20

Address:

(Name of Bidder in Block Capitals)

(Seal)

Witness:

Signature:

Name:

Address:

Occupation:

18



Appendix-A to Bid

SPECIAL STIPULATIONS

Clause

Conditions of Contract

1. Engineer representing Consulting Firm hired 3.1 Up to 2% of the contract price stated in the
by the procuring agency to issue variation in Letter of Acceptance.
case of emergency.

2. Amount of Performance Security 4.2 5% at the time of Bid Submission and
5% deductible from the running bills

3. Time for Furnishing Program 8.3 Within 07 days from the date of receipt of Letter
of Acceptance.

4, Minimum amount of Third Party Insurance 18.3 Rs. per occurrence with number of
occurrences unlimited. N/A.

5. Time for Commencement 8.1 Within 07 days from the date of receipt of
Engineer’s Notice to Commence, this shall be
issued within fourteen (14) days after signing of
Contract Agreement.

6. Time for Completion (works & sections) 82& 06 Months from the date of receipt of Engineer’s

10.2 Notice to Commence.
7. | Amount of Liquidity Damages/ Delay 8.7 0.05% Damages per day but total amount
Damages/ Penalties will not be more than 10% of contract
Price.
8. Defects Liability Period 11.1 12 Months from the effective date of Taking
Over Certificate.
9. Percentage of Retention Money 14.2 5% of the amount of Interim / Running Payment
Certificate.
10. | Limit of Retention Money 14.2 10% of Contract Price stated in the Letter of
Acceptance.
11. | Minimum amount of Interim / Running 14.2 Rs. N/A.
Payment Certificates

12. | Time of Payment from delivery of 14.7 30 days.
Engineer’s Interim/Running Payment
Certificate to the procuring agency.

13. | Mobilization Advance. 14.2 10% of Contract Price stated in the Letter of
Acceptance.

14. | Escalation Escalation shall be paid separately as per
Notifications issued by Govt. of Sindh from time
to time after the opening date.

15 | Action when whole of the security deposit is | Clause-1. | In any case in which under any clause or clauses

forfeited:

of this contract the Contractor shall have
rendered himself liable to pay compensation
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amounting to the whole of his security deposit (
whether paid in one sum or deducting by
installment) | or in the case of abandonment of
the work owing to the serious illness or death of
the Contractor or any other case, the Executive
Engineer (M), on behalf of the Mehran
University of Engineering, & Technology,
Jamshoro, shall have power to adopt any of the
following courses, as he may deem best suited to
the interests of University.

(a) To rescind the contract (of which
rescission notice in writing to the contractor
under the hand of the Executive Engineer (M)
shall be conclusive evidence) and in that case
the security deposit of the Contractor shall stand
forfeited and absolutely at the disposal of
University.

(b) To employ labour paid by the
University to carry out the work, or any part of
the work, debiting the Contractor with the cost
of the labour (as to the correctness of which cost
and price the certificate of Executive Engineer
(M) shall be final and conclusive against the
Contractor) and crediting him with the value of
the work done, in all respects in the same
manner and at the same rates as if it had been
carried out by the Contractor under the terms of
his contract; and in that case the certificate of
the Executive Engineer (M) as to the value of
the work done shall be final and conclusive
against the Contractor.

(c) To measure up the work of the
Contractor and to take such part thereof as shall
be unexpected out of his hands, and to give it to
another Contractor to complete it, in which case
any expenses which may be incurred in excess
of the sum which would have been paid to the
original Contractor if the whole work had been
executed by him ( as to the amount of which
excess expenses the certificates in writing of the
Executive Engineer (M) shall be final and
conclusive) shall be borne and paid by the
original Contractor and shall be deducted from
any money due to him by University under the
contractor or otherwise or from his security
deposit or the proceeds of sale thereof, or a
sufficient part thereof.

In the event of any of the above courses being
adopted by the Executive Engineer (M)
Contractor shall have no claim to compensation
for any loss sustained by him-by reason of his
having purchased or procured any materials, or
entered into any engagements, or made any
advance on account of or with a view to the
execution of the work or the performance of the
contract. And in case the contract shall be
rescinded under the provision aforesaid, the
Contractor shall not be entitled to recover or be
paid any sum for any work therefore actually
performed by him under this contract unless and
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until the Executive Engineer (M) shall have
certified in writing the performance of such
work and the amount payable in respect thereof,
and he shall only be entitled to be paid the
amount so certified.

16

Action when the progress of any particular
position of the work is unsatisfactory:

Clause-2

If the progress of any particular portion of the
work is unsatisfactory. Executive Engineer (M)
on recommendation of Engineer, shall not
withstanding that the general progress of the
work is in accordance with the conditions, be
entitled to take action under clause 1 (b) after
giving the Contractor 10 days notice in writing.
The Contractor will have no claim for
compensation; for any loss sustained by him
owing to such no claim for compensation, for
any loss sustained by him owing to such action.

17

Contractor  remains  liable to  pay
compensation if action not taken under
clause 3 and 4.

power to take possession of or required
removal of or sell contractor's plant

Clause-3

In any case in which any of the power conferred
upon the Executive Engineer (M) by clause 1
and 2 hereof shall have become exercisable and
the same shall not have been exercised the non-
exercised thereof shall not constitute a waiver of
any of the conditions hereof and -such powers
shall notwithstanding be exercisable in the event
of any future case of default by the Contractor
for which under any clause or clauses hereof he
is declared liable to any compensation
amounting if the whole of his security deposit
and the liability of the Contractor for past and
future compensation shall remain unaffected. In
the event of the Executive Engineer (M) taking
action under sub-clause (a) or (c) of clause 1, he
may, if he so desires, take possession of all or
any tools, plant, materials and stores in or upon
the works, of the site thereof or belonging to the
Contractor or procured by him and intended to
be used for the execution of the work or any part
thereof, paying or allowing for the same in
account at the contract rate, or in the case of
contract not being applicable, at current market
rates, to be certified by the Executive Engineer
(M) whose certificate thereof shall be final. In
the alternative, the Executive Engineer (M) may,
after giving notice in writing to the Contractor or
his clerk of the work foreman or other
authorized agent, required him to remove such
tools, plant materials, or stores from the
premises within a time to be specified in such
notice, and in the event of the Contractor is
failing to comply with any such requisition, the
Executive Engineer (M) may remove them at the
Contractor's expense or sell them by auction or
private sale on account of the Contractor and at
his risk in all respects, and the certificate of the
Executive Engineer (M) as to the expense of any
such removal and the amount of the proceeds
and expense of any such sale shall be final and
conclusive against the Contractor.

18

Extension Of Time

Clause-4

If the Contractor shall desire an extension of the
time for completion of the work on the ground
of his having been unavoidable hindered in its
execution or on any other ground, he shall apply
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in writing to the Executive Engineer (M) within
30 days from the date of which the execution of
the work, was hindered as aforesaid or on which
the ground for asking for extension arose and in
any case before the date of completion of the
work and the Executive Engineer (M) may, if in
his opinion, there are reasonable grounds for
granting an extension, grant such extension as he
thinks necessary or proper. The decision of the
Executive Engineer (M) in this matter shall be
final.

Provided that where the Contractor is hindered
in the execution of the work on account of any
act or omission on the part of the University or
its authorized officers, the Executive Engineer
(M) may at any time before the date of
completion and on his own initiative extend the
time for completion of the work for such period
as he may think necessary or proper.

Where time has been extended under this or any
other clause of this agreement the date for
completion of the work shall be the date fixed
by the order giving the extension or by the
aggregate of all such orders, made under this
agreement.

When time has been extended as aforesaid, it
shall continue to be the essence of the contract
and all clauses of the contract shall continue to
be operative during the extended period.

19

Final Certificate

Clause-5

On completion of the work the Contractor shall
be furnished with a certificate by the Engineer of
such completion, but no such certificate shall be
given nor shall the work be considered to be
complete until the Contractor shall have
removed from premises on which the work shall
have been executed all scaffolding surplus
materials and rubbish and shall have cleaned the
site of work in and around the structures / works
completed and shall have cleaned off the dirt
from all woodwork, doors, windows, walls,
floors, or other parts of any building in or upon
which the work has been executed, or of which
he may have had possession for the purpose of
executing the work, nor until the work shall
have been measured by the Engineer or where
the measurements have been taken by his
subordinate until they have received the
approval of the Executive Engineer (M), the said
measurements being binding and conclusive
against the Contractor If the Contractor shall fail
to comply with the requirements of this clause is
to the removal of scaffolding, surplus materials
and rubbish and shall have cleared the site of
work in and around the structures/works
completed and dispose of the same as he thinks
fit and clean of such dirt as aforesaid; and the
contracts shall have no claim in respect of any
such scaffolding or surplus materials as
aforesaid except for any such actually realized
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by the sale thereof.

20

Payment Of Intermediate Certificate To Be
Regarded As Advance

Clause-6

No payment shall be made for any work,
estimated to cost less than rupees ten thousand
till after the whole of the work shall have been
completed and a certificate of completion given.
But in the case of work estimated to cost more
than rupees ten thousands, the Contractor shall
on submitting bill therefore, as provided in
Clause-10 be entitled to receive payment
proportionate to the part of the work then
approved and passed by the Engineer and
Executive Engineer (M), whose certificate such
approval and passing of the sum so payable shall
be final and conclusive against the Contractor.
All such intermediate payments shall be
regarded as payments by way of advance against
the final payments only and not as payment for
work actually done and completed, and .shall
not preclude the Engineer and Executive
Engineer (M) from requiring any bad, unsound,
imperfect or unskillful work to be removed or
taken away and reconstructed, or re-erected, nor
shall any such payment be considered as an
admission of the due performance of the
contract or any part thereof in any respect or the
occurring of any claims; nor shall it conclude,
determine, or affect in any other way the powers
of the Executive Engineer (M) as to the final
settlement and adjustment of the accounts or
otherwise, or in any way very or effect the
contract. The final bill shall be submitted y the
Contractor within one month of the date fixed
for the completion of the work otherwise
Engineers certificate of the measurements and of
the total amount payable for the work shall be
final and binding on all parties.

21

payment at reduced rates of account of item
of work not accepted as completed to be at
the discretion of the Executive Engineer (M)

Caluse-7

The rates for several items of works estimated to
cost more than 1,000.00, agreed to within shall
be valid only when the item concerned is
accepted as having been completed fully in
accordance with the sanctioned specifications. In
cases where the items of work are not accepted
as so completed the Engineer may certify
payment on account of such items at such
reduced rates as he may consider reasonable in
the preparation of final or on account bills.

22

Bills to be submitted monthly

Clause-8

A bill shall be submitted by the Contractor as
frequently the progress of the work may justify
for all the work executed and not included in
any previous bill and the Engineer shall take or
cause to be taken the; requisite measurements
for the purpose of having the same verified and
the claims, as far as admissible, adjusted, if
possible before the expiry of 21 days from the
presentation of the bill at any time depute a
subordinate to measure up the said work in the
presence of the Contractor or his authorized
agent, whose counter signature to the
measurement list will be sufficient warrant and
the Executive Engineer (M) may prepare a bill
from such list which shall be binding on tilted
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Contractor in all respects. In case the Contractor
or his authorized agent is not present at the site
of work at the time fixed for recording
measurements, or being present, does not
counter sign the measurement list, the
measurements recorded by the Engineer or his
authorized subordinate shall be treated by the
Engineer or his authorized subordinate shall be
treated as correct and binding on the Contractor
unless the Contractor within seven days of date
of recording such measurements submit to the
Executive Engineer (M) a detailed letter
pointing out the errors or omissions in the record
measurements. In case of such disagreement, the
Executive Engineer (M) shall held or cause to be
hold the site investigations and give his decision.
The decision of the Executive Engineer (M)
shall be final.
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Bills to Be Printed On Forms

Clause-9

The Contractor shall submit all bills on his own
primed forms. The bills shall be submitted to the
Engineer in triplicate who will then scrutinize
these bills and forward two copies to the
Executive Engineer (M) and retain one copy in
their office. The charges to be made in the bills
shall always be entered at the rates specified in
the tender or in the case of any extra work
ordered in pursuance of these conditions, and
not mentioned or provided for in the tender at
the rates hereinafter provided for such work.

24

Store Supplied By University

Clause-10

If the specification or estimate of the work
provides for the use of an' special description of
materials to be supplied from the store of the
University or if it is required that the Contractor
shall use certain stores to be provided by the
Executive Engineer (M) such material and
stores, and the prices to be charged therefore as
hereinafter mentioned being so far as practicable
for the convenience of the Contractor but not so
as any way to control the meaning of effect of
this contract specified in the schedule or
memorandum hereto annexed, required from
time to time to be used by him for the purpose of
the contract only and the value of the full
quantity of the materials and stores so supplied
shall be sent off or deducted from any sums then
due, or thereafter to become due to the
Contractor under the contract, otherwise, or
from the security deposits, or the proceed of sale
thereof, if the security deposit as held in
Government securities the same or a sufficient
portion hereof shall in that case be sold for the
absolute property of University and shall on no
account remove from the site of the work, and
shall at all times be open to inspection by the
Executive Engineer (M). Any such materials
unused and perfectly good condition at the time
of completion or determination of the contracts
shall be returned to the University Stores, if the
Executive Engineer (M) so requires by a notice
in writing under his hand, but the Contractor
shall not be entitled to return any such materials
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except with the consent of the Executive
Engineer (M) and he shall have no claim for
compensation on account of any such material
supplied to him as aforesaid but remaining
unused by him or for, any, wastage in or damage
to any such materials.

25

Works to be executed in accordance with
specifications. Drawings. Orders etc.

Clause-11

The Contractor shall execute the whole and
every part of the work in the most substantial
and workmanlike manner and both as regards
materials and all other matters in strict
accordance with the specifications lodged in the
office of the Executive Engineer (M) and
initialed by the parties, the said specification
being a part of the contract. The contractor shall
also conform exactly, fully and faithfully to the
designs, drawings and instruction in writing
relating to the work signed by the Executive
Engineer (M) and lodged in his office and to
which the Contractor shall be entitled to have
access at such office or on the site of work for
the purpose of inspection during office hours
and the Contractor shall if he so requires, be
entitled at his own expenses to make or cause to
be made copies of the specifications, and of all
such designs drawings and instructions as
aforesaid

26

Alterations in specifications and design. Not
to invalidate contracts

Clause-12

The Executive Engineer (M) on the
recommendation of Engineer shall have power
to make any alterations in, or additions to the
original specifications, drawings, designs and
instructions that may appear to him to be
necessary or advisable during the progress of the
work and the contractor shall be bound to carry
out of the work, in accordance with any
instructions in this connection which may be
given to him in writing by the Executive
Engineer (M) and such alterations shall, not
invalidate the contract; and any altered or
additional work which the Contractor may be
directed to do in the mentioned above specified
subject to the limit laid down in clause 37 below
as part of the work shall be carried out by the
Contractor on the same conditions in all respects
on which he agreed to do the main work and at
the same rate as re specified in the tender for the
main work. The time for completion of the work
shall be extended in the proportion that the
additional work bears to the original contract
work, and the certificate of the Executive
Engineer (M) as to such proportion shall be
conclusive. And if the altered or additional work
includes any class of work for which no rate is
specified in its contract, then such class of work
shall be paid for at ( ) percent below/above
the rates shown for such work in the
Government of Sind Schedule of rates 2004, as
amended from time to time and if such last
mentioned class of work is not entered in the
Government of Sind Schedule of Rates 2004 as
of the date of receipt by him of the order to carry
out the work, inform the Executive Engineer
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(M) through the Consultants of the rate which it
is his intention to charge for such class of work,
and if the Executive Engineer (M) and the
Consultants are satisfied with the rate analysis,
then he shall allow him that rate, but if the
Owner does not agree to this rate, he shall be
notified in writing be at liberty to cancel his
order to carry out such class of work, and
arrange to carry it out in such manner as he may
consider advisable, provided always that if the
Contractor shall commence work or incur any
expenditure in regard thereto before the rates
shall have been detonated as lastly hereinbefore
mentioned then in such case he shall only be
entitled to be paid in respect of the work carried
out for expenditure incurred by him prior the
work carried out for expenditure incurred by
him prior to the date of the determination of the
rate as aforesaid according to such rate or rates
as shall be fixed by the Owner. In the event of a
dispute, the decision of the Executive Engineer
(M) will be final, conclusive and binding.
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No Claim to any payment Or Compensation
for alteration In OR Restriction of work

Clause-13

If at any time after the execution of the contract
documents the Executive Engineer (M) shall for
any reason whatsoever in the tender to be carried
out at all or carried out in part by the Contractor,
he shall give notice in writing of the fact to the
Contractor, who shall thereupon have no claim
to any payment of compensation whatsoever on
account of any profit or advantage which he
might have derived from the execution of the
work in full but which he did not so derive in
consequence of the full amount of the work not
having been carried out, neither shall he have
any claim for compensation by reason of any
alterations, having been made in the original
specifications, drawings, designs, and
instruction, which may involve any curtailment
of the work as original contemplated. Where
materials have already been collected at site of
the work before the receipt of the said notice to
stop or curtail the work, the Contractor shall be
paid for such materials at the rates determined
by the Executive Engineer (M) provided they
are not in excess of requirements and are of
approved quality.

28

Time Limit for Unforeseen Claims

Clause-14

Under no circumstances whatsoever shall the
contractor be entitled to any compensation from
Authority on any account unless the Contractor
shall have submitted a claim in writing to the
Executive Engineer (M) within one month of the
cause of such claim occurring. The Contractor
shall give full details of such claim, indicating
the part of the work is the subject matter of such
claim, the reasons giving rise to the said claim
and submit as far as possible, documentary
evidence in support of the reasons and the
calculations for such claim. The claim shall not
be considered as valid or payable unless it has
been scrutinized & accepted by the Engineer and
Executive Engineer (M) & will become payable
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only to the extent upto which it has been
accepted by the Executive Engineer (M).

29

Action and Compensation In Case Of Bad
Work

Clause-15

If at any time before the security deposit is
refunded to the Contractor, it shall appear to the
Executive Engineer (M) or his subordinate-
Incharge of the work, that any work lies been
executed with unsound, imperfect of unskilled
workmanship or with materials of inferior
quality, or that any materials or articles provided
by him for the execution office work are
unsound, or of quality inferior to that contracted
for, or are otherwise not in accordance with the
contract, shall be lawful for the Executive
Engineer (M) to intimate this fact in writing to
the Contractor and then notwithstanding the fact
that the work, materials or articles complained
of any have been inadvertently passed, certified
and paid for the Contractor shall be bound
forthwith to rectify or remove and reconstruct
the work so specified in whole or in part, as the
case may require, or if so required shall remove
the materials or articles, and provide other
proper and suitable materials or articles at his
own proper charge and cost; and in the event of
his failing to do so within a period to be
specified by the Executive Engineer (M) in the
writing intimation aforesaid, the Contractor shall
be liable to pay compensation at the rate of one
percent, on the amount of the estimate for every
day not exceeding ten days, during which the
failure so continues, and in the case of any such
failure the Executive Engineer (M) may rectify
or remove, and re-execute the work or remove
and replace the materials or articles complained
of as the case may be as the risk and expense in
all respects of the Contractor. Should the
Executive Engineer (M) consider that any such
inferior work or materials as described above
may be accepted or made use of it shall be
within the discretion to accept the same at such
reduced rates as he may fix thereof.
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Work to be open to Inspection Contractor Or
responsible agent to be present

Clause-16

All works under or in course of execution or
executed in pursuance of the contract shall at all
times be open to the inspection and supervision
of the Engineer and Executive Engineer (M) or
his subordinates, and the Contractor shall all
times during the usual working hours, and at all
other times at which reasonable notice of the
intention of the Engineer and Executive
Engineer (M) or his subordinate to visit the work
shall have been given to the Contractor, either
himself be present to receive orders and
instructions, or have responsible agent duly
accredited in writing present for that purpose.
Orders given to the Contractor's duly authorized
agent shall be considered to have the same force
and effect as if they had been given to the
Contractor himself.
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Notice To Be Given Before Work Is Covered
Up

Clause-17

The Contractor shall give not less than five
days’ notice in writing to the Engineer and
Executive Engineer (M) or his subordinate-in-
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charge of the work before covering up or
otherwise placing beyond the reach of check,
inspection & measurement any work in order
that the same may be verified, checked,
inspected and measured, and correct dimensions
thereof taken before the same is so covered up
or planned beyond the reach of verification
check, inspection & measurement, and shall not
cover up or place beyond the reach of
verification, check, inspection and measurement
any work without the consent in writing of the
Engineer and Executive Engineer (M) or his
subordinate-Incharge of the work, and if any
work shall be covered up or placed beyond the
reach of verification, check, inspection &
measurement any work without the consent in
writing of the Executive Engineer (M) or his
subordinates Incharge of the work, and if any
work shall be covered up or placed beyond the
reach of verification, check inspection &
measurement without such notice having been
given to consent obtained, the same shall be
uncovered at the Contractor's expense, and in
default thereof no payment or allowance shall be
made for such work, or for the materials with
which the same was executed.
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Contractor Liable For Damage Done And
For Imperfections For Three Months After
Certificate

Clause-18

If the Contractor or his workmen, or servants
shall break, deface, destroy any part of a
building in which they may be working, or any
building, road, fence, enclosure or overhead or
underground service lines of water supply,
sewerage, electricity, telephone, gas etc. or grass
land or cultivated ground continuous to the
premises on which the work or any part thereof
is being executed, or if any damage shall be
done to the work, while it is in progress from
any cause whatever or if any part thereof in
being executed, or if any damage shall be done
to the work, while it is in progress from any
cause whatever or if any imperfections become
apparent in it within three months of the grant of
a certificate of completion, final or otherwise, by
the Executive Engineer (M), the Contractor shall
make good the same his own expense, or in
default the Executive Engineer (M) may cause
the same to be made good by other workmen,
and deduct the expenses of ( which the
certificate of the Executive Engineer (M) shall
be final ) from any sums that may then be due or
may thereafter become due to the Contractor, or
from his security deposits or the proceeds of sale
thereof, or of a sufficient portion thereof or any
of his dues available against other works with
the University or as arrears of land revenue in
case no dues are available or the amount
available falls short of the total recoveries.
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Contractor to supply plant ladders.
Scaffolding etc. And is liable for damages
arising on provision of lights. Fencing etc.

Clause-19

The Contractor shall supply at his own cost all
materials, plant, tools, appliances, implement,
ladders, cordage, tackle, scaffolding and
temporary work requisite or proper for the
execution of the work, whether in the original,
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altered or substituted form, and whether
included in the specification, or other
documents, forming part of the contract or
referred to in these conditions or not, and which
may be necessary for the purpose of satisfying
or complying with the requirements of the
Executive Engineer (M) as to any matters as to
which under these conditions he is entitled to be
satisfied or which he is entitled to require
together with carriage therefore to and from the
work. The Contractor shall also supply without
charge the requisite number of persons with the
means and materials necessary for the purpose
of setting out works, and counting, weighing and
assisting in the measurement or examination at
any time and from time to time of the work or
the materials. Failing this the same may be
provided by the Executive Engineer (M) at the
expense of the Contractor and the expenses may
be deducted from any money due to the
Contractor under the contract, or from his
security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The Contract
or shall provide all necessary fencing and lights
required to protect the public from accident, and
shall also be bound to bear the expenses of
defense of every suit, action or other legal
proceedings, that may be brought by any person
for injury sustained owing to neglect of the
above; precautions, and to pay any damages and
costs which maybe awarded in any such, suit
action or proceeding to any such person, or
which may with the consent of the Contractor be
paid for comprising any claim by any such
person.
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Measure For Prevention Of Fire

Clause-20

The Contractor shall not set fire to any standing
jungle, trees, bush-wood or grass without a
written permit from the Executive Engineer (M).

When such permit is given, and also all cases
when destroying cut or dug up trees, brushwood,
grass etc., by fire; the Contractor shall take
necessary measures to prevent such fire
spreading to otherwise damaging surrounding

property.

The Contractor shall make his own
arrangements at his cost and expense for
providing drinking water and water for domestic
use of his labour employed in connection with
the execution of the works as also for the use of
his labour employed in connection with the
execution of the works as also for use on the
works itself. However, in case the Contractor is
not able to make his own arrangements for
water, the same could at the discretion of the
Executive Engineer (M) be supplied by the
owner in which case the recovery against the
water charges at 2% of the cost of these items of
work on which the water is used in the
construction shall be made from the bills of the
Contractor.
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35

Liability Of Contractor For Any Damage
Done In Or Outside Work Area

Clause-21

Compensation for all damage done intentionally
or unintentionally by Contractor's labour
whether in or beyond the limits of University
property including any damage, caused by the
spreading of fire mentioned in clause 22 shall be
estimated by the Executive Engineer (M) or
such other officer as he may appoint and the
estimates of the Executive Engineer (M) shall be
final and the Contractor shall be bound to pay
the amount of the assessed compensation on
demand failing which the same will be
recovered from the Contractor as damages in the
manner prescribed in clause 1 or deducted by the
Executive Engineer (M) from any sums that may
be due or become due from University of the
Contractor under this contract or otherwise.

The Contractor shall bear the expenses of
defending any action or other legal proceedings
that maybe brought by any person, party or
authority for injury sustained "by him owing to
neglect of precaution to prevent the spread of
fire and he shall pay any damages and cost that
may be awarded by the court in consequence.

36

Employment Of Female Labour

Clause-22

The employment of female labour on works in
the neighborhood of soldiers' barracks should be
avoided as for as possible.

37

Work On Sunday

Clause-23

No work shall be done on a Sunday or a public
holiday without the prior sanction in writing of
the Executive Engineer (M).

38

Work not be sublet. Contractor may be
rescinded & security deposit forfeited for
subletting it without approval™

Clause-24

The Contractor shall not be assigned or sub-let
without the written approval of the Executive
Engineer (M). And if the Contractor shall assign
or sublet his contract, or attempt to do, or
become insolvent or make any composition with
his creditors or attempt to do, the Executive
Engineer (M) may, by notice in writing rescind
the contract.

The Contractor shall keep full and true accounts
in respect of the contract works in the regular
course of business and shall whenever called
upon by the Executive Engineer (M) by notice in
writing, produce them for inspection by him or
by any officer appointed by him in that behalf.
Also if any bribe, gratuity, gifts, loan, reward or
advantage pecuniary or otherwise, shall either
directly or indirectly be given, promised or
offered by the Contractor or any of his servants
or agents to any public officer or person in the
employment of University in any way relating to
his office or employment or if any such officer
or person shall become in any way directly or
indirectly interested in the contract or if the
Contractor does not keep account or fails to
produce them as aforesaid, the Executive
Engineer (M) may give notice in writing rescind
the contract. In the event of a Contract being
rescinded the security deposit of the Contractor
shall thereupon stand forfeited and be absolutely
at the disposal of University and the same
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consequences shall ensure as if the contract had
been rescind under clause 3 hereof and in
addition the Contractor shall not be entitled to
recover or be paid for any work therefore
actually performed under the contract.

39

Sum Payable By Way Of Compensation To
Be Considered As Reasonable Compensation
Without Reference To Actual Loss

Clause-25

All sums payable by a Contractor by way of
compensation under any of these conditions
shall be considered as a reasonable
compensation to be applied to the use of
University without reference to the actual loss or
damage sustained and whether any damage has
or has not been sustained.

40

Changes In The Constitution Of Firm To Be
Notified

Clause-26

In the cases of a tender by partners any change
in the constitution of a firm shall be forthwith
notified by the Contractor to the Executive
Engineer (M) for his information.

41

Work To Be Under Direction Of Engineer,
Consultant And Executive Engineer (M)

Clause-27

All works to be executed under the contract shall
be executed under the direction and subject to
the approval in all respects of the Engineer and
Executive Engineer (M) for the time being, who
shall be entitled to direct at what point or points
and in what-manner they are to be commenced,
and from time to time carried on.

42

Decision Of Executive Engineer (M) To Be
Final

Clause-28

Except where otherwise specified in the contract
and subject to The powers delegated to him by
authority under the Code rules then in force, the
decision of the Executive Engineer (M) shall be
final, conclusive, and binding on all parties to
the contract upon all questions relating to the
meaning of the specifications, design, drawings,
and instructions hereinbefore mentioned and as
to the quality of workmanship, or materials used
on the work, or as to any other question claim,
right, matter or the thing whatsoever in any way
arising out of, or relating to the contract, design,
drawings, specifications, estimates, instructions,
orders of these conditions, or otherwise
considering the works, or the execution, or
failure to execute the same, whether arising,
during the progress or the work, or after the
completion on abandonment thereof.

43

Lump Sum In Estimates

Clause-29

When the estimate on which a tender is based
includes one or more items with lump sum rates
or lump sum amount the Contractor shall be
entitled to payment in respect of such items on
the rates entered in this contract with the
detailed specifications and the analysis of the
rates on which the contract price is calculated.
Where part of the work is done or the
specifications are altered the Contractor will
submit his own rate and payment shall be
controlled in the same way as if the item of work
was done outside the current Government
Schedule of Rates applicable in the case in
accordance with the procedure laid down in
Clause 14.

Provided always that in case of the percent Rate
tenders, no premium as quoted for the main
tender as also that quoted in clause 14 (which
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will be the same premium as for the main
tender) shall be payable for any items of work
including the lump sum items or market rates
which are outside the Current Government
Schedule of Rates.

44

Action Where No Specification

Clause-30

In the case of any class of work for which there
is no such specification as is mentioned in Rule |
such work shall be carried out in accordance
with the Sind P.W.D. specifications and in the
event of there being no Sind P.W.D.
specification, then in such case the work shall be
carried out in all respects in accordance with the
instructions and requirements of the Executive
Engineer (M). The payment for such items of
work shall be made in accordance with the
procedure laid down in Clause 14 for items of
work outside the Current Government Schedule
of Rates.

45

Contractors Percentage Whether Applied To
Net Or Gross Amount Of Bill

Clause-31

The percentage referred to in the tender shall be
deducted from/added to the gross amount of the
bill before deduction the value of any stock
issued.

46

Refund Of Quarry Fees And Royalties

Clause-32

All quarry fees; royalist, octroi, dues, ground
rents, local and Government taxes and Rates etc.
relating directly or indirectly to the execution of
the works under this contract shall be paid by
the contractor as a final charge and no refund on
this account shall be allowed by the University.

47

Compensation  under the  workmen's
compensation act.

Clause-33

The Contractor shall be responsible for and shall
pay any compensation Act, 1923 (VIII of 1923),
(hereinafter called the said Act) as amended
upto date for injuries caused to the workmen. If
such compensation is paid by University as
principal under sub-section (1) of section 12 of
the said Act on behalf of the Contractor; it shall
be recoverable by University from the
Contractor under sub-section (2) of the said
section such, compensation shall be recovered in
the manner laid down in Clause above. The
contractor shall also discharge all other
liabilities in relation to the current Government
or local legislation with respect. To the Labour
Laws and other Fringe benefits like Health and
Insurance cover. Old Age Benefits etc. for all his
labour including the administrative and
supervisory staff.

48

Claim For Quantities As Per Scope Of Work
Shown On Drawings

Clause-
34A

The quantities of different items of work shown
in the schedule B attached to this tender, are
only approximate The actual quantities of
different items as done at Site will be controlled
by the detailed drawings and the actual
requirements at site of work. No claim
whatsoever will be entertained on account of
excess or reduction in the scope of work as
shown on the drawings.

49

Clause-
34B

Where due to the change of specification or
scope or work or due to additions in size and
quantum of the work the total cost of the work
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increases upto 30% at the cost as shown in the
MEMORANDUM ( Excluding those case there
the total cost the increased due to any claim of
the contractor or the escalation in the rates/cost
subject to its sanction ) the Contractor shall be
bound to car y out the same at the same rates
and under the same conditions as for the same at
the same rates and under the same conditions as
for the main tender. In case where the total cost
is likely to increase beyond 30% of the amount
shown in the MEMORANDUM it will be
optional for the Contractor to decline to take up
the additional work provided always that no
work shall be left in incomplete or in unfinished
shape irrespective of the total Cost of the work.
Where, however, the Contractor agrees to take
up the additional work, there shall be no
financial limit to it and that the entire work shall
be done at the same rates and under the same
terms and conditions as the main tender.

50

Employment Of Feminine Labour

Clause-35

The Contractor shall employ any feminine;
convict or other labour of a particular kind of
class if ordered in writing to do so by the
Executive Engineer (M).

51

Claim For Compensation For Delay In The
Execution Of Work

Clause-36

No compensation shall be allowed for any delay
caused in the starting of the work on account of
acquisition of land or, in the case of clearance
works on account of any delay in accordance
with the sanction to estimates.

52

Clause-37

No compensation shall be allowed for any delay
in the execution of the work on account of water
standing in borrow pits or compartments or on
the land or the approach road etc. The rates are
inclusive of hard or cracked soil, excavation
mud, subsoil water or water standing in borrow
pits and no claim for an extra rate shall be
entertained,  unless  otherwise  expressly
specified.

53

Entering Upon Or Commencing Any Portion
Of Work

Clasue-38

The Contractor shall not enter upon or
commence any portion of work except with the
written authority and instructions of the
Executive Engineer (M) or of his subordinate-
Incharge of the work. Failing such authority the
contractor shall have not claim to ask for
measurements of or payment for work.

54

Minimum age of persons employed. The
employment of donkeys or other animals

Clasue-39

(i) No contractor shall employ any person
who is under the .age of 12 years.

(i) No contractor shall employ donkeys or
other animals with breeching of string or thin
rope. The breeching must be at least thread
should be of tape (Nawar).

(iii) No animal suffering from sores,
lameness or emaciation or which is immature
shall be employed or the work.

(iv) The Contractor shall not employ any
labour who has any contagious disease or is a
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habitual narcotic user or is as sick and unfit for
manual labour as to create a hazard for his
health or life.

(v) The Executive Engineer (M) or his
subordinate is authorized to remove from the
work any person or animal found working which
does not satisfy these conditions and no
responsibility shall be accepted by the
University for any delay caused in the
completion of the work by such removal.

Any Contractor who does not accept these
conditions shall not be allowed to tender for
works and his name shall be removed from the
list of Contractors.

54

Pakistan Timber To Be Used

Clause-40

As for as possible Pakistan Timbers shall be
used and where for any reason this is not
practicable preference shall be given to imported
timber of approved origin and quality.

55

Certificate For Concessionary Freight Of
Charges From The Railway

Clause-41

If any materials are required to be conveyed by
rail, the Contractors will be granted certificates
by the Executive Engineer (M) to the effect that
the materials are required for University works
thereby enabling them to have the benefit as
allowed under the rules from the railway. In
case, however, such a concession is withdrawn
by the railway at any time', no claim shall be
made against University on this account.

56

Recovery Of Dues From Contractor As
Arrears Of As Land Revenue

Clause-42

Any sum due to the University by the Contractor
shall be liable for recovery as arrears of Land
Revenue.

57

Partnership Of M.L.As Is Forbidden

Clause-43

The Contractor shall certify that no member of
Legislative Assembly is in partnership with him
and that University will have the right to
terminate the contract at any stage if it is
discovered that a member of Legislative
Assembly or Parliament is a partner in the
Contract.

58

Payment Of Taxes

Clasue-44

The contractor firmly holds himself responsible
to get himself registered under Income Tax and
Sales Tax Rules and to pay these and all other
Government and local taxes due to him from
time to time in accordance with the Government
instructions.

59

Interest Or Share Of University Servant In
The Work

Clause-45

The Contractor shall certify that no University
Servant, Government servants or a servant of a
Corporate Body directly controlled by the
Government has directly or indirectly any share
or interest in this work.

60

Clause-46

The Contractor will not be allowed to withdraw
his tender and ask For the return of earnest
money before expiry of the period of three
months, commencing from the date of opening
of the tender and that if it is withdrawn in
violation of this condition earnest money shall
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be forfeited.

61

Clause-47

Notwithstanding anything contained in any
clause of this contract and further
notwithstanding the fact that the final
completion Certificate has been awarded to the
Contractor and his 50% Security deposit
refunded, the liability of the Contractor for the
purpose of" Defect Liability" shall extend for the
period of 12 months from the date of issue of the
completion Certificate for removal including
replacement of any defect found in the works
due to construction or any other cause directly
attributed to and a result of defective work or
negligence in carrying out the work. The
remaining 50% security deposit will be refunded
after 12 months after removal of defects, if any.

62

Clause-48

The Contractor shall employ at his cost at the
site of work for effective planning, supervision
and control of the work, adequate, full time
Executive Engineer (M), Engineering staff and
trained and experience licensed electricians and
mechanics of respective trade in addition to the
usual team of following scales:

Work costing upto Rs. 15.0 lacs
A Diploma holder.

Work costing over Rs. 15.0 Lacs
A Professional Engineer

Registered with Pakistan
Engineering Council.

Such persons work on the job shall be deemed to
the authorized agents at site of the Contractor
and shall receive all orders & instructions of the
Executive Engineer (M), Engineer and
Consultants or their authorized representatives
and shall also be responsible to maintain a work-
order book and other registers at Site and shall
forth with take actions to carry out the orders
and instructions.

63

Clause-49

If any question, difference or objection
whatsoever shall arise in any way contracted
with or arising out of this instrument or the
meaning or objections of any part thereof, the
rights, duties or liabilities of either party, then
save in so far as the decision of any such matter
is hereinbefore provide for as has been so
decided, every such matter including whether its
decisions has been otherwise provided for and or
regards the right of and obligations of the parties
as the result of such termination shall be referred
for arbitration to such person or a board with the
mutual consent of the Executive Engineer (M)
and the Contractor and his decision shall be final
and binding and where the matter involves a
claim for or the payment recovery or deduction
of money, only the amount, if any awarded in
such arbitration shall be payable or recoverable
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in respect of the matter so referred.

64 | Force Majeure

Clause-50

The parties shall not be considered to be at
default in the execution of their contractual
obligations or any of them to the extent that the
execution of such obligations or any of them is
delayed or omitted by cause of force Majeure.
Each part will advise the other party by written
notice within 30 days of the occurrence of any
such case force Majeure employed therein shall
mean acts of the Public enemy wars (whether
declared or not) hostilities, revolutions, civil
disturbances, epidemics, fires, floods, earth
quakes, weather causes of similarly nature
which render the performance of this agreement
unfeasible and inspite of the exercise is unable
to overcome.

65 Mobilization Advance

Clause-51

Mobilization Advance 10 % of the Contract
Price stated in the Letter of Acceptance shall be
paid by the Procuring Agency to the Contractor
on the on following conditions:

(i) on submission by the Contractor of a
Mobilization Advance Guarantee for the full
amount of the Advance in the specified form
from a Scheduled Bank in Pakistan to the
Procuring Agency;

(if) Contractor will pay interest on the
mobilization advance at the rate of 10% per
annum on the advance; and

(iii) This Advance including the interest shall be
recovered in 5 equal installments from the five
(05) R.A bills and in case the number of bills is
less than five (05) then 1/5th of the advance
inclusive of the interest thereon shall be
recovered from each bill and the balance
together with interest be recovered from the
final bill. It may be insured that there is
sufficient amount in the final bill to enable
recovery of the Mobilization Advance.

CLAUSE - 52

Environmental Health & Safety/ Construction Safety

Construction and renovation activities that could be classified as construction include building
renovations, excavation and trenching operations, painting, masonry, and certain activities
associated with building systems such as HVAC, plumbing, and electrical supply.

Construction work can be particularly hazardous. The use of personal protective equipment, fall
protection, fire safety, electrical safety, and other precautions are essential for safe construction

work.

The following rules apply to construction sites:

o Heed all warning signs that have been posted.

e Do not walk, stand, or work under suspended loads. If you raise the load, be sure to crib,
block, or otherwise secure the load as soon as possible.
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Avoid placing unusual strain on equipment or materials.
Be prepared for unexpected hazards. BE ALERT!

Fatigue is a serious risk on the job. If you are tired, slow down, get help, or switch to a task
that doesn't require as much precision. Never let too little sleep jeopardize your safety.

If you are not sure what to do or how to do it, ask. Never go ahead on a job unless you know
what you are doing, what the risks are, and how to protect yourself.

Think of safety as one of your most important job responsibilities. Before starting each job,
plan it out. Think about tools, materials, and protective equipment you will need and the
procedures you will follow.

Keep your work area clear of potential hazards such as items that you could trip over or

bump into, materials that could catch fire, or chemicals that could spill.
o Never ignore a safety hazard. Either fix it or report it.
e Report all incidents and near misses to your supervisor and the Office of Safety.

e Know what to do in an emergency. There isn't time to review procedures when an

emergency situation occurs. If you are unsure, ask your supervisor before you begin the job.

CLAUSE - 53

The cost difference in the prices specified in the schedule of rates for following items shall be paid separately and as
per actual consumption / quantities executed and in accordance with Notifications issued by Standing Rates

Committee, Government of Sindh from time to time.

Rate provided Unit Rate Allowed Cost Difference
in Schedule of n w.e.f payable/
Rates 01-07-2011 recoverable w.e.f.

Item Remarks

M.S. Bars (Tor)

Cement (OPC)

Bricks
97x4 12”x3” (First Class)

Deodar Wood (First
Quality)

Partal Wood

Bitumen

Any other item if
notified by Standing
Rates Committee,
Government of Sindh

Any change in the above price by Standing Rates Committee Government of Sindh during the currency of contract,
the difference will be payable to or, as the case may be recoverable from the contractor. The effect of the revision of

the prices will be confined to the quantity of the items which is actually consumed after the date of such revision.

Not Applicable (N/A)
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CLAUSE -54

The electric and water connection will be provided at one point respectively near the site of work. The
Contractor will be responsible for further distribution where ever required including making complete
arrangements for shortage of water. The cost of electric energy consumed as per prevailing tariff including
service charges of WAPDA will be paid by the contractor. The cost of water consumed in the work will be
recovered from the bills of the contractor at 2% (two percent) of the cost of these items of works on which
water is used.

CONTRACTOR. ENGINEER.
Witness. Witness

1 1

2 2

Executive Engineer (M)

Certified that the Tender/Agreement has been prepared/executed under our supervision and we are satisfied that it
has been correctly prepared/executed.
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BILL OF QUANTITIES
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MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMSHORO

SCHEDULE -B

GENERAL ABSTRACT

1 PART-A Essential Maintenance & Repair work of
Auditorium Building of MUET, Jamshoro.

2 PART-B Colouring work of External side of Auditorium
Building of MUET, Jamshoro.

3 PART-C Replacement of Drainage Line Auditorium
Building of MUET, Jamshoro.

Total AMOUNE RS, 1evtittiiiiiiiiiierreeeseeensssseeeessennssssecessnnne

SAY AMOUNT RS.ueiireiiiiaieineisneteeetsesscssssssssossscsnssssssssnsssns

Say Amount Rs. (In Million)

(Rs. In Words: )

NOTE:-

1. Quoted amount should be inclusive of all applicable taxes (i-e Income Tax, Sindh Sales tax,
General Sales tax etc; as the case may be

2. Escalation shall not be allowed on any item except the items allowed, as notified by the
Government of Sindh and paid separately as per actual consumption.

3. The contractor shall be bound in the variation of rates of escalation (Increase or Decrease) time
to time issued by the Standing Rates Committee, Government of Sindh.

Contractor
Executive Engineer (M)
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PART-A
SUBJECT: Essential Maintenance & Repair work of Auditorium Building

1- PART-I CIVIL WORK (Schedule Items) Rs. oo,
2- PART-II PLUMBING WORK (Non Schedule Items) RS, oo,

PART-B
SUBJECT: Colouring work of External side of Auditorium Building

1- PART-I CIVIL WORK (Schedule Items) RS, oviiiiiii,
2- PART-II Civil WORK (Non Schedule Items) RS, v
1] 71 N Rs
PART-A
SUBJECT: Replacement of Drainage Line of Auditorium Building
1- PART-I CIVIL WORK (Schedule Items) RS, vviiiiiii,
2- PART-II Civil WORK (Non Schedule Items) RS. oo,

3- PART-III PLUMBING WORK (Non Schedule Items) Rs. oo

Contractor
Executive Engineer (M)
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PART-A
Subject: Essential Maintenance & Repair work of Auditorium Building of MUET, Jamshoro.

PART-I (CIVIL WORK) Schedule Items

S# ITEM QTY Rate Unit AMOUNT
1 | Dismantling cement concrete reinforced separating reinfor-
cement from concrete cleaning and straightening the same. | 624.52 | 5445.00 | %Cft Rs. 34,005.11
(S.1#20P-10)
2 | Reinforced cement concrete work i/c the cost of steel
reinforcement and its labor for bending and binding which will be
paid separately. This rate also includes all kinds of forms, moulds,
lifting, shuttering, curing, rendering and finishing the exposed 62452 | 337.00 | P.Cft Rs. 210,463.24
surface laid in position complete in all respects Ratio 1:2:4. 90 Ibs
cement 2cft sand 4cft shingle 1/8" to 1/4" gauge (S.1# 6 (a) P-16 &
17
3 | Fabrication of tor steel reinforcement for cement concrete
including cutting bending, laying in position malting joints
and fastening including cost of binding wire (also includes | 22.30 | 5001.70 | P.Cwt Rs. 111,537.91
removable dust from bars. (b) Using Tor bars. (S.I.No: 8(b)
P-17.)
4 | Dismantling cement concrete plain 1:2:4. o
S.I. No. 19(c) P 10) 756.16 | 3327.50 | %Cft Rs. 25,161.22
5 | Providing & laying toping cement concert (1:2:4) including
surface finishing and dividing into panels (c) 2" thick. | 4448.00 | 3275.50 | %Sft Rs. 145,694.24
S.I.No. 16(c) P # 42.)
6 | Removing cement or lime plaster ( S.I # 53 P-13) 944.00 | 121.00 | %Sft Rs. 1,142.24
7 | Cement Plaster 1:6 upto 12" height (a) 3/8™" thick. 0
S.1. No. 13 Page # 52, 9187.75 | 2122.72 | %Sft Rs. 195,030.21
(b) 1/2"" thick. 9187.75 | 2206.60 | %Sft Rs. 202,736.89
8 | Extra labour for lalying concrete plain or reinforced. 0
(2) 20-40" height, S.1. No. 12(2) Page # 17. 624.52 | 1210.00 | %Cft Rs. 7,556.69
9 | Extra labour for lifting of Steel above first floor for every
additional floor. S.1. No. 29 Page # 19. 2230 15125 1 P.Cwt Rs.3,372.88
10 | Fixing water spouts or Parnal.
(S.1. No. 37 Page # 37) 12 211.75 | Each Rs. 2,541.00
Sub-Total .....= | Rs. 939,241.63
Premium quoted by the Contractor ............... % Above / Below
Total ...... =
PART-Il (PLUMBING WORK) Non Schedule Items
S.# ITEM QTY Rate Unit AMOUNT
1 Providing / Lying including Cutting Fitting UPVC Pipe 4"
dia and trenches & testing jointing with special type 250 P.
solution complete in all respects as per instruction of the Rft.
Engineer in charge
2 | Providing / Fixing UPVC standard Bend 4" dia and trenches
i/c jointing with special type solution complete in all 20 Each
respects as per instruction of the Engineer in charge
Total ...... =
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PART-B
Subject: Colouring work (Rock wall / Natural wall Texture) of Auditorium Building of MUET,

Jamshoro.

PART-I (CIVIL WORK) Schedule Items

S.# ITEM QTY Rate | Unit AMOUNT
1 Preparing the surface and applying rock wall / shield
(Natural wall texture ) coating to provide durable crust to
wall, thickness b/w 2mm to 32mm (1/8" ) with acrylic co- | 57139.94 | 4504.50 | %Sft Rs. 2,573,868.60
polymer emulsion, selected marble chips, adhesive and
bactericdes, water resistance and fire and termite resistance
(Upto 20" -0 height). (S.I No. 43 Page-55)
2 | Add extra labour for rock wall / colour Crete above 20, -0
height requiring scaffolding etc: for every 10' -0 additional | 7500.00 197 | P.Sft Rs. 14,775.00
height). (S.I No. 45 Page-55)
Sub-Total ..... = Rs. 2,588,643.60
Premium quoted by the Contractor ............... % Above / Below
Total ...... =
PART-11 CIVIL WORK) Non Schedule Items
S# ITEM QTY Rate Unit AMOUNT
1 Scraping Paint & Texture work, Rock wall & Natural wall
Texture from any type walls up-to 20’ feet height etc; 49639.94 P.Sft
complete in all respects as per instruction of Site Engineer /
Incharge.
2 | Scraping Paint & Texture work, Rock wall & Natural wall
Texture from any type walls after 20" feet height including
all required scaffolding etc; complete in all respects as per 7500 P.Sft
instruction of Site Engineer / Incharge.
Total ...... =
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PART-C
Subject: Replacement of Drainage Line of Auditorium Building of MUET, Jamshoro.

PART-I (CIVIL WORK) Schedule Items

S# ITEM QTY Rate Unit AMOUNT
1 | Excavation in rock, dressed to designed section, grades and
profiles, excavated material disposed off within 100 ft. lift %0
upto 5 ft. (b) Medium hard rock requiring occasional 1000.00 | 10133.00 Cft Rs. 10,133.00
blasting. (S.1 # 6 (b) P-2)
2 Filling, watering and ramming earth under floor with new earth 0
(Excavated from outside) lead upto one chain and lift upto 5 feet. 666.66 | 3630.00 /00 Rs. 2.419.98
(S.1# 22 P-04) Cft ’
3 Dismantling cement concrete plain 1:2:4. %
s.I. No. 19(c) P 10) 37.40 3327.50 Cft Rs. 1,244.49
4 Dismantling cement concrete plain 1:4:8. %
s.I. No. 19(a) P 10) 72.60 1663.75 Cft Rs. 1,207.88
5 | Cement concrete plain including placing, compacting,
finishing and curing complete (including screening and %
washing of stone aggregate without shuttering ratio 1:4:8 72.60 | 11288.75 Cft Rs. 8,195.63
(S.1#5 (i) P-16)
6 | Providing & laying toping cement concert (1:2:4) including
surface finishing and dividing into panels (c) 2" thick. | 220.00 | 3275.50 | %Sft Rs. 7,206.10
S.I.No. 16(c) P # 42.)
Sub-Total ..... = Rs. 30,407.08
Premium quoted by the Contractor ............... % Above / Below
Total ...... =
PART-II (CIVIL WORK) Non Schedule Items
S# ITEM QTY Rate Unit AMOUNT
1 | Providing / Laying Hill sand within 06 miles including
leveling dressing and watering etc complete in all respects | 200.00 P.Cft
as per instruction of Engineer/Incharge.
Total ...... =
PART-I11 (PLUMBING WORK) Non Schedule Items
S# ITEM QTY Rate Unit AMOUNT
1 | Providing / Lying including Cutting Fitting UPVC Pipe 6"
dia and trenches & testing jointing with special type solution
complete in all respects as per instruction of the Engineer in 200.00 P.Rft
charge
2 | Construction of manhole 3' x 3' squire sewer with depth of any size
as required at site with cemented / iron cover complete in all 27.00 P.Sft
FESpECtS.
Total ...... =
Contractor

Executive Engineer (M)
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BL-1

Appendix-L to Bid
(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY
CONTRACTORS.

Contract No. Dated

Contract Value:

Contract Title: Essential Maintenance & Repair Work of Auditorium Building at MUET, Jamshoro.

M/s hereby declares that it has not obtained or induced the
procurement of any contract, right, interest, privilege or other obligation or benefit from Government of
Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled
by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has
fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to
give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly
through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director,
promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or
kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the
procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from,
from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full
disclosure of all agreements and arrangements with all persons in respect of or related to the transaction
with PA and has not taken any action or will not take any action to circumvent the above declaration,
representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not
making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this
declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other
obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and
remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of Supplier/ Contractor/
Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt
business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any
commission, gratification, bribe, finder’s fee or kickback given by [name of Contractor] as aforesaid for
the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other
obligation or benefit in whatsoever form from PA.

Executive Engineer (M) (Contractor)
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