



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

No. PD/MUET/KHP/-48
Dated: 09-02-2016

✓
Amjad Ali Chandio
Manager (Reforms)
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Barrack 8 Secretariat 4A
Court Road, Karachi.

SUBJECT : **BID EVALUATION REPORT FOR THE TENDER FOR ADDITION AND ALTERATION OF EXISTING ACADEMIC BLOCK AT MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S**

Reference:- **N.I.T No. PD/MUET/KHP/322 Dated: 03.11.2015**
SPPRA Sr.No.25876

The Bid Evaluation Report along with the following relevant documents for the subject work have been prepared and are being sent herewith to the SPPRA for hoisting on authority's website as per clause 45 of SPPRA Rules 2010.

1. Copy of Notification of Constitution of the procurement committee.
2. List of Bids issued and received back duly filled.
3. Attendance Sheet of the committee members and the representative of contractor.
4. Bid proposal check list of the all the contractors.
5. Record of bid opening.
6. Bid form along with bid submitted
7. Bid Evaluation Report & Comparative Sheet for the mentioned work made by M/s RCC Consultants, Hyderabad.
8. Copy of Minutes

The contract will be awarded to the lowest evaluated bidder after the Bid Evaluation Report is hoisted in the authority's website as per Clause 50 of SPPRA Rule 2010.

Amjad Ali Chandio
09/2/16.

PROJECT DIRECTOR

Copy f.w.cs. for information to:

1. Additional Director, ICPC, MUET Jamshoro to uploading Bid Evaluation Report on MUET, Jamshoro Website.
2. The Secretary to Pro-Vice Chancellor, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.
3. M/s Umer Jan & co. Sukkur for information.
4. M/s Sikandar Ali Khokhar, Larkana for information.



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED ZULFIQAR ALI BHUTTO, CAMPUS KHAIRPUR MIR'S**

No.MUET/SZAB-C/KHP/AR(Estt:)/1001

Dated: 31-12-2014

NOTIFICATION

Consequent upon the acceptance of resignation of Mr. Hussain Bux Shaikh, Project Director, MUET, Shaheed Zulfiqar Ali Bhutto Campus Khairpur Mir's w.e.f 29-12-2014 and to assign Mr. Sajjad Hussain S/o Zahid Hussain Memon an additional charge of Project Director, MUET, Shaheed Zulfiqar Ali Bhutto Campus Khairpur Mir's in addition to his own duties as Executive Engineer on w.e.f 29-12-2014 (A.N) by competent authority and as notified by the Registrar, MUET, Jamshoro vide Notification No. Estt:(Teach:)2203 of 2014 , dated: 29-12-2014, the Procurement Committee constituted vide this office notification no. MUET/ZSAB-C/KHP/AR(Estt:)/802, dated 15-10-2014 for the procurement of Furniture/Fixture/Works/ Goods for various buildings of MUET, Shaheed Zulfiqar Ali Bhutto Campus Khairpur Mir's has been re-constituted by Pro-Vice Chancellor, MUET, Shaheed Zulfiqar Ali Bhutto Campus Khairpur Mir's comprising of the following.

- | | |
|--|--------------------|
| 1. Engr. Sajjad Hussain Memon
In-charge Project Director | Convener |
| 2. Engr. Sajjad Hussain Talpur
Principal, PTTI/ GCT, Khairpur Mir's | External Member |
| 3. I/c Chairman of concerned Department | Member |
| 4. Mr. Riaz Ahmed Arain
Associate Professor GTC Khairpur Mir's | External Member |
| 5. District Forest Officer Khairpur Mir's | External Member |
| 6. Mr. Waqas Ali Channa
Assistant Director Finance,
MUET, SZAB, Khairpur Mir's | Member |
| 7. Engr. Naveed Ali Brohi
Assistant Engineer (Electrical)
MUET, SZAB, Khairpur Mir's | Secretary / Member |

The terms of reference (TOR's) Committee.

- I. Preparing Bidding Documents
- II. Carrying out technical as well as financial evaluation of the bids.
- III. Preparing evaluation report as provided in Rule 45.
- IV. Making recommendations for the award of contract to the Competent Authority.
- V. Perform any other function ancillary and incident to the above.


Assistant Registrar (Estt:)

LIST OF BID ISSUED / BID RECEIVED

Name of Work :-

Addition and Alteration of Existing Academic Block
at MUET, Shaheed Z.A Bhutto Campus
Khairpur Mir's.

S.#	Bid Issued	Bid Received
1.	M/s Omparkash M. Kundnani, Larkana	M/s Omparkash M. Kundnani, Larkana
2.	M/s Sikandar Ali Khokhar, Larkana	M/s Sikandar Ali Khokhar, Larkana
3.	M/s Umer Jan & Company, Sukkur	M/s Umer Jan & Company, Sukkur

[Handwritten signatures and initials]





Attendance Sheet of Members of Procurement Committee.

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A BHUTTO
CAMPUS KHAIRPUR MIR'S

Name of Work :- Addition and Alteration of Existing Academic Block at MUET, Shaheed Z.A Bhutto Campus
Khairpur Mir's.

Dated: 15-12-2015

Time: 11:30 AM

Sr.No.	Name of Representative	Name of Firm/ Departments	Designation	Signature
1	Engr. Sajjad Hussain Memon	Project Directorate MUET, SZAB Campus Khairpur	Project Director	 15/12/15
2	Engr. Mir Sajjad Hussain Talpur	PTTI/GCT, Khairpur Mir's	Principal	 15/12/15
3	Divisional Forest Officer Khairpur	Forest Department	DFO	
4	Mr. Riaz Ahmed Arain	GCT Khairpur.	Associate Professor	 15/12/15
5	Mr. Atta Muhammad Phull	Civil Engg. Deptt:	Chairman	 15-12-15
6	Mr. Waqas Ahmed Channa	Finance Department MUET, SZAB Campus Khairpur	Deputy Director Finance	 15/12/15
7	Engr. Naveed Ali Brohi	Project Directorate MUET, SZAB Campus Khairpur	Assistant Engineer	 15/12/15

TENDER OPENING SHEET

Name of Work :- Addition and Alteration of Existing Academic Block at MUET, Shaheed Z.A Bhutto Campus
Khairpur Mir's.

Tender Open on : 15-12-2015
Time : 11:30 AM

N.I.T No. PD/MUET/KHP/322 Dated: -23-11-2015

Sr.No.	Name of Contractor	Estimated Cost	Tendered Cost	Signature of Contractor	Remarks.
1	M/s OM Parkash Kundnani, Larkana		11550227/=		Silk Bank Larkana Branch Dated 15/12/15 P.O No 01736284 Amount Rs. 230000/=
2	M/s Sikkandar Ali Khokhar, Larkana	10.980 (M)	12310638/=		Silk Bank Larkana Branch Dated, 15/12/15 P.O No. 01736282 Amount Rs: 260000/=
3	M/s Umer Jan & Co. Sukkur		11862947 th /=		Silk Bank Larkana Branch Dated 15/12/15 P.O No. 01736284 Amount Rs. 250000/=

 15/12/15
 15/12/15
 15/12/15
 15/12/15
 15/12/15



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

NAME OF WORK :- **ADDITION AND ALTERATION OF EXISTING ACADEMIC
BLOCK AT MUET, SHAHEED Z.A BHUTTO CAMPUS
KHAIRPUR MIR'S.**

Bid Opening Date:- 15-12-2015 Time: 11:30 AM

Name of Bidder:- M/s Omparkash M. Kundnani, Larkana

- | | |
|---|---------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Is bid form completed and signed? | Yes |
| (c) Expiration date of bid: | 90 days |
| (d) Is documentary authority of signing enclosed? | Yes |
| (e) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.231,000.00) |
| (f) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (g) Describe any alternative bid made: | Nil |
| (h) Describe any discounts or modifications offered: | Nil |
| (i) Name of bidder or representative present: | OM Parkash |
| (j) Total Bid price: | Rs.11,550,227.00 |

Signature of Responsible official:  Date: 15.12.2015













MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

NAME OF WORK :- **ADDITION AND ALTERATION OF EXISTING ACADEMIC
BLOCK AT MUET, SHAHEED Z.A BHUTTO CAMPUS
KHAIRPUR MIR'S.**

Bid Opening Date:- 15-12-2015 Time: 11:30 AM

Name of Bidder:- M/s Umer Jan & Co. Sukkur

- | | |
|---|---------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Is bid form completed and signed? | Yes |
| (c) Expiration date of bid: | 90 days |
| (d) Is documentary authority of signing enclosed? | Yes |
| (e) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.250,000.00) |
| (f) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (g) Describe any alternative bid made: | Nil |
| (h) Describe any discounts or modifications offered: | Nil |
| (i) Name of bidder or representative present: | Jahangeer Khan |
| (j) Total Bid price: | Rs.11,867,294.00 |

Signature of Responsible official: *Bauly* Date: 15-12-2015

Jahangeer Khan
Umer Jan
Amir
Asif
Asif



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314


Bid Proposal Check list
Bid Proposal Opening


NAME OF WORK :- **ADDITION AND ALTERATION OF EXISTING ACADEMIC
BLOCK AT MUET, SHAHEED Z.A BHUTTO CAMPUS
KHAIRPUR MIR'S.**

Bid Opening Date:- 15-12-2015 Time: 11:30 AM

Name of Bidder:- M/s Sikandar Ali Khokhar, Larkana

- | | |
|---|--------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Is bid form completed and signed? | Yes |
| (c) Expiration date of bid: | 90 days |
| (d) Is documentary authority of signing enclosed? | Yes |
| (e) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.26,000.00) |
| (f) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (g) Describe any alternative bid made: | Nil |
| (h) Describe any discounts or modifications offered: | Nil |
| (i) Name of bidder or representative present: | Sikandar Ali |
| (j) Total Bid price: | Rs.12,310,638.00 |

Signature of Responsible official:  Date: 15.12.2015



Record of Bid Opening

NAME OF WORK :- ADDITION & ALTERATION OF EXISTING ACADEMIC BLOCK AT MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.

Date and Time of Bid Opening: 15-12-2015 at 11:30 AM


The Bid opening committee checked the bids that were received in Project Directors office, and ensured that total number of bids received was three (03) & all were properly sealed. (List attached as annexure-A).


The committee opened the bids of Addition & Alteration of Existing Academic Block at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's at the above time and date in presence intending of contractors / representatives (Attendance sheet is attached as annexure-B).


The bidders names along with the offered bid amount and presence of a correct bid security were read aloud by the committee as follows:-

S.#	NAME OF BIDDER	BID AMOUNT	BID SECURITY AMOUNT	NO. AND DATE OF BID SECURITY/ CHEQUE / GUARANTEE WITH BANK NAME	REMARKS
		PAKISTANI RS.	PAKISTANI RS.		
1	M/s Om Parkash M.Kundnani, Larkana	Rs.11,550,227.00	Rs.231,000/-	Call Deposit P.O. No.01736244, Silk Bank Larkana Dated: 15-12-2015	More than required
2	M/s Umer Jan &Co. Larkana	Rs.11,867,294.00	Rs.250,000/-	Call Deposit P.O. No.01736284, Silk Bank Larkana Dated: 15-12-2015	More than required
	M/s Sikandar Ali Khokhar, Larkana	Rs.13,310,638.00	Rs.260,000/-	Call Deposit P.O. No.01736283, Silk Bank Larkana Dated: 15-12-2015	More than required


Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT, Khairpur Mir's
External Member


Engr. Atta Muhammad Phul
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's
Member


Mr. Riaz Ahmed Arain
Associate Professor GCT Khairpur.
External Member


Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Mr. Waqas Ahmed Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's/Member


Engr. Naveed Ali Brohi
Assistant Engineer (Electrical),
Member / Secretary
SZAB Campus Khairpur Mir's


Engr. Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A Bhutto Campus,
Khairpur Mir's/ Convener

Bid Evaluation Report

1. Name of Procuring Agency: **Mehran University of Engineering & Technology, Shaheed Z.A Bhutto Campus Khairpur Mir's.**
2. Tender Reference No: **PD/MUET/KHP/-322 Dated: 23-11-2015**
3. Tender Description/Name of work/item: **ADDITION & ALTERATION OF EXISTING ACADEMIC BLOCK AT MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.**
4. Method of Procurement: **Domestic / Local**
5. Tender Published: **SPPRA Website on 10-11-2015.**
Print & Electronic Media (SPPRA ID No.2147483647 & MUET, Jamshoro Website on 25-11-2015. Daily Dawn Dated:26-11-2015, Rozani Sobh Dated:25-11-2015 & Daily Jung Dated:25-11-2015.
6. Total Bid documents Sold: Two (02) Nos.
7. Total Bids Received: Two (02) Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 15-12-2015


12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Om Parkash M.Kundnani, Larkana	10,857,213.00	1 st lowest	1.13% Bellow	Accepted due to 1 st lowest	
2.	M/s Umer Jan & Co. Larkana	11,867,294.00	2 nd Lowest	8.07% Above	2 nd Lowest	
3.	M/s Sikandar Ali Khokhar, Larkana	17,589,417.57	Highest	60.18% Above	Highest	


Signatures of the Members of the Committee.



Engr. Mir Sajjad Hussain Talpur
Principal PTI/GCT, Khairpur Mir's
External Member


Engr. Atta Muhammad Phul
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's
Member


Mr. Riaz Ahmed Arain
Associate Professor GCT Khairpur.
External Member


Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Mr. Waqas Ahmed Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's/Member


Engr. Naveed Atif Brohi
Assistant Engineer (Electrical),
Member / Secretary
SZAB Campus Khairpur Mir's


Engr. Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/Convener

RCC CONSULTANTS

Drinking Water Rapid/Slow Sand Filtration Plants, Waste Water Treatment, Solid Waste Management,
Water Supply, Sewerage System, Civil, Electrical, Mechanical & Architectural Works,
City Master Plans, GIS, Environmental Consultants
6-Green Homes Phase-1, Qasimabad HYDERABAD
Phones No (022-2652957), Fax no (022-2655933)
E-mail: rcc.consultants@rccgoc.com
www.rccgoc.com

COMPARATIVE SHEET/BID EVALUATION

NAME OF WORK: Addition & Alteration of Existing Academic Block at MUET, Shaheed Z. A. Bhutto Campus Khairpur Mirs

S NO	NAME OF CONTRACTOR'S FIRM/COMPANY	ESTIMATED COST IN Rs.	CONTRACTORS' QUOTED BID AMOUNT	MATHEMATICALLY CORRECT BID AMOUNT	% ABOVE / BELOW ESTIMATED COST	Rank
1	M/S OM PARKASH M. KUNDANI	10,980,864.22	11,550,227	11,550,227	5.19%	1st Lowest
2	M/S UMAR JAN & CO.	10,980,864.22	11,867,294.14	11,867,294	8.07%	2nd Lowest
3	M/s Sikandar Ali Khokher	10,980,864.22	12,310,638	17,589,417.57	60.18%	HIGHEST



Amir

**MEHRAN UNIVERSITY OF ENGINEERING AND TECHNOLOGY, SHAHEED Z.A
BHUTTO CAMPUS KHAIRPUR MIR'S.**

**MINUTES OF THE 1ST MEETING OF 2016 APPROVING AND CONTRACT AWARD
COMMITTEE FOR ADDITION & ALTERATION OF EXISTING ACADEMIC BLOCK AND
SUPPLY OF FURNITURE ARTICLES FOR THE BOYS HOSTEL NO.01 AT MUET,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S TO BE HELD ON 12-01-2016 AT
11:00 A.M IN THE OFFICE OF VICE CHANCELLOR SECRETARIAT AT MUET,
JAMSHORO.**

The 1st Meeting of 2016 approving and contract award committee for addition & alteration of existing academic block and supply of furniture articles for the Boys Hostel No.01 at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's was held on 12-01-2016 at 11:00 a.m in the office of Vice Chancellor Secretariat at MUET, Jamshoro, and the following attended the meeting:

- | | | |
|----|---|--------------------|
| 1. | Prof. Dr. Mohammad Aslam Uqaili
Vice Chancellor
MUET, Jamshoro. | In Chair |
| 2. | Engr. Ghulam Sarwar Kandhir
Pro-Vice Chancellor,
MUET, SZAB Campus Khairpur Mir's | Member |
| 3. | Prof. Dr. Hassan Ali Durani
Chairman
Department of Mechanical Engineering
MUET, SZAB Campus Khairpur. | Special Invitee |
| 4. | Engr. Sajjad Hussain Memon
Project Director
MUET, SZAB Campus Khairpur Mir's | Member / Secretary |

The meeting started with the name of Almighty Allah. Afterwards, the Vice Chancellor welcomed the participants and thanked them for attending the meeting.

Later on, the agenda was discussed and following recommendations were made as under:

**ITEM NO. 01 TO CONSIDER AND APPROVE THE RECOMMENDATIONS OF
PROCUREMENT COMMITTEE FOR ADDITION & ALTERATION OF
EXISTING ACADEMIC BLOCK AT MUET, SHAHEED Z.A BHUTTO
CAMPUS KHAIRPUR MIR'S.**

The Project director informed the committee that the tenders were invited for addition and alteration of existing academic block at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's on 23-11-2015 and same were opened on 15-12-2015, in the presence of procurement committee & representative of the contractors. He further told that bids received were sent to the consultants for scrutiny and presented the bid evaluation report furnished by the Consultants in the meeting.

At the outset of discussion, the Vice Chancellor told that there had been practice at MUET, Jamshoro to not award the contract beyond the engineer's estimate and desired that M/s OM Parkash M.Kundnani, Larkana who were the lowest bidder be asked to lower down their bid amount. During discussion it was transpired that the estimate was prepared on the earlier ceiling allowable whereas the contractor had quoted their rates in accordance with the recent premium ceilings fixed by the Govt: of Sindh. But the Vice Chancellor desired that M/s OM Parkash M.Kundnani, Larkana be asked to give rebate of 6% of the tendered cost i.e Rs.693,014.00.

In the light of above facts approving and contract award committee decided award the work for addition and alteration of existing academic block at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's to M/s OM Parkash M.Kundnani, Larkana at the cost of Rs.10,857,213.00 after rebate of 6% of the tendered cost.

ITEM NO. 02 **TO CONSIDER AND APPROVE THE RECOMMENDATIONS OF PROCUREMENT COMMITTEE FOR SUPPLY OF FURNITURE ARTICLES FOR THE BOYS HOSTEL NO.01 AT MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.**

The Project director informed the committee that the tenders were invited for Supply of furniture articles for the Boys Hostel No.01 at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's. Further he told that total 03 Nos contractors had purchased the tender documents and 02 Nos. submitted the bids duly filled. The position of bids submitted were narrated as under:

1. M/s Raja Brother's Khairpur	Tendered Cost	Rs.4,149,750.00
2. M/s Sterling Steel Furniture, Hyderabad	Tendered Cost	Rs.3,920,200.00

In view of above the committee decided to award the work of supply of furniture articles for the Boys Hostel No.01 at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's to M/s Sterling Steel Furniture, Hyderabad at the cost of **Rs.3,920,200.00** being the lowest and as recommended by Procurement Committee.

The meeting ended with the vote of thanks to the Chair.

a/c
Project Director
MUET, Shaheed Z.A Bhutto Campus
Khairpur Mir's