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General Conditions

General Provisions

1.1 Definitions

F.

In the Conditions of Contract (“these Conditionsiich include Particular Conditions,
Parts A and B, and these General Conditions, thewimg words and expressions shall
have the meanings stated. Words indicating persormarties include corporations and
other legal entities, except where the contextirequtherwise.

“Employer” means the Mehran University solely represented by the Director (Works & Service)
of Mehran University.
“Contractor” means the persons or, firm or company, whose tender has been accepted by the

Employer and includes Contractors representative, successors and permitted assignees.

“Consultant” means Naqvi & Siddiqui who prepared the Drawings, design and these documents,
will provide consulting services to the Employer during construction.

“Executive Engineer (Works)” means the authorized Officer of the University, who possess the
role of Controlling and Co-ordination between University, Consultants and Contractor.

“Works” means all the works and things to be executed, supplied or done in accordance with the
contract.

“University”: means Mehran University of Engineering & Technology, Jamshoro.

1.1.1 The Contract

1.1.1.1 “Contract” means the Contract Agreemermt,Ltbtter of Acceptance, the Letter of
Tender, these Conditions, the Specification, thawidngs, the Schedules, and the further
documents (if any) which are listed in the Contragreement or in the Letter of
Acceptance.

1.1.1.2 “Contract Agreement” means the contractagent referred to in Sub- Clause 1.6
[ Contract Agreement ].

1.1.1.3 “Letter of Acceptance” means the letterfmimal acceptance, signed by the

Procuring Agency, of the Letter of Tender, incluglemy annexed memoranda comprising
agreements between and signed by both Parti¢weré is no such letter of acceptance, the
expression “Letter of Acceptance” means the Coht#aceement and the date of issuing

or receiving the Letter of Acceptance means the disigning the Contract Agreement.
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1.1.1.4 “Letter of Tender’ means the document keckitetter of tender or letter of bid,
which was completed by the Contractor and inclutthessigned offer to the Procuring
Agency for the Works.

1.1.1.5 “Specification” means the document entitigmbcification, as included in the
Contract, and any additions and modifications ® ghecification in accordance with the
Contract. Such document specifies the Works.

1.1.1.6 “Drawings” means the drawings of the Wodssjncluded in the Contract, and any
additional and modified drawings issued by (or @hdlf of) the Procuring Agency in
accordance with the Contract.

1.1.1.7 “Schedules” means the document(s) entidetiedules, completed by the
Contractor and submitted with the Letter of Tender,included in the Contract. Such
document may include the Bill of Quantities, ddists, and schedules of rates and/or
prices.

1.1.1.8 “Tender” means the Letter of Tender andthiér documents which the Contractor
submitted with the Letter of Tender, as includeth& Contract.

1.1.1.9 “Bill of Quantities”, “Daywork Schedule” driSchedule of Payment Currencies”
mean the documents so named (if any) which are deetpin the Schedules.

1.1.1.10 “Contract Data” means the pages completethe Procuring Agency entitled
contract data which constitute Part A of the PaliicConditions.

1.1.2 Parties and Persons
1.1.2.1 “Party” means the Procuring Agency or thent@actor, as the context
requires.

1.1.2.2 “Procuring Agency” means the person nanseehaployer in the Contract
Data and the legal successors in title to thisqrers

1.1.2.3 “Contractor” means the person(s) hamedoasractor in the Letter of
Tender accepted by the Employer and the legal ssocgin title to this person(s).

1.1.2.4 “Engineer” means the person appointed éyPttocuring Agency to act as
the Engineer for the purposes of the Contract amden in the Contract Data, or
other person appointed from time to time by the Bygr and notified to the
Contractor under Sub-Clause 3.4 [ ReplacementeoEtigineer ].

1.1.2.5 “Contractor's Representative” means theg@enamed by the Contractor
in the Contract or appointed from time to time by Contractor under Sub-Clause
4.3 [ Contractor’'s Representative ], who acts dmalfeof the Contractor.
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1.1.2.6 “Procuring Agency's Personnel” means thegifier, the assistants
referred to in Sub-Clause 3.2 [ Delegation by timgiEeer ] and all other staff,
labour and other employees of the Engineer anbeoProcuring Agency; and any
other personnel notified to the Contractor, by fPecuring Agency or the
Engineer, as Procuring Agency's Personnel.

1.1.2.7 “Contractor's Personnel” means the ContractRepresentative and all
personnel whom the Contractor utilizes on Site, wtay include the staff, labour
and other employees of the Contractor and of eaftt@tractor; and any other
personnel assisting the Contractor in the executfadhe Works.

1.1.2.8 “Subcontractor” means any person named h@ C€Contract as a
subcontractor, or any person appointed as a sulactort, for a part of the Works;
and the legal successors in title to each of thessons.

1.1.2.9 “DB” means the person or three personsiafgabunder Sub-Clause 20.2
[ Appointment of the Dispute Board ] or Sub-Cla@€e3 [ Failure to Agree on the
Composition of the Dispute Board ].

1.1.2.10 “FIDIC" means the Fédération Internatiendes Ingénieurs-Conseils,
the international federation of consulting engiseer

1.1.2.11 “Bank” means the financing institution &ifity) named in the Contract
Data.

1.1.2.12 “Borrower” means the person (if any) nanasdthe borrower in the
Contract Data.

1.1.3 Dates, Tests, Periods

and Completion

1.1.3.1 “Base Date” means the date 15 days pritredatest date for submission
and completion of the Tender.

1.1.3.2 “Commencement Date” means the date notifieter Sub-Clause 8.1 |
Commencement of Works ].

1.1.3.3 “Time for Completion” means the time fommgaeting the Works or a

Section (as the case may be) under Sub-Clause Brad for Completion ], as

stated in the Contract Data (with any extensioneurglib-Clause 8.4 [ Extension
of Time for Completion ]), calculated from the Commecement Date.

1.1.3.4 “Tests on Completion” means the tests whiehspecified in the Contract
or agreed by both Parties or instructed as a Vaniaand which are carried out
under Clause 9 [ Tests on Completion ] before tluek#&/or a Section (as the case
may be) are taken over by the Procuring Agency.
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1.1.3.5 “Taking-Over Certificate” means a certifcassued under Clause 10
[Procuring Agency's Taking Over ].

1.1.3.6 “Tests after Completion” means the te$@ny) which are specified in the
Contract and which are carried out in accordandh thie Specification after the
Works or a Section (as the case may be) are takamby the Procuring Agency.

1.1.3.7 “Defects Notification Period” means theipéifor notifying defects in the

Works or a Section (as the case may be) under $us€11.1 [ Completion of

Outstanding Work and Remedying Defects ], whicterds over twelve months
except if otherwise stated in the Contract Datahwiny extension under Sub-
Clause 11.3 [Extension of Defects Notification Bdr]), calculated from the date
on which the Works or Section is completed as foedtiunder Sub-Clause 10.1 |
Taking Over of the Works and Sections ].

1.1.3.8 “Performance Certificate” means the cedift issued under Sub-Clause
11.9 [ Performance Certificate ].

1.1.3.9 “day” means a calendar day and “year” m&&asdays.

1.1.4 Money and Payments
1.1.4.1 “Accepted Contract Amount” means the amaacepted in the Letter of
Acceptance for the execution and completion ofvtloeks and the remedying of
any defects.

1.1.4.2 “Contract Price” means the price definedSub-Clause 14.1 [ The
Contract Price ], and includes adjustments in atartce with the Contract.

1.1.4.3 “Cost” means all expenditure reasonablyriredd (or to be incurred) by
the Contractor, whether on or off the Site, inchgdoverhead and similar charges,
but does not include profit.

1.1.4.4 “Final Payment Certificate” means the paymertificate issued under
Sub-Clause 14.13 [ Issue of Final Payment Certdi¢a

1.1.4.5 “Final Statement” means the statement ddfin Sub-Clause 14.11 [
Application for Final Payment Certificate ].

1.1.4.6 “Foreign Currency” means a currency in Wwipart (or all) of the Contract
Price is payable, but not the Local Currency.

1.1.4.7 “Interim Payment Certificate” means a pagmeertificate issued under
Clause 14 [ Contract Price and Payment ], othen ttiee Final Payment
Certificate.



1.1.4.8 “Local Currency” means the currency of @wuntry.

1.1.4.9 “Payment Certificate” means a payment fieate issued under Clause 14
[ Contract Price and Payment].

1.1.4.10 “Provisional Sum” means a sum (if any) alhis specified in the
Contract as a provisional sum, for the executiomrof part of the Works or for
the supply of Plant, Materials or services undeb-Slause 13.5 [ Provisional
Sums ].

1.1.4.11 “Retention Money” means the accumulatéeinteon moneys which the
Procuring Agency retains under Sub-Clause 14.3 plidgtion for Interim
Payment Certificates ] and pays under Sub-Claus@ [L2ayment of Retention
Money ].

1.1.4.12 “Statement” means a statement submittethidoContractor as part of an
application, under Clause 14 [ Contract Price aagnient ], for a payment
certificate.

1.1.5 Works and Goods
1.1.5.1 “Contractor’'s Equipment” means all appaatmachinery, vehicles and
other things required for the execution and congtetf the Works and the
remedying of any defects. However, Contractor'sifopent excludes Temporary
Works, Procuring Agency's Equipment (if any), Plaktaterials and any other
things intended to form or forming part of the Pan@ant Works.

1.1.5.2 “Goods” means Contractor’'s Equipment, Malger Plant and Temporary
Works, or any of them as appropriate.

1.1.5.3 “Materials” means things of all kinds (atllean Plant) intended to form
or forming part of the Permanent Works, includihg supply-only materials (if
any) to be supplied by the Contractor under theti@oh

1.1.5.4 “Permanent Works” means the permanent wirkse executed by the
Contractor under the Contract.

1.1.5.5 “Plant” means the apparatus, machineryvafitcles intended to form or
forming part of the Permanent Works, including edds purchased for the
Procuring Agency and relating to the constructioomeration of the Works.

1.1.5.6 “Section” means a part of the Works spedifin the Contract Data as a
Section (if any).

1.1.5.7 “Temporary Works"” means all temporary wook&very kind (other than
Contractor’'s Equipment) required on Site for thearion and completion of the
Permanent Works and the remedying of any defects.



1.1.5.8 “Works” mean the Permanent Works and thapieary Works, or either
of them as appropriate.

1.1.6 Other Definitions

1.2 Interpretation

1.1.6.1 “Contractor’s Documents” means the caltahast computer programs and
other software, drawings, manuals, models and adbeuments of a technical
nature (if any) supplied by the Contractor under@ontract.

1.1.6.2 “Country” means the country in which théeSor most of it) is located,
where the Permanent Works are to be executed.

1.1.6.3 “Procuring Agency’'s Equipment” means theaaptus, machinery and
vehicles (if any) made available by the Employertfe use of the Contractor in
the execution of the Works, as stated in the Sjgatibn; but does not include
Plant which has not been taken over by the Employer

1.1.6.4 “Force Majeure” is defined in Clause 1®fde Majeure ].

1.1.6.5 “Laws” means all national (or state) legfisin, statutes, ordinances and
other laws, and regulations and by-laws of anyllgganstituted public authority.

1.1.6.6 “Performance Security” means the secuntysecurities, if any) under
Sub-Clause 4.2 [ Performance Security ].

1.1.6.7 “Site” means the places where the Permanemks are to be executed,
including storage and working areas, and to whilemtPand Materials are to be
delivered, and any other places as may be spedifitee Contract as forming part
of the Site.

1.1.6.8 “Unforeseeable” means not reasonably feadse by an experienced
contractor by the Base Date.

1.1.6.9 “Variation” means any change to the Wonkich is instructed or
approved as a variation under Clause 13 [ Variataord Adjustments ].

In the Contract, except wiheecontext requires otherwise:

@) words indicating one gender include all geader

(b) words indicating the singular also include gtheral and words indicating
the plural also include the singular;

(©) provisions including the word “agree”, “agréeat “agreement” require
the agreement to be record in writing;

(d) “written” or “in writing” means hand-writtentype-written, printed or
electronically made, and resulting in a permaneobrd; and



1.3 Communications

(e) the word “tender” is synonymous with “bid", carf'tenderer” with
“bidder” and the words “tender documents” with ‘thidlg documents".

The marginal words and other headings shall neaken into consideration in the
interpretation of these Conditions.

In these Conditions, provisions including the esgien “Cost plus profit” require
this profit to be one-twentieth (5%) of this Cosllass otherwise indicated in the
Contract Data.

Wherever these Conditions provide for the giving issuing of approvals,
certificates, consents, determinations, noticeguasts and discharges, these
communications shall be:

€) in writing and delivered by hand (against igjesent by mail or courier,
or transmitted using any of the agreed systemdeatrenic transmission
as stated in the Contract Data; and

(b) delivered, sent or transmitted to the addréss the recipient’s
communications as stated in the Contract Data. Kewe

® if the recipient gives notice of another addrecommunications shall
thereafter be delivered accordingly; and
(i) if the recipient has not stated otherwise whrequesting an approval or

consent, it may be sent to the address from wiiehr¢quest was issued.
Approvals, certificates, consents and determinatighall not be
unreasonably withheld or delayed. When a certdi¢gatissued to a Party,
the certifier shall send a copy to the other PaNen a notice is issued
to a Party, by the other Party or the Engineepy shall be sent to the
Engineer or the other Party, as the case may be.

1.4 Law and Language

The Contract shall be governed by the law of thentry or other jurisdiction
stated in the Contract Data.
The ruling language of the Contract shall be theted in the Contract Data.

The language for communications shall be that dtetehe Contract Data. If no
language is stated there, the language for commtimits shall be the ruling
language of the Contract.



1.5 Priority of Documents

The documents forming the Contract are to be talsemutually explanatory of
one another. For the purposes of interpretatian ptfority of the documents shall
be in accordance with the following sequence:

@) the Contract Agreement (if any),

(b) the Letter of Acceptance,

(© the Tender,

(d) the Particular Conditions - Part A,

(e) the Particular Conditions - Part B,

)] these General Conditions,

(9) the Specification,

(h) the Drawings, and

® the Schedules and any other documents forpargof the Contract.

If an ambiguity or discrepancy is found in the doemts, the Engineer shall issue
any necessary clarification or instruction.
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PART Il - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT

1.1 Definitions

1.1.1.4 “Form of Bid” is synonymous with “Lettef dender”.
1.1.1.5 "Bid” is synonymous with “Tender”.
1.1.1.10"Bidding” is synonymous with “contraciThe following paragraph is added:

1.1.1.11"Programme” means the programme to be stdahty the contractor in accordance
with Sub-Clause 8.3 and any approved revisionetbe

1.12.2 ‘Procuring Agency is synonymous with “Procuring Agency” 1.1.2.9 “DBs
synonymous  with “Committee”. 1.1.3.1 Replace 28sdhay 7 days in LCB and 15
days in ICB.

1.1.3.7 “Defects notification Period” is synonynsawith “Defects liability Period”.

1.15 Inspections and Audit by the BankDeletedProcuring Agency can retain this clause
with or without changes, in case of contracts unéeoject, Bank and donor’s
programme.

Not Applicable.
3.1 Engineer’s Duties and Authority.
The following paragraph is added after duties:

Procuring agency shall ensure that the Engineeeprésentative/Staff is a professional
engineer as defined in the Pakistan Engineeringh€ibAct 1975 (V of 1976)

4.3 Contractor's Representative
The following text is to be added after last line:

The contractor s authorized representative and his other profeakiengineers
working at site shall register themselves with Rla&istan Engineering Council.

6.10 Records of Contractor’'s Personnel and Equipmen
The following paragraph is added:
The Contractor shall, upon request by the Engiaeany time in relation to any item
of hired Contractor’'s Equipment, forthwith notifiet Engineer in writing the name

and address of the Owner of the equipment and sedify that the agreement for the
hire thereof contains a provision in accordancé wie requirements set forth above.
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The following sub-clause 7.9 is added in (GCC):

7.9 Use of Pakistani Materials and Services

The contractor shall, so far as may be consistéhttive contract, make the maximum
use of materials, supplies, plant and equipmengé@rbus to or produced or fabricated
in Pakistan and services, available in Pakistamigen such materials, supplies, plant,
equipment and services shall be of required standar

8.1 Commencement of Works

The last para is deleted and substituted with tilviing: The contractor shall
commence the works on site within the period name#ippendix-A to Bid from the
date of receipt by him from the Engineer of a \eritiNotice to Commence. Thereafter,
the contractor shall proceed with the works witle @xpedition and without delay.

8.2 Prolonged Suspension
Replace 84 days W20 days

8.3 Programme
The following text is to be added after [Commencenoé Works] The programme
shall be submitted in the either form of Bar Chdeintifying the critical activities.

13.1 Right to vary
In the last line of Para, after the word “Variatipthe word “in writing” is added.

13.3 Variation procedure
In the tenth line, after the words “as soon as tprable” following is added: “and
within a period not exceeding one-eighth of the plation time”

13.8 Adjustment for changes in cost
Not applicable
Similarly reduction in the cost of these materials will also be recovered from the contractor
accordingly
14.1 The Contract Price
Sub-para (d) is deleted.
14.2 Advance Payment
See Special Conditions.

Mobilization Advance/Advance Payment
See Special Conditions.
14.5 Plants and Materials intended for Works
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(1

(i)

(ii)

(iii)

(iv)

Add the following paragraph as sub-clause 14.5f(a)Secured Advance on non —
perishable materials and sub-clauses (a), (b) a)d\ll be applicable for plants only
The Contractor shall be entitled to receive frone hrocuring agency Secured
Advance against alNDENTURE BOND in Public Works Account Form No.31
(Fin. R. Form No. 2) acceptable to the procuringry of such sum as the Engineer
may consider proper in respect of non-perishableernads brought at the site but not
yet incorporated in the Permanent Works providedt th

The materials are in accordance with the spedifinatfor the permanent works;

Such materials have been delivered to the siteaaacproperly stored and protected
against loss or damage or deterioration to thesfasation and verification of the
Engineer/Assistant Engineer but at the risk and afothe Contractor;

The Contractor’s records of the requirements, @derceipts and use of materials are
kept in a form approved by the Engineer, and swdords shall be available for
inspection by the Engineer;

The Contractor shall submit with his monthly stadéenthe estimated value of the
materials on site together with such documentsasime required by the Engineer for
the purpose of valuation of materials and providemjdence of ownership and
payment therefore;
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BIDDING
DATA
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Contract/Bidding Data
The following specific data for the works to bedered shall complement, amend, or supplement
the provisions in the Instructions to Bidders. Wdver there is a conflict, the provisions herein
shall prevail over those in the Instructions tod&cs.
Instructions to Bidders

Clause Reference

1.1Name and address of the procuring agency: Mehravelsity of Engg: & Technology,
Jamshoro.

1.2 Name of the Project and Summary of the works: Extension of Approach Road from
Student Service Centre towards the Sports

Complex (Gymnasium Hall) at MUET,
Jamshoro.

2.1 Name of the Borrower/Source of Financing/Fugdhgency/Funding Sourcdidead of
External Development of Mega-lll

2.1 Amount and Type of Financing/Scheme Cost amocated Funds9.594 (Million).

8.1 Time limit for clarification05 days.

10.1 Bid languageEnglish

11.1 (a) Prequalification Information to be updafpetiere applicable):

Already pre qualified contractors at MUET, Jamshoro

11.1 (b) Furnish and Technical Proposaldase of two envelope methaad Company Profile in

single stage single envelope: N/A.

The bidder has to submit a technical proposal fficgent detail to demonstrate the adequacy of
the bid in meeting requirements for timely completof the works.
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13.1 Bidders to quote entirely in Pak. rupees Ipgicefy the percentages of foreign currency they
require, if applicableN/A.

14.1 Period of Bid Validity90 days.

15.1 Amount of Bid Securityt0%
(2% at the time of Bid Submission and 8% deductablé&om the running bills).

17.1 Venue, time, and date of the pre-Bid meeti\ig\.

18.4 Number of copies of the bid to be completedi r@turned: N/A.

19.2 (a) Procuring Agency's address for the purpddsid submission: Office of the Executive
Engineer (Works), MUET, Jamshoro.

(b) Name and Identification Number of the Contract: An Extension of Approach Road from
Student Service Centre towards the
Sports Complex (Gymnasium Hall) at
MUET, Jamshoro.

20.1 (a) Deadline for submission of bi@®-04-2014 upto 12:00 Noon.

(b) Venue, time, and date of bid openin@ffice of the Executive Engineer (Works), MUET,
Jamshoro. 08-04-2014 at 12:30 P.M.

32.1 Standard form and amount of Performance Sg@#b acceptable to the procuring agency:
Bank Guarantee.

32.3 Stamp duty:
0.30% or notified by the Govt. of Sindh, will be paid byccessful bidder as stamp duty.
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FORM OF BID
AND
APPENDICES TO BID
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FB-1
FORM OF BID

Bid Reference No. An Extension of Approach Road from Student Service Centre towards the
Sports Complex (Gymnasium Hall) at MUET, Jamshoro.

To:

Having examined the bidding documents includindgrirdions to Bidders, Bidding Data, and
Conditions of Contract, Specifications, Drawingsd &ill of Quantities and Addenda Nos.

for the execatfitme above-named work, we/l, the

undersigned, offer to execute and complete the van#t remedy any defects therein in
conformity with the Conditions of Contract, Specdiions, Drawings, Bill of Quantities and
Addenda for the sum of Rs.

(Rupees

) or such other sum as

may be ascertained in accordance with the saiditomsl
We/l understand that all the Appendices atta¢tezeto form part of this bid.

As security for due performance of the undengd and obligations of this bid, we/l submit

herewith a bid security in the amount of Rupees
(Rs. ) drawn in your favounade payable to procuring agency

and valid for a period of days beginfiom the date, bid is opened.

We/l undertake, if our bid is accepted, to ca@noe the works and to complete the whole of
the works comprised in the contract within the tisteted in Appendix-A to Bid.

We/l agree to abide by this bid for the perodd days from the date fixed for opening
the same and it shall remain binding upon us ang beaaccepted at any time before the
expiration of that period.

Unless and until a formal Agreement is prepaed executed, this bid, together with your
written acceptance thereof, shall constitute aibmndontract between us.

We do hereby declare that the bid is made withay collusion, comparison of
figures or arrangement with any other bidder ferworks.

We understand that you are not bound to accepbitwest or any bid you may receive.

9.

We undertake, if our/my bid is accepted, tocexe the Performance Security referred to in
Clause 10 of Conditions of Contract for the dudqrerance of the Contract.
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10. We confirm, if our bid is accepted, that artpers of the joint venture shall be liable jomtl
and severally for the execution of the Contract dredcomposition or the constitution of the
joint venture shall not be altered without the pmtonsent of the procuring agengiplease
delete this in case of Bid form a single bidder)

in the capacity of duly authorized to sigasBor and on behalf of
Dated this day of 20
Signature:

(Name of Bidder in Block Capitals)
(Seal)
Address:

Witness:

Signature:
Name:

Address:

Occupation:
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Appendix-A to Bid

SPECIAL STIPULATIONS

Clause

Conditions of Contract

1. Engineer representing Consulting Firm hire®.1 Up to 2% of thecontract price stated in the
by the procuring agency to issue variation |jn Letter of Acceptance.
case of emergency.

2. Amount of Performance Security 4.2 Up to 10% of contract price

3. Time for Furnishing Program 8.3 Within 07 ddsom the date of receipt of Letter
of Acceptance.

4. Minimum amount of Third Party Insurance 18.3 | Rs. per occurrence with number qf
occurrences unlimited\/A.

5. Time for Commencement 8.1 Within 07 days froine date of receipt of
Engineer's Notice to Commence, this shall |be
issued within fourteen (14) days after signing of
Contract Agreement.

6. Time for Completion (works & sections) 8.2 & | 06 Months from the date of receipt of Enginegr’s

10.2 Notice to Commence.
7. | Amount of Liquidity Damages/Delay 8.7 0.05% Damages per day but total amouint
Damages/Penalties will not be more than 10% of contract
Price

8. Defects Liability Period 11.1 180 days from the effective date of Taking Over
Certificate.

9. Percentage of Retention Money 14.2 | 8% of the amount of Interim/Running Payment
Certificate.

10. | Limit of Retention Money 14.2 10% of Contract Price stated in the Letter |of
Acceptance.

11. | Minimum amount of Interim/Running 14.2 Rs. N/A.

Payment Certificates
12. | Time of Payment from delivery 0f14.7 30 days.
Engineer’'s Interim/Running Payment
Certificate to the procuring agency.
13. | Mobilization Advance. 14.2 10% of Contract Price stated in the Letter |of

Acceptance.
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14. | Escalation Escalation shall be paid separately peI:L
Notifications issued by Govt. of Sindh from time
to time after the opening date.

15 | Action when whole of the security deposit is | Clause- 1. In any case in which under any clause or clauses

forfeited:

of this contract the Contractor shall have
rendered himself liable to pay compensation
amounting to the whole of his security deposit (
whether paid in one sum or deducting by
installment) | or in the case of abandonment of
the work owing to the serious illness or death of
the Contractor or any other case, the Executive
Engineer (Works), on behalf of the Mehran
University of Engineering, & Technology,
Jamshoro, shall have power to adopt any of the
following courses, as he may deem best suited
to the interests of University.

(a) To rescind the contract ( of which
rescission notice in writing to the contractor
under the hand of the Executive Engineer
(Works) shall be conclusive evidence ) and in
that case the security deposit of the Contractor
shall stand forfeited and absolutely at the
disposal of University.

(b) To employ labour paid by the
University to carry out the work, or any part of
the work, debiting the Contractor with the cost
of the labour ( as to the correctness of which
cost and price the certificate of Executive
Engineer (Works) shall be final and conclusive
against the Contractor) and crediting him with
the value of the work done, in all respects in the
same manner and at the same rates as if it had
been carried out by the Contractor under the
terms of his contract; and in that case the
certificate of the Executive Engineer (Works) as
to the value of the work done shall be final and
conclusive against the Contractor.

(c) To measure up the work of the
Contractor and to take such part thereof as
shall be unexpected out of his hands, and to
give it to another Contractor to complete it, in
which case any expenses which may be incurred
in excess of the sum which would have been
paid to the original Contractor if the whole
work had been executed by him ( as to the
amount of which excess expenses the
certificates in writing of the Executive Engineer
(Works) shall be final and conclusive ) shall be
borne and paid by the original Contractor and
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shall be deducted from any money due to him
by University under the contractor or otherwise
or from his security deposit or the proceeds of
sale thereof, or a sufficient part thereof.

In the event of any of the above courses being
adopted by the Executive Engineer (Works)
Contractor shall have no claim to compensation
for any loss sustained by him-by reason of his
having purchased or procured any materials, or
entered into any engagements, or made any
advance on account of or with a view to the
execution of the work or the performance of
the contract. And in case the contract shall be
rescinded under the provision aforesaid, the
Contractor shall not be entitled to recover or be
paid any sum for any work therefore actually
performed by him under this contract unless
and until the Executive Engineer (Works) shall
have certified in writing the performance of
such work and the amount payable in respect
thereof, and he shall only be entitled to be paid
the amount so certified.

16

Action when the progress of any particular
position of the work is unsatisfactory:

Clause-2

If the progress of any particular portion of the
work is unsatisfactory. Executive Engineer
(Works) on recommendation of Engineer, shall
not withstanding that the general progress of
the work is in accordance with the conditions,
be entitled to take action under clause 1 (b)
after giving the Contractor 10 days notice in
writing. The Contractor will have no claim for
compensation; for any loss sustained by him
owing to such no claim for compensation, for
any loss sustained by him owing to such action.

17

Contractor remains liable to pay
compensation if action not taken under
clause 3 and 4.

power to take possession of or required
removal of or sell contractor's plant

Clause-3

In any case in which any of the power conferred
upon the Executive Engineer (Works) by clause
1 and 2 hereof shall have become exercisable
and the same shall not have been exercised the
non-exercised thereof shall not constitute a
waiver of any of the conditions hereof and -
such powers shall notwithstanding be
exercisable in the event of any future case of
default by the Contractor for which under any
clause or clauses hereof he is declared liable to
any compensation amounting if the whole of his
security deposit and the liability of the
Contractor for past and future compensation
shall remain unaffected. In the event of the
Executive Engineer (Works) taking action under
sub-clause (a) or (c) of clause 1, he may, if he so
desires, take possession of all or any tools,
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plant, materials and stores in or upon the
works, of the site thereof or belonging to the
Contractor or procured by him and intended to
be used for the execution of the work or any
part thereof, paying or allowing for the same in
account at the contract rate, or in the case of
contract not being applicable, at current market
rates, to be certified by the Executive Engineer
(Works) whose certificate thereof shall be final.
In the alternative, the Executive Engineer
(Works) may, after giving notice in writing to
the Contractor or his clerk of the work foreman
or other authorized agent, required him to
remove such tools, plant materials, or stores
from the premises within a time to be specified
in such notice, and in the event of the
Contractor is failing to comply with any such
requisition, the Executive Engineer (Works) may
remove them at the Contractor's expense or sell
them by auction or private sale on account of
the Contractor and at his risk in all respects, and
the certificate of the Executive Engineer
(Works) as to the expense of any such removal
and the amount of the proceeds and expense of
any such sale shall be final and conclusive
against the Contractor.

18

Extension Of Time

Clause-4

If the Contractor shall desire an extension of the
time for completion of the work on the ground
of his having been unavoidable hindered in its
execution or on any other ground, he shall
apply in writing to the Executive Engineer
(Works) within 30 days from the date of which
the execution of the work, was hindered as
aforesaid or on which the ground for asking for
extension arose and in any case before the date
of completion of the work and the Executive
Engineer (Works) may, if in his opinion, there
are reasonable grounds for granting an
extension, grant such extension as he thinks
necessary or proper. The decision of the
Executive Engineer (Works) in this matter shall
be final.

Provided that where the Contractor is hindered
in the execution of the work on account of any
act or omission on the part of the University or
its authorized officers, the Executive Engineer
(Works) may at any time before the date of
completion and on his own initiative extend the
time for completion of the work for such period
as he may think necessary or proper.
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Where time has been extended under this or
any other clause of this agreement the date for
completion of the work shall be the date fixed
by the order giving the extension or by the
aggregate of all such orders, made under this
agreement.

When time has been extended as aforesaid, it
shall continue to be the essence of the contract
and all clauses of the contract shall continue to
be operative during the extended period.

19

Final Certificate

Clause-5

On completion of the work the Contractor shall
be furnished with a certificate by the Engineer
of such completion, but no such certificate shall
be given nor shall the work be considered to be
complete until the Contractor shall have
removed from premises on which the work shall
have been executed all scaffolding surplus
materials and rubbish and shall have cleaned
the site of work in and around the structures /
works completed and shall have cleaned off the
dirt from all woodwork, doors, windows, walls,
floors, or other parts of any building in or upon
which the work has been executed, or of which
he may have had possession for the purpose of
executing the work, nor until the work shall
have been measured by the Engineer or where
the measurements have been taken by his
subordinate until they have received the
approval of the Executive Engineer (Works), the
said measurements being binding and
conclusive against the Contractor If the
Contractor shall fail to comply with the
requirements of this clause is to the removal of
scaffolding, surplus materials and rubbish and
shall have cleared the site of work in and
around the structures/works completed and
dispose of the same as he thinks fit and clean of
such dirt as aforesaid; and the contracts shall
have no claim in respect of any such scaffolding
or surplus materials as aforesaid except for any
such actually realized by the sale thereof.

20

Payment Of Intermediate Certificate To Be
Regarded As Advance

Clause-6

No payment shall be made for any work,
estimated to cost less than rupees ten
thousand till after the whole of the work shall
have been completed and a certificate of
completion given. But in the case of work
estimated to cost more than rupees ten
thousands, the Contractor shall on submitting
bill therefore, as provided in Clause-10 be
entitled to receive payment proportionate to
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the part of the work then approved and passed
by the Engineer and Executive Engineer
(Works), whose certificate such approval and
passing of the sum so payable shall be final and
conclusive against the Contractor. All such
intermediate payments shall be regarded as
payments by way of advance against the final
payments only and not as payment for work
actually done and completed, and .shall not
preclude the Engineer and Executive Engineer
(Works) from requiring any bad, unsound,
imperfect or unskillful work to be removed or
taken away and reconstructed, or re-erected,
nor shall any such payment be considered as an
admission of the due performance of the
contract or any part thereof in any respect or
the occurring of any claims; nor shall it
conclude, determine, or affect in any other way
the powers of the Executive Engineer (Works)
as to the final settlement and adjustment of the
accounts or otherwise, or in any way very or
effect the contract. The final bill shall be
submitted y the Contractor within one month of
the date fixed for the completion of the work
otherwise  Engineers certificate of the
measurements and of the total amount payable
for the work shall be final and binding on all
parties.

21

payment at reduced rates of account of item
of work not accepted as completed to be at
the discretion of the Executive Engineer
(Works)

Caluse-7

The rates for several items of works estimated
to cost more than 1,000.00, agreed to within
shall be valid only when the item concerned is
accepted as having been completed fully in
accordance with the sanctioned specifications.
In cases where the items of work are not
accepted as so completed the Engineer may
certify payment on account of such items at
such reduced rates as he may consider
reasonable in the preparation of final or on
account bills.

22

Bills to be submitted monthly

Clause-8

A bill shall be submitted by the Contractor as
frequently the progress of the work may justify
for all the work executed and not included in
any previous bill and the Engineer shall take or
cause to be taken the; requisite measurements
for the purpose of having the same verified and
the claims, as far as admissible, adjusted, if
possible before the expiry of 21 days from the
presentation of the bill at any time depute a
subordinate to measure up the said work in the
presence of the Contractor or his authorized
agent, whose counter signature to the
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measurement list will be sufficient warrant and
the Executive Engineer (Works) may prepare a
bill from such list which shall be binding on
tilted Contractor in all respects. In case the
Contractor or his authorized agent is not
present at the site of work at the time fixed for
recording measurements, or being present,
does not counter sign the measurement list, the
measurements recorded by the Engineer or his
authorized subordinate shall be treated by the
Engineer or his authorized subordinate shall be
treated as correct and binding on the
Contractor unless the Contractor within seven
days of date of recording such measurements
submit to the Executive Engineer (Works) a
detailed letter pointing out the errors or
omissions in the record measurements. In case
of such disagreement, the Executive Engineer
(Works) shall held or cause to be hold the site
investigations and give his decision. The
decision of the Executive Engineer (Works) shall
be final.
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Bills To Be Printed On Forms

Clause-9

The Contractor shall submit all bills on his own
primed forms. The bills shall be submitted to
the Engineer in triplicate who will then
scrutinize these bills and forward two copies to
the Executive Engineer (Works) and retain one
copy in their office. The charges to be made in
the bills shall always be entered at the rates
specified in the tender or in the case of any
extra work ordered in pursuance of these
conditions, and not mentioned or provided for
in the tender at the rates hereinafter provided
for such work.

24

Store Supplied By University

Clause-10

If the specification or estimate of the work
provides for the use of an' special description of
materials to be supplied from the store of the
University or if it is required that the Contractor
shall use certain stores to be provided by the
Executive Engineer (Works) such material and
stores, and the prices to be charged therefore
as hereinafter mentioned being so far as
practicable for the convenience of the
Contractor but not so as any way to control the
meaning of effect of this contract specified in
the schedule or memorandum hereto annexed,
required from time to time to be used by him
for the purpose of the contract only and the
value of the full quantity of the materials and
stores so supplied shall be sent off or deducted
from any sums then due, or thereafter to
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become due to the Contractor under the
contract, otherwise, or from the security
deposits, or the proceed of sale thereof, if the
security deposit as held in Government
securities the same or a sufficient portion
hereof shall in that case be sold for the absolute
property of University and shall on no account
remove from the site of the work, and shall at
all times be open to inspection by the Executive
Engineer (Works). Any such materials unused
and perfectly good condition at the time of
completion or determination of the contracts
shall be returned to the University Stores, if the
Executive Engineer (Works) so requires by a
notice in writing under his hand, but the
Contractor shall not be entitled to return any
such materials except with the consent of the
Executive Engineer (Works) and he shall have
no claim for compensation on account of any
such material supplied to him as aforesaid but
remaining unused by him or for, any, wastage in
or damage to any such materials.

25

Works to be executed in accordance with
specifications. Drawings. Orders etc.

Clause-11

The Contractor shall execute the whole and
every part of the work in he most substantial
and workmanlike manner and both as regards
materials and all other matters in strict
accordance with the specifications lodged in the
office of the Executive Engineer (Works) and
initialed by the parties, the said specification
being a part of the contract. The contractor
shall also conform exactly, fully and faithfully to
the designs, drawings and instruction in writing
relating to the work signed by the Executive
Engineer (Works) and lodged in his office and to
which the Contractor shall be entitled to have
access at such office or on the site of work for
the purpose of inspection during office hours
and the Contractor shall if he so requires, be
entitled at his own expenses to make or cause
to be made copies of the specifications, and of
all such designs drawings and instructions as
aforesaid

26

Alterations in specifications and design. Not
to invalidate contracts

Clause-12

The Executive Engineer (Works) on the
recommendation of Engineer shall have power
to make any alterations in, or additions to the
original specifications, drawings, designs and
instructions that may appear to him to be
necessary or advisable during the progress of
the work and the contractor shall be bound to
carry out of the work, in accordance with any
instructions in this connection which may be
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given to him in writing by the Executive
Engineer (Works) and such alterations shall, not
invalidate the contract; and any altered or
additional work which the Contractor may be
directed to do in the mentioned above specified
subject to the limit laid down in clause 37 below
as part of the work shall be carried out by the
Contractor on the same conditions in all
respects on which he agreed to do the main
work and at the same rate as re specified in the
tender for the main work. The time for
completion of the work shall be extended in the
proportion that the additional work bears to
the original contract work, and the certificate of
the Executive Engineer (Works) as to such
proportion shall be conclusive. And if the
altered or additional work includes any class of
work for which no rate is specified in its
contract, then such class of work shall be paid
for at ( ) percent below/above the rates
shown for such work in the Government of Sind
Schedule of rates 2004, as amended from time
to time and if such last mentioned class of work
is not entered in the Government of Sind
Schedule of Rates 2004 as of the date of receipt
by him of the order to carry out the work,
inform the Executive Engineer (Works) through
the Consultants of the rate which it is his
intention to charge for such class of work, and if
the Executive Engineer (Works) and the
Consultants are satisfied with the rate analysis,
then he shall allow him that rate, but if the
Owner does not agree to this rate, he shall be
notified in writing be at liberty to cancel his
order to carry out such class of work, and
arrange to carry it out in such manner as he
may consider advisable, provided always that if
the Contractor shall commence work or incur
any expenditure in regard thereto before the
rates shall have been detonated as lastly
hereinbefore mentioned then in such case he
shall only be entitled to be paid in respect of
the work carried out for expenditure incurred
by him prior the work carried out for
expenditure incurred by him prior to the date of
the determination of the rate as aforesaid
according to such rate or rates as shall be fixed
by the Owner. In the event of a dispute, the
decision of the Director (W&S) will be final,
conclusive and binding.
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27

No Claim To Any Payment Or Compensation
For Alteration In Or Restriction Of Work

Clause-13

If at any time after the execution of the
contract documents the Executive Engineer
(Works) shall for any reason whatsoever in the
tender to be carried out at all or carried out in
part by the Contractor, he shall give notice in
writing of the fact to the Contractor, who shall
thereupon have no claim to any payment of
compensation whatsoever on account of any
profit or advantage which he might have
derived from the execution of the work in full
but which he did not so derive in consequence
of the full amount of the work not having been
carried out, neither shall he have any claim for
compensation by reason of any alterations,
having been made in the original specifications,
drawings, designs, and instruction, which may
involve any curtailment of the work as original
contemplated. Where materials have already
been collected at site of the work before the
receipt of the said notice to stop or curtail the
work, the Contractor shall be paid for such
materials at the rates determined by the
Executive Engineer (Works) provided they are
not in excess of requirements and are of
approved quality.
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Time Limit For Unforeseen Claims

Clause-14

Under no circumstances whatsoever shall the
contractor be entitled to any compensation
from Authority on any account unless the
Contractor shall have submitted a claim in
writing to the Executive Engineer (Works)
within one month of the cause of such claim
occurring. The Contractor shall give full details
of such claim, indicating the part of the work is
the subject matter of such claim, the reasons
giving rise to the said claim and submit as far as
possible, documentary evidence in support of
the reasons and the calculations for such claim.
The claim shall not be considered as valid or
payable unless it has been scrutinized &
accepted by the Engineer and Executive
Engineer (Works) & will become payable only to
the extent upto which it has been accepted by
the Director (W&S).

29

Action And Compensation In Case Of B
Work

adlause-15

If at any time before the security deposit is
refunded to the Contractor, it shall appear to
the Executive Engineer (Works) or his
subordinate-incharge of the work, that any
work lies been executed with unsound,
imperfect of unskilled workmanship or with
materials of inferior quality, or that any
materials or articles provided by him for the
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execution office work are unsound, or of quality
inferior to that contracted for, or are otherwise
not in accordance with the contract, shall be
lawful for the Executive Engineer (Works) to
intimate this fact in writing to the Contractor
and then notwithstanding the fact that the
work, materials or articles complained of any
have been inadvertently passed, certified and
paid for the Contractor shall be bound forthwith
to rectify or remove and reconstruct the work
so specified in whole or in part, as the case may
require, or if so required shall remove the
materials or articles, and provide other proper
and suitable materials or articles at his own
proper charge and cost; and in the event of his
failing to do so within a period to be specified
by the Executive Engineer (Works) in the writing
intimation aforesaid, the Contractor shall be
liable to pay compensation at the rate of one
percent, on the amount of the estimate for
every day not exceeding ten days, during which
the failure so continues, and in the case of any
such failure the Executive Engineer (Works) may
rectify or remove, and re-execute the work or
remove and replace the materials or articles
complained of as the case may be as the risk
and expense in all respects of the Contractor.
Should the Executive Engineer (Works) consider
that any such inferior work or materials as
described above may be accepted or made use
of it shall be within the discretion to accept the
same at such reduced rates as he may fix
thereof.
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Work To Be Open To Inspection
Contractor Or Responsible Agent To Be
Present

Clause-16

All works under or in course of execution or
executed in pursuance of the contract shall at
all times be open to the inspection and
supervision of the Engineer and Executive
Engineer (Works) or his subordinates, and the
Contractor shall all times during the usual
working hours, and at all other times at which
reasonable notice of the intention of the
Engineer and Executive Engineer (Works) or his
subordinate to visit the work shall have been
given to the Contractor, either himself be
present to receive orders and instructions, or
have responsible agent duly accredited in
writing present for that purpose. Orders given
to the Contractor's duly authorized agent shall
be considered to have the same force and
effect as if they had been given to the
Contractor himself.
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Notice To Be Given Before Work Is Cover
Up

edlause-17

The Contractor shall give not less than five days
notice in writing to the Engineer and Executive
Engineer (Works) or his subordinate-in-charge
of the work before covering up or otherwise
placing beyond the reach of check, inspection &
measurement any work in order that the same
may be verified, checked, inspected and
measured, and correct dimensions thereof
taken before the same is so covered up or
planned beyond the reach of verification check,
inspection & measurement, and shall not cover
up or place beyond the reach of verification,
check, inspection and measurement any work
without the consent in writing of the Engineer
and Executive Engineer (Works) or his
subordinate-incharge of the work, and if any
work shall be covered up or placed beyond the
reach of verification, check, inspection &
measurement any work without the consent in
writing of the Executive Engineer (Works) or his
subordinates incharge of the work, and if any
work shall be covered up or placed beyond the
reach of verification, check inspection &
measurement without such notice having been
given to consent obtained, the same shall be
uncovered at the Contractor's expense, and in
default thereof no payment or allowance shall
be made for such work, or for the materials
with which the same was executed.

32

Contractor Liable For Damage Done And For
Imperfections For Three Months After
Certificate

Clause-18

If the Contractor or his workmen, or servants
shall break, deface, destroy any part of a
building in which they may be working, or any
building, road, fence, enclosure or overhead or
underground service lines of water supply,
sewerage, electricity, telephone, gas etc. or
grass land or cultivated ground continuous to
the premises on which the work or any part
thereof is being executed, or if any damage
shall be done to the work, while it is in progress
from any cause whatever or if any part thereof
in being executed, or if any damage shall be
done to the work, while it is in progress from
any cause whatever or if any imperfections
become apparent in it within three months of
the grant of a certificate of completion, final or
otherwise, by the Executive Engineer (Works),
the Contractor shall make good the same his
own expense, or in default the Executive
Engineer (Works) may cause the same to be
made good by other workmen, and deduct the
expenses of ( which the certificate of the
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Executive Engineer (Works) shall be final ) from
any sums that may then be due or may
thereafter become due to the Contractor, or
from his security deposits or the proceeds of
sale thereof, or of a sufficient portion thereof or
any of his dues available against other works
with the University or as arrears of land
revenue in case no dues are available or the
amount available falls short of the total
recoveries.
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Contractor to supply plant ladders.
Scaffolding etc. And is liable for damages
arising on provision of lights. Fencing etc.

Clause-19

The Contractor shall supply at his own cost all
materials, plant, tools, appliances, implement,
ladders, cordage, tackle, scaffolding and
temporary work requisite or proper for the
execution of the work, whether in the original,
altered or substituted form, and whether
included in the specification, or other
documents, forming part of the contract or
referred to in these conditions or not, and
which may be necessary for the purpose of
satisfying or complying with the requirements
of the Executive Engineer (Works) as to any
matters as to which under these conditions he
is entitled to be satisfied or which he is entitled
to require together with carriage therefore to
and from the work. The Contractor shall also
supply without charge the requisite number of
persons with the means and materials
necessary for the purpose of setting out works,
and counting, weighing and assisting in the
measurement or examination at any time and
from time to time of the work or the materials.
Failing this the same may be provided by the
Executive Engineer (Works) at the expense of
the Contractor and the expenses may be
deducted from any money due to the
Contractor under the contract, or from his
security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The Contract
or shall provide all necessary fencing and lights
required to protect the public from accident,
and shall also be bound to bear the expenses of
defense of every suit, action or other legal
proceedings, that may be brought by any
person for injury sustained owing to neglect of
the above; precautions, and to pay any
damages and costs which maybe awarded in
any such, suit action or proceeding to any such
person, or which may with the consent of the
Contractor be paid for comprising any claim by
any such person.
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Measure For Prevention Of Fire

Clause-20

The Contractor shall not set fire to any standing
jungle, trees, bush-wood or grass without a
written permit from the Executive Engineer
(Works).

When such permit is given, and also all cases
when destroying cut or dug up trees,
brushwood, grass etc., by fire; the Contractor
shall take necessary measures to prevent such
fire spreading to otherwise damaging
surrounding property.

The Contractor shall make his own
arrangements at his cost and expense for
providing drinking water and water for
domestic use of his labour employed in
connection with the execution of the works as
also for the use of his labour employed in
connection with the execution of the works as
also for use on the works itself. However, in
case the Contractor is not able to make his own
arrangements for water, the same could at the
discretion of the Executive Engineer (Works) be
supplied by the owner in which case the
recovery against the water charges at 2% of the
cost of these items of work on which the water
is used in the construction shall be made from
the bills of the Contractor.
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Liability Of Contractor For Any Damage Done
In Or Outside Work Area

Clause-21

Compensation for all damage done intentionally
or unintentionally by Contractor's labour
whether in or beyond the limits of University
property including any damage, caused by the
spreading of fire mentioned in clause 22 shall
be estimated by the Executive Engineer (Works)
or such other officer as he may appoint and the
estimates of the Executive Engineer (Works)
shall be final and the Contractor shall be bound
to pay the amount of the assessed
compensation on demand failing which the
same will be recovered from the Contractor as
damages in the manner prescribed in clause 1
or deducted by the Executive Engineer (Works)
from any sums that may be due or become due
from University of the Contractor under this
contract or otherwise.

The Contractor shall bear the expenses of
defending any action or other legal proceedings
that maybe brought by any person, party or
authority for injury sustained "by him owing to
neglect of precaution to prevent the spread of
fire and he shall pay any damages and cost that
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may be awarded by the court in consequence.

36

Employment Of Female Labour

Clause-22

The employment of female labour on works in
the neighborhood of soldiers' barracks should
be avoided as for as possible.

37

Work On Sunday

Clause-23

No work shall be done on a Sunday or a public
holiday without the prior sanction in writing of
the Executive Engineer (Works).

38

Work not be sublet. Contractor may be
rescinded & security deposit forfeited for
subletting it without approval”

Clause-24

The Contractor shall not be assigned or sub-let
without the written approval of the Executive
Engineer (Works). And if the Contractor shall
assign or sublet his contract, or attempt to do,
or become insolvent or make any composition
with his creditors or attempt to do, the
Executive Engineer (Works) may, by notice in
writing rescind the contract.

The Contractor shall keep full and true accounts
in respect of the contract works in the regular
course of business and shall whenever called
upon by the Executive Engineer (Works) by
notice in writing, produce them for inspection
by him or by any officer appointed by him in
that behalf. Also if any bribe, gratuity, gifts,
loan, reward or advantage pecuniary or
otherwise, shall either directly or indirectly be
given, promised or offered by the Contractor or
any of his servants or agents to any public
officer or person in the employment of
University in any way relating to his office or
employment or if any such officer or person
shall become in any way directly or indirectly
interested in the contract or if the Contractor
does not keep account or fails to produce them
as aforesaid, the Executive Engineer (Works)
may give notice in writing rescind the contract.
In the event of a Contract being rescinded the
security deposit of the Contractor shall
thereupon stand forfeited and be absolutely at
the disposal of University and the same
consequences shall ensure as if the contract
had been rescind under clause 3 hereof and in
addition the Contractor shall not be entitled to
recover or be paid for any work therefore
actually performed under the contract.
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Sum Payable By Way Of Compensation To
Be Considered As Reasonable Compensation
Without Reference To Actual Loss

Clause-25

All sums payable by a Contractor by way of
compensation under any of these conditions
shall be considered as a reasonable
compensation to be applied to the use of
University without reference to the actual loss
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or damage sustained and whether any damage
has or has not been sustained.

40

Changes In The Constitution Of Firm To Be
Notified

Clause-26

In the cases of a tender by partners any change
in the constitution of a firm shall be forthwith
notified by the Contractor to the Executive
Engineer (Works) for his information.
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Work To Be Under Direction Of Engineer,
Consultant And Executive Engineer (Works)

Clause-27

All works to be executed under the contract
shall be executed under the direction and
subject to the approval in all respects of the
Engineer and Executive Engineer (Works) for
the time being, who shall be entitled to direct at
what point or points and in what-manner they
are to be commenced, and from time to time
carried on.
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Decision Of Director (W&S) To Be Final

Clause-28

Except where otherwise specified in the
contract and subject to The powers delegated
to him by authority under the Code rules then
in force, the decision of the Director (W&S)
shall be final, conclusive, and binding on all
parties to the contract upon all questions
relating to the meaning of the specifications,
design, drawings, and instructions hereinbefore
mentioned and as to the quality of
workmanship, or materials used on the work, or
as to any other question claim, right, matter or
the thing whatsoever in any way arising out of,
or relating to the contract, design, drawings,
specifications, estimates, instructions, orders of
these conditions, or otherwise considering the
works, or the execution, or failure to execute
the same, whether arising, during the progress
or the work, or after the completion on
abandonment thereof.

43

Lump Sum In Estimates

Clause-29

When the estimate on which a tender is based
includes one or more items with lump sum
rates or lump sum amount the Contractor shall
be entitled to payment in respect of such items
on the rates entered in this contract with the
detailed specifications and the analysis of the
rates on which the contract price is calculated.
Where part of the work is done or the
specifications are altered the Contractor will
submit his own rate and payment shall be
controlled in the same way as if the item of
work was done outside the current Government
Schedule of Rates applicable in the case in
accordance with the procedure laid down in
Clause 14.

Provided always that in case of the percent Rate
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tenders, no premium as quoted for the main
tender as also that quoted in clause 14 ( which
will be the same premium as for the main
tender) shall be payable for any items of work
including the lump sum items or market rates
which are outside the Current Government
Schedule of Rates.

44

Action Where No Specification

Clause-30

In the case of any class of work for which there
is no such specification as is mentioned in Rule |
such work shall be carried out in accordance
with the Sind P.W.D. specifications and in the
event of there being no Sind P.W.D.
specification, then in such case the work shall
be carried out in all respects in accordance with
the instructions and requirements of the
Executive Engineer (Works). The payment for
such items of work shall be made in accordance
with the procedure laid down in Clause 14 for
items of work outside the Current Government
Schedule of Rates.

45

Contractors Percentage Whether
Net Or Gross Amount Of Bill

Applied To

Clause-31

The percentage referred to in the tender shall
be deducted from/added to the gross amount
of the bill before deduction the value of any
stock issued.

46

Refund Of Quarry Fees And Royalties

Clause-32

All quarry fees; royalist, octroi, dues, ground
rents, local and Government taxes and Rates
etc. relating directly or indirectly to the
execution of the works under this contract shall
be paid by the contractor as a final charge and
no refund on this account shall be allowed by
the University.

47

Compensation under the
compensation act.

workmen's

Clause-33

The Contractor shall be responsible for and shall
pay any compensation Act, 1923 (VIII of 1923),
(hereinafter called the said Act) as amended
upto date for injuries caused to the workmen. If
such compensation is paid by University as
principal under sub-section (1) of section 12 of
the said Act on behalf of the Contractor; it shall
be recoverable by University from the
Contractor under sub-section (2) of the said
section such, compensation shall be recovered
in the manner laid down in Clause above. The
contractor shall also discharge all other
liabilities in relation to the current Government
or local legislation with respect. to the Labour
Laws and other Fringe benefits like Health and
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Insurance cover. Old Age Benefits etc. for all his
labour including the administrative and
supervisory staff.

48

Claim For Quantities As Per Scope Of Work
Shown On Drawings

Clause-
34A

The quantities of different items of work shown
in the schedule B attached to this tender, are
only approximate The actual quantities of
different items as done at Site will be controlled
by the detailed drawings and the actual
requirements at site of work. No claim
whatsoever will be entertained on account of
excess or reduction in the scope of work as
shown on the drawings.

49

Clause-
34B

Where due to the change of specification or
scope or work or due to additions in size and
quantum of the work the total cost of the work
increases upto 30% at the cost as shown in the
MEMORANDUM ( Excluding those case there
the total cost the increased due to any claim of
the contractor or the escalation in the
rates/cost subject to its sanction ) the
Contractor shall be bound to car y out the same
at the same rates and under the same
conditions as for the same at the same rates
and under the same conditions as for the main
tender. In case where the total cost is likely to
increase beyond 30% of the amount shown in
the MEMORANDUM it will be optional for the
Contractor to decline to take up the additional
work provided always that no work shall be left
in incomplete or in unfinished shape
irrespective of the total Cost of the work.
Where, however, the Contractor agrees to take
up the additional work, there shall be no
financial limit to it and that the entire work shall
be done at the same rates and under the same
terms and conditions as the main tender.

50

Employment Of Feminine Labour

Clause-35

The Contractor shall employ any feminine;
convict or other labour of a particular kind of
class if ordered in writing to do so by the
Executive Engineer (Works).

51

Claim For Compensation For Delay In The
Execution Of Work

Clause-36

No compensation shall be allowed for any delay
caused in the starting of the work on account of
acquisition of land or, in the case of clearance
works on account of any delay in accordance
with the sanction to estimates.

52

Clause-37

No compensation shall be allowed for any delay
in the execution of the work on account of
water standing in borrow pits or compartments
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or on the land or the approach road etc. The
rates are inclusive of hard or cracked soil,
excavation mud, subsoil water or water
standing in borrow pits and no claim for an
extra rate shall be entertained, unless
otherwise expressly specified.

53

Entering Upon Or Commencing Any Portion
Of Work

Clasue-38

The Contractor shall not enter upon or
commence any portion of work except with the
written authority and instructions of the
Executive Engineer (Works) or of his
subordinate- incharge of the work. Failing such
authority the contractor shall have not claim to
ask for measurements of or payment for work.

54

Minimum age of persons employed. The
employment of donkeys or other animals

Clasue-39

(i) No contractor shall employ any person
who is under the .age of 12 years.

(ii) No contractor shall employ donkeys or
other animals with breeching of string or thin
rope. The breeching must be at least thread
should be of tape (Nawar).

(iii) No animal suffering from sores,
lameness or emaciation or which is immature
shall be employed or the work.

(iv) The Contractor shall not employ any
labour who has any contagious disease or is a
habitual narcotic user or is as sick and unfit for
manual labour as to create a hazard for his
health or life.

(v) The Executive Engineer (Works) or his
subordinate is authorized to remove from the
work any person or animal found working which
does not satisfy these conditions and no
responsibility shall be accepted by the
University for any delay caused in the
completion of the work by such removal.

Any Contractor who does not accept these
conditions shall not be allowed to tender for
works and his name shall be removed from the
list of Contractors.

54

Pakistan Timber To Be Used

Clause-40

As for as possible Pakistan Timbers shall be
used and where for any reason this is not
practicable preference shall be given to
imported timber of approved origin and quality.

55

Certificate For Concessionary Freight Of
Charges From The Railway

Clause-41

If any materials are required to be conveyed by
rail, the Contractors will be granted certificates
by the Executive Engineer (Works) to the effect
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that the materials are required for University
works thereby enabling them to have the
benefit as allowed under the rules from the
railway. In case, however, such a concession is
withdrawn by the railway at any time', no claim
shall be made against University on this
account.

56

Recovery Of Dues From Contractor As
Arrears Of As Land Revenue

Clause-42

Any sum due to the University by the
Contractor shall be liable for recovery as arrears
of Land Revenue.

57

Partnership Of M.L.As Is Forbidden

Clause-43

The Contractor shall certify that no member of
Legislative Assembly is in partnership with him
and that University will have the right to
terminate the contract at any stage if it is
discovered that a member of Legislative
Assembly or Parliament is a partner in the
Contract.
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Payment Of Taxes

Clasue-44

The contractor firmly holds himself responsible
to get himself registered under Income Tax and
Sales Tax Rules and to pay these and all other
Government and local taxes due to him from
time to time in accordance with the
Government instructions.

59

Interest Or Share Of University Servant
The Work

liGlause-45

The Contractor shall certify that no University
Servant, Government servants or a servant of a
Corporate Body directly controlled by the
Government has directly or indirectly any share
or interest in this work.

60

Clause-46

The Contractor will not be allowed to withdraw
his tender and ask For the return of earnest
money before expiry of the period of three
months, commencing from the date of opening
of the tender and that if it is withdrawn in
violation of this condition earnest money shall
be forfeited.

61

Clause-47

Notwithstanding anything contained in any
clause of this contract and further
notwithstanding the fact that the final
completion Certificate has been awarded to the
Contractor and his 50% Security deposit
refunded, the liability of the Contractor for the
purpose of" Defect Liability" shall extend for the
period of 12 months from the date of issue of
the completion Certificate for removal including
replacement of any defect found in the works
due to construction or any other cause directly
attributed to and a result of defective work or
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negligence in carrying out the work. The
remaining 50% security deposit will be refunded
after 12 months after removal of defects, if any.

62

Clause-48

The Contractor shall employ at his cost at the
site of work for effective planning, supervision
and control of the work, adequate, full time
Director (W&S) Engineering staff and trained
and experience licensed electricians and
mechanics of respective trade in addition to the
usual team of following scales:

Work costing upto Rs. 15.0 lacs
A Diploma holder.

Work costing over Rs. 15.0 Lacs
A Professional Engineer

Registered with Pakistan
Engineering Council.

Such persons work on the job shall be deemed
to the authorized agents at site of the
Contractor and shall receive all orders &
instructions of the Executive Engineer (Works),
Engineer and Consultants or their authorized
representatives and shall also be responsible to
maintain a work-order book and other registers
at Site and shall forth with take actions to carry
out the orders and instructions.

63

Clause-49

If any question, difference or objection
whatsoever shall arise in any way contracted
with or arising out of this instrument or the
meaning or objections of any part thereof, the
rights, duties or liabilities of either party, then
save in so far as the decision of any such matter
is hereinbefore provide for as has been so
decided, every such matter including whether
its decisions has been otherwise provided for
and or regards the right of and obligations of
the parties as the result of such termination
shall be referred for arbitration to such person
or a board with the mutual consent of the
Executive Engineer (Works) and the Contractor
and his decision shall be final and binding and
where the matter involves a claim for or the
payment recovery or deduction of money, only
the amount, if any awarded in such arbitration
shall be payable or recoverable in respect of the
matter so referred.
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64

Force Majeure

Clause-50

The parties shall not be considered to be at
default in the execution of their contractual
obligations or any of them to the extent that
the execution of such obligations or any of
them is delayed or omitted by cause of force
Majeure. Each part will advise the other party
by written notice within 30 days of the
occurrence of any such case force Majeure
employed therein shall mean acts of the Public
enemy wars (whether declared or not)
hostilities, revolutions, civil disturbances,
epidemics, fires, floods, earth quakes, weather
causes of similarly nature which render the
performance of this agreement unfeasible and
inspite of the exercise is unable to overcome.

65

Mobilization Advanc

Clause-51

Mobilization Advance up to 10 % of the
Contract Price stated in the Letter of
Acceptance shall be paid by the Procuring
Agency to the Contractor on the on following
conditions:

(i) on submission by the Contractor of a
Mobilization Advance Guarantee

for the full amount of the Advance in the
specified form from a

Scheduled Bank in Pakistan to the Procuring
Agency;

(ii) Contractor will pay interest on the
mobilization advance at the rate of
10% per annum on the advance; and

(iii) This Advance including the interest shall be
recovered in 5 equal

installments from the five (05) R.A bills and in
case the number of bills

is less than five (05) then 1/5th of the advance
inclusive of the interest

thereon shall be recovered from each bill and
the balance together with

interest be recovered from the final bill. It may
be insured that there is

sufficient amount in the final bill to enable
recovery of the

Mobilization Advance.
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CLAUSE - 52

Environmental Health & Safety/ Construction Safety

Construction and renovation activities that couéd diassified as construction include building
renovations, excavation and trenching operatior@ntipg, masonry, and certain activities
associated with building systems such as HVAC, piagy and electrical supply.

Construction work can be particularly hazardouse Tike of personal protective equipment, fall
protection, fire safety, electrical safety, andestpbrecautions are essential for safe construction
work.

The following rules apply to construction sites:

« Heed all warning signs that have been posted.

- Do not walk, stand, or work under suspended loHdgou raise the load, be sure to crib,
block, or otherwise secure the load as soon ashpess

« Avoid placing unusual strain on equipment or matsri

+ Be prepared for unexpected hazards. BE ALERT!

« Fatigue is a serious risk on the job. If you aredj slow down, get help, or switch to a task
that doesn't require as much precision. Nevepletittle sleep jeopardize your safety.

« If you are not sure what to do or how to do it,.dd&ver go ahead on a job unless you know
what you are doing, what the risks are, and hopratect yourself.

« Think of safety as one of your most important jebponsibilities. Before starting each job,
plan it out. Think about tools, materials, and potive equipment you will need and the
procedures you will follow.

+ Keep your work area clear of potential hazards saglitems that you could trip over or
bump into, materials that could catch fire, or cleais that could spill.

« Never ignore a safety hazard. Either fix it or ne:fio

+ Report all incidents and near misses to your supanrand the Office of Safety.

+ Know what to do in an emergency. There isn't timesview procedures when an emergency
situation occurs. If you are unsure, ask your suiper before you begin the job.
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CLAUSE - 53

The cost difference in the prices specified in the schedule of rates for following items shall be paid separately and as
per actual consumption / quantities executed and in accordance with Notifications issued by Standing Rates
Committee, Government of Sindh from time to time.

Rate provided in . Rate Allowed Cost Difference
Item Unit Remarks
Schedule of w.e.f payable/
Rates 01-07-2011 recoverable w.e.f.

M.S. Bars (Tor)

Cement (OPC)

Bricks
9”x4 ¥%"x3"” (First Class)

Deodar Wood (First
Quality)

Partal Wood

Bitumen

Any other item if
notified by Standing
Rates Committee,
Government of Sindh

Any change in the above price by Standing Rates Committee Government of Sindh during the currency of contract,
the difference will be payable to or, as the case may be recoverable from the contractor. The effect of the revision
of the prices will be confined to the quantity of the items which is actually consumed after the date of such revision.

Not Applicable (N/A)
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CLAUSE - 54

The electric and water connection will be provided at one point respectively near the site of work. The
Contractor will be responsible for further distribution where ever required including making complete
arrangements for shortage of water. The cost of electric energy consumed as per prevailing tariff including
service charges of WAPDA will be paid by the contractor. The cost of water consumed in the work will be
recovered from the bills of the contractor at 2% (two percent) of the cost of these items of works on which
water is used.

CONTRACTOR. ENGINEER.
Witness. Witness
1 1

2 2

Executive Engineer (Works)

Certified that the Tender/Agreement has been prepared/executed under our supervision and we are satisfied that it
has been correctly prepared/executed.
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BB-1

Appendix-B to Bid
FOREIGN CURRENCY REQUIREMENTS

1. The bidder may indicate herein below his rezmients of foreign currency (if any), with
reference to various inputs to the works.

2. Foreign Currency Requirement as percentagénefbtd price excluding Provisional Sums
%.

3. Table of Exchange Rates

Unit of Currency Equivalent in Pak. Rupees

Australian Dollar

Euro e

Japanese Yen

U.K. Pound

U.S. Dollars

Not Applicable
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A. Weight ages or coefficients are used for pricedgustment.

BC-1
Appendix-C to Bid

PRICE ADJUSTMENT UNDER CLAUSE 70/13.8
OF CONDITIONS OF CONTRACT

The source of indices and the weight ages or aveffis for use in the adjustment formula
under Clause 13.8 shall be as follows:
(To be filled by the procuring agency)

Cost Description Weight ages Applicable index
Element
1 2 3 4
0] Fixed Portion 0.350
(i) Local Labor

Government of Pakistan (GoP)
Federal Bureau of Statistics (FBS)

(iii)

Cement — in bags

Monthly Statistical Bulletin.

(iv)

Reinforcing Steel

V)

High Speed Diesel (HSD)

(vi)

Bricks

(vii)

Bitumen

(viii)

Total

1.000

Not Applicable.

Notes:

1)

2)

3)

Indices for “(ii)” to “(vii)” are taken from the Ggernment of Pakistan Federal Bureau of
Statistics, Monthly Statistical Bulletin. The bas®st indices or prices shall be those applying
15 days prior to the latest day for submissionidébCurrent indices or prices shall be those

applying 28 days prior to the last day of the bdliperiod.

Any fluctuation in the indices or prices of matésiather than those given above shall not be

subject to adjustment of the Contract Price.

Fixed portion shown here is for typical road préjgrocuring agency to determine the weight

age of Fixed Portion considering only those castneints having cost impact of seven (7)
percent or more on his specific project.
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B When Escalation is allowed on the materials only

Price adjustment on following items shall be alldwe

Cost Description Weight ages Applicable index
Element

1 2 3 4

® Cement — in bags Government of Pakistan (G
Federal Bureau of Statistics (FB
Monthly Statistical Bulletin. “  “

(i) Reinforcing Steel “ “ “

(iii) Bricks “ “ “

(iv) Bitumen “ “ “

(V) Wood (Composite item) ! “ “

Total five items

oP)

5)

Not Applicable
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Appendix-D to Bid
BILL OF QUANTITIES
Preamble

The Bill of Quantities shall be read in conjime with the Conditions of Contract,
Specifications and Drawings.

The quantities given in the Bill of Quantitiase estimated and provisional, and are given to
provide a common basis for bidding. The basis gfmpent will be the actual quantities of
work executed and measured by the Contractor arifiedeby the Engineer and valued at the
rates and prices entered in the priced Bill of Qiias, where applicable, and otherwise at
such rates and prices as the Engineer may fix aghgeContract ( in case of item not
mentioned in Bill of Quantities).

The rates and prices entered in the priced @ilQuantities shall, except insofar as it is
otherwise provided under the contract include abktg of contractor’s plant, labour,
supervision, materials, execution, insurance, prtdkes and duties, together with all general
risks, liabilities and obligations set out or ingaliin the contract. Furthermore all duties, taxes
and other levies payable by the contractor undectmtract, or for any other cause, as on the
date 14 days prior to deadline for submission afsBnh case of ICB/NCB respectively, shall
be included in the rates and prices and the tadgbtice submitted by the bidder.

A rate or price shall be entered against etath in the priced Bill of Quantities, whether
guantities are stated or not. The cost of itemsnagavhich the contractor will have failed to
enter a rate or price shall be deemed to be cowmredher rates and prices entered in the Bill
of Quantities and shall not be paid separately.

The whole cost of complying with the provisiarfighe Contract shall be included in the items
provided in the priced Bill of Quantities, and wéeto items are provided, the cost shall be
deemed to be distributed among the rates and prdesed for the related items of the works.

General directions and description of work andterials are not necessarily repeated nor
summarized in the Bill of Quantities. Referencesthe relevant sections of the bidding
documents shall be made before entering pricesnstgaiach item in the priced Bill of
Quantities.

Provisional sums included and so designateithenBill of Quantities shall be expended in
whole or in part at the direction and discretiortte# Engineer in accordance with sub-clause
13.5 of Part |, General Conditions of Contract.

Not Applicable
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BD-10

Appendix-D to Bid
BILL OF QUANTITIES
Day work Schedule

General

Reference is made to Sub-Clause 13.6 of theeit@eQonditions of Contract. Work shall not
be executed on a day work basis except by writtderoof the Engineer. Bidders shall enter
basic rates for day work items in the Scheduleschviates shall apply to any quantity of day
work ordered by the Engineer. Nominal quantitiegehbeen indicated against each item of
day work, and the extended total for day work shaltarried forward to the bid price.

Day work Labour

2.

b)

In calculating payments due to the contraatotlie execution of day work, the actual time of
classes of labour directly doing the day work oedebby the Engineer and for which they are
competent to perform will be measured excluding Ilbeeaks and rest periods. The time of
gangers (charge hands) actually doing work withgheg will also be measured but not the
time of foreman or other supervisory personnel.

The contractor shall be entitled to paymerespect of the total time that labour is employed
on day work, calculated at the basic rates entbyeldim in the Schedule of day work Rates
for labour together with an additional percentag@®yment on basic rates representing the
contractor’s profit, overheads, etc., as descrhmdw:

the basic rates for labour shall cover all diregsts to the contractor, including (but not
limited to) the amount of wages paid to such labtransportation time, overtime, subsistence
allowances and any sums paid to or on behalf df falwour for social benefits in accordance
with Pakistan law. The basic rates will be payablecal currency only; and

the additional percentage payment to be quotecheybidder and applied to costs incurred
under (a) above shall be deemed to cover the Gxatias profit, overheads,
superintendence, liabilities and insurances aravalhces to labour timekeeping and clerical
and office work; the use of consumable stores, waghting and power; the use and repair of
staging's, scaffolding, workshops and stores, portable pde@s, manual plant and tools;
supervision by the Contractors staff, foremen and other supervisory personmel;charges
incidental to the foregoing.

Not Applicable
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BILL OF QUANTITIES

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMSHORO

SUMMARY OF COST FOR THE WORK AN EXTENSION OF APPROACH
ROAD FROM STUDENT SERVICE CENTRE TOWARDS THE SPORTS
COMPLEX (GYMNASIUM HALL) AT MUET, JAMSHORO.

S.NO. DESCRIPTION AMOUNT IN RS:

Part-l Roads & Parking (Schedule Iltems)

Part-Il  R.C.C Pipe Culvert 15"dia (Schedule Items)
Part-1ll  R.C.C Pipe Culvert 12"dia (Schedule Items) =
Part-1V  Brick Culvert (Schedule Items) =

Part-V  Foot Path (Schedule Items) =

Part-VlI Lawn (External Development) Non-Schedule
ltems =

TOTAL

Contractor

Executive Engineer (Works)
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BILL OF QUANTITIES

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMS HORO

AN EXTENSION OF APPROACH ROAD FROM STUDENT SERVICE CENTRE

TOWARDS THE SPORTS COMPLEX (GYMNASIUM HALL) AT MUET,

JAMSHORO.

S#

DISCRIPTION

UNIT

QUANTITY

RATE (RS.)

AMOUNT (RS.)

PART-I: ROADS & PARKING (SCHEDULE ITEMS)

1

EXCAVATION

Earth work excavation of road side nal
including forming its banks or putting the same
embankment as directed clod breaking dres
etc., complete (throw work) (in ordinary soil).

esS

%840 Cft.
5ing

43,350.00

1,437.00

62,293.95

EMBANKMENT

Earth work embankment from borrow p
including laying in 6"layers. Cold breakin
ramming dressing complete. Lead upto 100 ft.
upto 5 ft. (in Ordinary soil).

ts

Y960 Cft.
lift

86,698.00

2,208.37

191,461.26

SUB GRADE

Preparing sub grade including earth excavatio
filling to an average depth of 9"dressing to cam
and consolidation with power Roller.

N or
beYo Sft.

34,679.00

526.28

182,508.64

SUB BASE 4™
(a) Preparing sub base course by supplying
spreading stone metal 1-1/2"-2"gauge of appro

quality from approved quarry in required thickniss

to proper camber and grade including h
packing, filling voids with 20 cft. of pit/ cana
sand having plasticity index of not more than
of suitable quality. Watering and compacting
achieve 98-100% density as per modif
AASHTO specification (Rate includes all cost
materials T&P and carriage from source to site.

and
ved

nd
l
5080 Cft.
to
ed
of

8,355.00

4,381.76

366,096.05
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5 | BASE COURSE 4"
(A) Preparing base course i/c supplying and
spreading stone metal of approved quality properly
graded to maximum size of 1-1/2"in requirgd

thickness to proper camber and grade including
supplying and spreading 15 Cft. screenings and
non plastic quarry fines, filling depressions wijth

stone metal after initial rolling including wategin % Cft. 8,355.00 5,252.41 438,838.86
and compaction the same so as to achiE¥@%o
density as per modifieddASHO specification
(Rate includes providing and using templates,

camber plates, screens, forms as directed. (Rate
includes all cost of materials T&P and carrigge

upto 3 chains).

6 | SINGLE SURFACE TREATMENT
Providing surface dressing 1st coat on new| or
existing surface with 50 Ibs bitumen and 6 Cft.| of
bajri of rqulred size including cleanlr}g the road00 Cft. 22.300.00 2.355.66 525,312.18
surface rolling etc., complete (Rate includes |al

cost of materials T&P and carriage from source at
site).

(b) | Using Crushed Bajri.

7 | THERMO PLASTIC PAINT

Payment Marking as per drawing specification anq:, Rft 3.000.00 41.24 123.720.00
instruction of Engineer T T ' e
6"thick width .
8 | CATEYES
Supplying and fixing of plastic road studs double Each 60 596.23 35,773.80
face(Cat Eyes)
SUB-TOTAL 1,926,004.74
Premium % Above/ Below on Schedule Items
TOTAL
Contractor

Executive Engineer (Works)
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S.# DISCRIPTION

UNIT

QUANTITY RATE (RS.))

AMOUNT (RS.)

9 | 1/12" THICK ASPHALT CONCRETE
WEARING COURSE PLANT MIX

according to job mixed formula approved by

to design proper grade line level and camber

(Machinery with POLs Cost of material carriage).

A) Laying mechanically to proper line and grade
plant mixed Asphalt Concrete specified formula
the2o Cft.
Engineer Incharge including rolling and finishing

Bte.,

22,300.00

6,873.79

1,532,855.17

SUB-TOTAL

1,532,855.17

Premium % Above/ Below on Schedule Items

TOTAL

GRAND TOTAL

Executive Engineer (Works)
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S#

DISCRIPTION

UNIT

QUANTITY

RATE (RS.)

AMOUNT (RS.)

PART-II: PIPE CULVERT 15"dia (1 NO.)

(SCHEDULE ITEMS)

1

EXCAVATION (General)

Excavation in rock, dressed to designed
section grades and profiles, excavate&/ioo Cit

material disposed off within 100 ft. upto 5 ft.

(a) Soft rock, slate, schist or literate wd
with pick and crow bar.

rk

248.00

7,260.00

1,800.48

SUB-TOTAL

1,800.48

Premium % Above/ Below on Schedule Items

TOTAL

(f)

R.C.C PIPE 12"dia (Public Health
Engg.)

Providing, laying R.C.C pipe & collars ¢
class '‘B' and fixing in trench i/c cuttin
fitting and jointing with  maxphal
composition and cement mortar (1:1)
testing with water to a head of 22.5 meter
75 ft.

—+

31
P.Rft.

or

375 mm (15" dia).

36.00

367.00

13,212.00

SUB-TOTAL

13,212.01

Premium % Above/ Below on Schedule Items

TOTAL

Executive Engineer (Works)
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(i)

R.C.C (1:2:4)

a) R.C.C work in roof slab, beams colum
rafts, lintels and other structural members |
in situ or precast laid in position completed
all respects.

Ratio (1:2:4) 90 Lbs cement 2 Cft. Sand
Cft. Shingle 1/8" to 1/4"gauge.

ns
aid
iP.Cft.

4

173.00

337.00

58,301.00

P.C.C (1:4:8)

Cement concrete plain including placi
compacting, finishing and curing, comple
(including screening and washing of stg
aggregate without shuttering

ng
QyCt.
e

(i) Ratio 1:4:8.

50.00

11,288.75

5,644.38

SUB-TOTAL

63,945.38

Premium % Above/ Below on Schedule Items

TOTAL

STEEL REINFORCEMENT
Fabrication of mild steel reinforcement f

or

cement concrete including cutting bending,

laying in position making joints an
fastenings including cost of binding wi
(also includes removal of rust from bar

dP.Cwt.
e

5).

b) Using Tor bars.

7.65

5,001.70

38,263.01

SUB-TOTAL

38,263.01

Premium % Above/ Below on Schedule Items

TOTAL

GRNAD TOTAL

Executive Engineer (Works)
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Contractor



S#

DISCRIPTION UNIT | QUANTITY | RATE (RS.)

AMOUNT (RS.)

PART-III: PIPE CULVERT 12"dia (1 NO.) (SCHEDULE

ITEMS)

1

EXCAVATION (General)

Excavation in rock, dressed to desigried
section grades and profiles, excavated
?aterlal disposed off within 100 ft. upto 5%0 Cit 337.00 7.260.00
(a) Soft rock, slate, schist or literate wark
with pick and crow bar.

2,446.62

SUB-TOTAL

2,446.62

Premium % Above/ Below on Schedule Items

TOTAL

(e)

R C C PIPE 12"dia (Public Health Engg.)
Providing, laying R.C.C pipe & collars ¢
class 'B' and fixing in trench i/c cutting,
fitting and jointing with  maxphal
composition and cement mortar (1:1) j/c P.Rft. 62 286.00
testing with water to a head of 22.5 meter or
75 ft.

300 mm (12" dia).

-+

17,732.00

SUB-TOTAL

17,732.00

Premium % Above/ Below on Schedule Items

TOTAL

Executive Engineer (Works)
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DISCRIPTION

UNIT

QUANTITY

RATE (RS.)

AMOUNT (RS.)

(i)

R.C.C (1:2:4) (General)

a) R.C.C work in roof slab, beams colum
rafts, Lintels and structural members laid
situ or precast laid in position completed
all respects.

Ratio (1:2:4) 90 Lbs cement 2 Cft. Sand
Cft. Shingle 1/8" to 1/4"gauge.

n
" p_ctt.

251

309.78

77,754.78

P.C.C (1:4:8) (General)

Cement concrete plain including placing

compacting, finishing and curing, comple
including screening and washing of stg

aggregate without shuttering.

(i) Ratio 1:4:8.

€ o4 Ct.
ne

50

11,288.75

5,644.38

SUB-TOTAL

83,399.16

Premium % Above/ Below on Schedule Items

TOTAL

STEEL REINFORCEMENT (General

Fabrication of mild steel reinforcement f

or

cement concrete including cutting bending,

laying in position making joints an
fastenings including cost of binding wi
(also includes removal of rust from bar

d p.cwt.
e

~

5

b) Using Tor bars.

11.12

5,001.70

55,618.90

SUB-TOTAL

55,618.90

Premium % Above/ Below on Schedule Items

TOTAL

GRNAD TOTAL

Executive Engineer (Works)
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Contractor



S#

DISCRIPTION

UNIT

QUANTITY

RATE (RS.)

AMOUNT
(RS.)

PART-IV: BRICK CULVERT (SCHEDULE ITEMS)

1

EXCAVATION (General).
Excavation in rock, dressed to design

section grades and profiles, excavated

material disposed off within 100 ft. upto 5 ft

(a) Soft rock, slate, schist or literate wa
with pick and crow bar.

ed
%0 Cft.

rk

1,600.00

7,260.00

11,616.00

(i)

P.C.C (1:2:4)

a) R.C.C work in roof slab, beams colum
rafts, Lintels and structural members laid
situ or precast laid in position completed in
respects.

Ratio (1:2:4) 90 Lbs cement 2 Cft. Sand
Cft. Shingle 1/8" to 1/4"gauge.

ns
in
allP.Cft.

300.00

309.78

92,934.00

(d)

BRICK MASNORY

Pacca brick work in foundation and plinth in: o4t

Cement Sand Mortar 1:5.

650.00

12,176.08

79,144.52

(@)

PLASTER 3/8"
Cement plaster 1:5 upto 12' height.

3/8"thick

%SHt.

1,200.00

2,166.72

26,000.64

(c)

PLASTER 3/4"
Cement plaster 1:5 upto 12' height.

3/4"thick

%SHt.

1,200.00

2,678.50

32,142.00

SUB-TOTAL

241,837.16

Premium % Above/ Below on Schedule Items

TOTAL

Executive Engineer (Works)
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S.# DISCRIPTION UNIT QUANTITY RATE (RS.) AMOUNT (RS.)
2 | R.C.C(1:4:8)
Cement concrete plain including placing
compacting, finishing and curing, complete%cﬂ. 198.00 11.288.75 29 351 73
including screening and washing of stgne ’ '
aggregate without shuttering.
() Ratio 1:4:8.

3 | P.C.C(1:2:4)

a) R.C.C work in roof slab, beams columns
rafts, Lintels and structural members laid|in
situ or precast laid in position completed in [all P.CHt. 280.00 309.78 86,738.40
respects.
() | Ratio (1:2:4) 90 Lbs cement 2 Cft. Sand 4
Cft. Shingle 1/8" to 1/4"gauge.

SUB-TOTAL 109,090.13

Premium % Above/ Below on Schedule Items

TOTAL

7 | STEEL REINFORCEMENT
Fabrication of mild steel reinforcement fpr
cement concrete including cutting bending,
laying in position making joints and P.Cwt. 7.00 5,001.70 35,011.90
fastenings including cost of binding wire (also
includes removal of rust from bars).
(b) Using Tor bars.

SUB-TOTAL 35,011.9
Premium % Above/ Below on Schedule Items
TOTAL
GRAND TOTAL
Contractor

Executive Engineer (Works)
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S#

DISCRIPTION

UNIT

QUANTITY

RATE (RS.)

AMOUNT (RS.)

PART-V: FOOT PATH (SCHEDULE ITEMS)

1

EXCAVATION
Excavation in rock, dressed to design
section grades and profiles, excava
material disposed off within 100 ft. upto
ft.

(a) Soft rock, slate, schist or litera
work with pick and crow bar.

ed
ted

e

5040 Cft.

5,364.00

7,260.00

38,942.64

COMPACTED EARTH

Filling, watering and ramming earth in flo
with surplus earth from foundation lead up
one chain and lift upto 5 ft.

Dr

t®00 Cft.

16092.00

1,512.50

24,339.1%

D

P.C.C (1:4:8)
Cement concrete plain including placi
compacting, finishing and curing, comple
including screening and washing of stg
aggregate without shutterin
(i) Ratio 1:4:8.

ng
te
ne%Cft.

J.

5,800.00

11,288.75

654,747.5(

P.C.C (1:2:4)
Cement concrete plain including placi
compacting, finishing and curing, comple
including screening and washing of stq
aggregate without shutterin
(f) Ratio 1:2:4.

ng
te
ne%Cft.

J.

2,200.00

14,429.25

317,443.5(

SHUTTERING FOR EDGING.

Erection and removal of centering for R.C.

or plain cement concrete works of Par
wood (2nd Class).
(ii) Vertical.

C
tal %oSft.

9,600.00

3,127.41

300,231.36

D

TOUGH PAVER

Providing and fixing cement paving bloc
flooring having size 197 x 97 x 60 (mm)
city/ quddara/ cobble shape with natu
colours, having strength b/w 5000 psi
8500 psi i/c filling the joints with hill san
and laying in specified manner/ pattern g
design etc., complete.

ral

to P.Sft.
0|
nd

12,500.00

223.97

2,799,625.0Q
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7 P.C.C (1:2:4) KERB BLOCKS (Highway)
Precast cement concrete solid or face blpciP.Rft. 4850.00 297.01 1,440,498.50
(1:2:4) including cost of templates.
8
QL PAINT OF KESR 570N %SHt. 8046.00 2,006.40 161,434.94
SUB-TOTAL 5,737,262.59
Premium % Above/ Below on Schedule Iltems
TOTAL
8 R.C.C PIPE 6"dia
Providing, laying R.C.C pipe & collars of
class 'B' and fixing in trench i/c cutting,
fiting ~ and ~ jointing  with  maxphalt 5 g | 160 g 163.00 26,080.0(
composition and cement mortar (1:1) j/c
testing with water to a head of 22.5 meter or
75 ft.
(© 300 mm (6" dia).
SUB-TOTAL 26,080.00
Premium % Above/ Below on Schedule Iltems
TOTAL
GRAND TOTAL
Contractor

Executive Engineer (Works)
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S.NO.

DISCRIPTION | UNIT | QUANTITY | RATE (RS.)

AMOUNT (RS.)

PART-VI: EXTERNAL DEVELOPMENT (NON-SCHEDULE ITEMS)

1

Supplying, stacking and spreadi
Garden soil (sweet earth) in unifor

12"thickness including mixing and

m

breaking clods and dressing complete

as per direction of Engineer.

P.Cft.

19,168.00

Providing and grassing by dibbi
grass roots 3: and plants i/c Cow d

ug

manure apart and watering apd

weeding till such that the grass is well

set and become green and fit
moving.

or

P.Stt.

19,168.00

Supplying clean screened (River
pit) sand within 5 chains includin
removal of top crust of earth or ov
burden.

P.Cit.

4,023.00

TOTAL

Executive Engineer (Works)
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SCHEDULE OF DAYWORK RATES

BD-11

Appendix-D to Bid

l. Labour
Item Description Unit Nominal | Rate (Rs)| Rate (Rs)| Extended
No. Quantity | in Figure | in Words | Amount
(Rs.)
1 2 3 4 5 6 7
D101 Ganger Hr 500
D102 Labourer Hr 5,000
D103 Brick layer Hr 50(
D104 Mason Hr 500
D105 Carpenter Hr 50
D106 Steel work Erector Hr 5Q0
—————— etc------- Hr 500,
D113 Driver for vehicle up to 10 Hr 1,000
tons
D114 Operator for excavatar, Hr 500
dragline, shovel or crane
D115 Operator  for  tractor, Hr 500
(tracked) with dozer blade
or ripper
D122 Sub-Total

Allow

accordance with Paragraph 3(b) of Day work Schedule

Total for Day work: Labour :

(Carried forward to Day work Summary)

percent of subtotal for Conivds overhead, profit, etc, i

=

(Not Applicable)
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BD-12
Appendix-D to Bid
Day work Material

4. The contractor shall be entitled to paymentespect of materials used for day work (except for
materials for which the cost is included in thegeetage addition to labour costs as detailed
heretofore), at the basic rates entered by hinhénSchedule of Day work Rates for materials
together with an additional percentage paymenthenbasic rates to cover overhead charges and

profit, as follows:

a) the basic rates for materials shall be calculatedhe basis of the invoiced price, freight,
insurance, handling expenses, damage, lossesaetcshall provide for delivery to store
for stockpiling at the site. The basic rates shalktated in local currency but payment will
be made in the currency or currencies expended uymesentation of supporting

documentation;

b) the additional percentage payment shall be quoyetid bidder and applied to the equivalent

local currency payments made under Sub-Para(aealhod

c) the cost of hauling materials used on work ordecetle carried out as Day work from the
store or stockpile on the site to the place wheigtb be use d will be paid in accordance

with the terms for Labour and Constructional Plarthis Schedule.

(Not Applicable)
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SCHEDULE OF DAYWORK RATES

BD-13

Appendix-D to Bid

Il. Materials
Item Description Unit Nominal | Rate (Rs)| Rate (Rs)| Extended
No. Quantity | in Figure | in Words |  Amount
(Rs.)
1 2 3 4 5 6 7
D201 Cement, ordinary Portland M: Ton 200
or equivalent in bags
D202 Mild Steel reinforcing bar M: Ton 100
up to 16mm diameter to B|S
4449 or equivalent
D203 Fine aggregate for concrete Cu: M 1,000
as specified in
Clause
D204 | ------ etc--------
D222 Gelignite (Noble Special M: Ton 10
Gelatine 60 % o
equivalent) including caps,
fuse, wire and requisitge
accessories
D223 Sub-Total
Allow percent of subtotal for Cortwac s overhead, profit, etc., i

accordance with Paragraph 4(b) of Day work Schedule

Total for Day work: Materials
(Carried forward to Day work Summary)

>

(Not Applicable)
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BD-14

Appendix-D to Bid

Day Work Constructional Plant

5.

The contractor shall be entitled to paymenteespect of constructional plant already on site
and employed on Day work at the basic rental ratgsred by him in the Schedule of Day
work Rates for constructional plant. The said ragbhall be deemed to include complete
allowance for depreciation, interest, indemnity amslrance, repairs, maintenance, supplies,
fuel, lubricants, and other consumables, and adirleead, profit and administrative costs
related to the use of such equipment. The costieérd, operators and assistants will be paid

for separately as described under the section gnaidak Labour.

In calculating the payment due to the Contrafito constructional plant employed on Day
work, only the actual number of working hours vad eligible for payment, except that where
applicable and agreed with the Engineer, the tlimgelime from the part of the site where the
constructional plant was located when ordered byEhgineer to be employed on Day work
and the time for return journey thereto shall l#uded for payment.

The basic rental rates for constructional plant employed on Day work shall be stated in
Pakistani Rupees.

(Not Applicable)
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SCHEDULE OF DAYWORK RATES

Constructional Plant

BD-15

Appendix-D to Bid

Item Description Unit Nominal Rate (Rs.) | Rate Rs.) | Extended
No. Quantity in Figure in Words | Amount
(Rs.)
1 2 3 4 5 6 7
D301 | Excavator ,face shovel or
dragline:
1. Up-to and including 1 Hr 500
Cu.M.
2. Over1CuMto2Cu. M. Hr 400
3. Over2Cu. M Hr 100
D302 | Tractor (tracked) including
bull or angle dozer:
1. Up-to and including 150 Hr 500
HP
2. Over 150 to 200 HP Hr 400
3. Over 200 to 250 HP Hr 200
D303 | Tractor with ripper:
1. Up-to and including 200 400
HP
2. Over 200 to 250 HP 200
D304 etc

Total for day work: Constructional Plant

(Carried forward to day work summary)

(Not Applicable)
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DAYWORK

Summary (Day work)

BD-16

Appendix-D to Bid

()] Total for day work: Labour
()} Total for day work: Materials

(m Total for day work: Constructional Plant

Amount (Rs.)

Total for day work

(Carried forward to summary page of Bill of Quaes)

(Not Applicable)
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PROPOSED CONSTRUCTION SCHEDULE

BE-1

Appendix-E to Bid

Pursuant to Sub-Clause 43.1 of the General Conditad Contract, the works shall be completed on
or before the date stated in Appendix-A to Bid. Tdder shall provide as Appendix-E to Bid, the

Construction Schedule in the bar chart (CPM, PERa&ny other to be specified herein) showing the
sequence of work items and the period of time duwhich he proposes to complete each work item
in such a manner that his proposed programme foiptziion of the whole of the works and parts of

the works may meet procuring ageinsyompletion targets in days noted below and calinten the

date of receipt of Engine&s Notice to Commence (Attach sheets as requirethéospecified form of

Construction Schedule):

Description

1) Whole works
2) Part-A

3) Part-B

4)

5)

69

Time for Completion

days
days
days
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BF-1

Appendix-F to Bid
METHOD OF PERFORMING THE WORK

[The bidder is required to submit a narrative ouly the method of performing the work. The

narrative should indicate in detail and include foit be limited to:

1. Organization Chart indicating head office aisdidf office personnel involved in management
and supervision, engineering, equipment maintenandgurchasing.

2. Mobilization in Pakistan, the type of facilgiencluding personnel accommodation, office
accommodation, provision for maintenance and foragfe, communications, security and
other services to be used.

3. The method of executing the works, the procesiuior installation of equipment and
machinery and transportation of equipment and nadseio the site.
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BG-1
Appendix-G to Bid
LIST OF MAJOR EQUIPMENT — RELATED ITEMS

[The bidder will provide on Sheet 2 of this Appendi list of all major equipment and related items,
under separate heading for items owned, to be psechor to be arranged on lease by him to carry
out the works. The information shall include makge, capacity, and anticipated period of utiliaati

for all equipment which shall be in sufficient deta demonstrate fully that the equipment will rhee

all requirements of the Specifications.]
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BG-2

Appendix-G to Bid

LIST OF MAJOR EQUIPMENT (SAMPLE)

Owned Description | Capacity HP Condition Present Date of Period of
Purchased or of Unit Rating Location or Delivery at Work on
Leased (Make, Source Site Project
Model, Year)
1 2 3 4 5 6 7
a. Owned
b. To be
Purchased
c. To be

arranged on
Lease
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BH-1
Appendix-H to Bid
CONSTRUCTION CAMP AND HOUSING FACILITIES

The Contractor in accordance with Clause 6 of thedtions of Contract shall provide description of
his construction camps facilities and staff housing requirements.

The contractor shall be responsible for pumps,tetet power, water and electrical distribution
systems, and sewerage system including all fittipgses and other items necessary for servicing the
contractor’s construction camp.

The bidder shall list or explain his plans for poirg these facilities for the service of the cawtras
follows:

1. Site Preparation (clearing, land preparatitn).e
2. Provision of Services.
a) Power (expected power load, etc.).
b) Water (required amount and system proposed).
C) Sanitation (sewage disposal system, etc.).
3. Construction of Facilities
a) Contractor s Office. Workshop and Work Areas (areas requiaed proposed

layout, type of construction of buildings, etc.).
b) Warehouses and Storage Areas (area requise pfyconstruction and layout).

C) Housing and Staff Facilities (Plans for housiog proposed staff, layout, type of
construction, etc.).

4. Construction Equipment Assembly and Preparafmetailed plans for carrying out this
activity).
5. Other Items Proposed (Security services, etc.).
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BI-1
Appendix-I to Bid
LIST OF SUBCONTRACTORS

I/We intend to subcontract the following parts loé twork to subcontractors. In my/our opinion, the
subcontractors named hereunder are reliable angetemt to perform that part of the work for which
each is listed.

Enclosed are documentation outlining experienceswabcontractors, the curriculum vitae and
experience of their key personnel who will be assiyto the contract, equipment to be supplied by
them, size, location and type of contracts carowidin the past.

Part of Works Subcontractor
(Give Details) (With Complete Address)
1 2

(Not Applicable)
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BJ-1
Appendix-J to Bid

ESTIMATED PROGRESS PAYMENTS (SAMPLE)

Bidder‘s estimate of the value of work which would be exed by him during each of the periods
stated below, based on his Programme of the wartidtee Rates in the Bill of Quantities, expressed
in Pakistani Rupees:

Quarter/ Year/ Period Amounts
(in thousands)
1 2
Ist Quarter

2" Quarter

39 Quarter

4™ Quarter

5N Quarter

6" Quarter

7" Quarter

8" Quarter

9" Quarter

Bid Price
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BK-1
Appendix-K to Bid

ORGANIZATION CHART
FOR THE
SUPERVISORY STAFF AND LABOUR

(To be filled in by the bidder)
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BL-1

Appendix-L to Bid
(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY
CONTRACTORS.

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. Dated

Contract Value:

Contract Title:

....................................... [name of Contractor] hereby declatést it has not obtained or
induced the procurement of any contract, righterest, privilege or other obligation or benefit
from Government of Sindh (GoS) or any administetubdivision or agency thereof or any other
entity owned or controlled by it (GoS) through ayrupt business practice.

Without limiting the generality of the foregoingidme of Contractor] represents and warrants that
it has fully declared the brokerage, commissioasfetc. paid or payable to anyone and not given
or agreed to give and shall not give or agree ve ¢ anyone within or outside Pakistan either
directly or indirectly through any natural or juddl person, including its affiliate, agent,
associate, broker, consultant, director, promotgrareholder, sponsor or subsidiary, any
commission, gratification, bribe, finder’s fee ackback, whether described as consultation fee or
otherwise, with the object of obtaining or inducitig procurement of a contract, right, interest,
privilege or other obligation or benefit in whatsee form from, from Procuring Agency (PA)
except that which has been expressly declared antrsiereto.

[name of Contractor] accepts full responsibilitydastrict liability that it has made and will make

full disclosure of all agreements and arrangemeiitts all persons in respect of or related to the
transaction with PA and has not taken any actiowitirnot take any action to circumvent the

above declaration, representation or warranty.

[name of Contractor] accepts full responsibilitydastrict liability for making any false
declaration, not making full disclosure, misreprai#® facts or taking any action likely to defeat
the purpose of this declaration, representation wadanty. It agrees that any contract, right,
interest, privilege or other obligation or beneffitained or procured as aforesaid shall, without
prejudice to any other rights and remedies availabl PA under any law, contract or other
instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercisgd RA in this regard, [name of
Supplier/Contractor/Consultant] agrees to indemBify for any loss or damage incurred by it on
account of its corrupt business practices and durfbay compensation to PA in an amount
equivalent to ten time the sum of any commissioatification, bribe, finder's fee or kickback
given by [name of Contractor] as aforesaid for fh&pose of obtaining or inducing the
procurement of any contract, right, interest, peigé or other obligation or benefit in whatsoever
form from PA.

[ Executive Engineer (Works ] [Contractor]
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FORMS

BID SECURITY
PERFORMANCE SECURITY
CONTRACT AGREEMENT

MOBILIZATION ADVANCE GUARANTEE
INDENTURE BOND FOR SECURED ADVANCE
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BS-1
BID SECURITY
(Bank Guarantee)

Security Executed on

(Date)
Name of Surety (Bank) with Address:
(Scheduled Bank in Pakistan)
Name of Principal (Bidder) with Address
Penal Sum of Security Rupees. (Rs. )

Bid Reference No.
KNOW ALL MEN BY THESE PRESENTS, that in pursuancktbe terms of the bid and at the
request of the said Principal (Bidder) we, the Suebove named, are held and firmly bound unto

(hereinafter called the 'Procuring Agency') in siien stated above for the payment of which sum well
and truly to be made, we bind ourselves, our heixecutors, administrators and successors, jointly
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that wheas the Bidder has submitted the
accompanying bid dated for Bid No. or f (Particulars of Bid) to the said
Procuring Agency; and

WHEREAS, the Procuring Agency has required as aliton for considering said bid that the
bidder furnishes a bid security in the above said sum feoBcheduled Bank in Pakistan or from a
foreign bank duly counter-guaranteed by a SchedBlack in Pakistan, to the procuring agency,
conditioned as under:

(1) that the bid security shall remain in force t@pand including the date 28 days after the
deadline for validity of bids as stated in the ftastions to bidders or as it may be extended by
the procuring agency, notice of which extensioigjhe Surety is hereby waived;

(2) that the bid security of unsuccessful biddeil ve returned by the procuring agency after
expiry of its validity or upon signing of the Coatt Agreement; and

(3) that in the event of failure of the succesdbidlder to execute the proposed Contract
Agreement for such work and furnish the requireddPmance Security, the entire said sum
be paid immediately to the said procuring agenagymant to Clause 15.6 of the Instruction to
bidders for the successful bidder's failure to quent.

NOW THEREFORE, if the successful bidder shall, witthe period specified therefore, on the
prescribed form presented to him for signatureremt® a formal Contract with the said procuring
agency in accordance with his bid as accepted amash within twenty eight (28) days of his being
requested to do so, a Performance Security witll gmal sufficient surety, as may be required, upon
the form prescribed by the said procuring agencyttie faithful performance and proper fulfillment
of the said Contract or in the event of non-withdahof the said bid within the time specified ftg i
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validity then this obligation shall be void andraf effect, but otherwise to remain in full forcedan
effect.

PROVIDED THAT the Surety shall forthwith pay the procuring agency, the said sum upon first written
demand of the procuring agency (without cavil or argument) and without requiring the procuring
agency to prove or to show grounds or reasons for such demand, notice of which shall be sent by the
procuring agency by registered post duly addressed to the Surety at its address given above.

PROVIDED ALSO THAT the procuring agency shall be gole and final judge for deciding whether
the Principal (Bidder) has duly performed his osligns to sign the Contract Agreement and to
furnish the requisite Performance Security witliia time stated above, or has defaulted in fulfillin
said requirements and the Surety shall pay witlodjiection the said sum upon demand from the
procuring agency forthwith and without any refereia the Principal (Bidder) or any other person.

IN WITNESS WHEREOF, the above bounden Surety haswed the instrument under its seal on

the date indicated above, the name and seal @uhsty being hereto affixed and these presents duly
signed by its undersigned representative pursoaathority of its governing body.

SURETY (Bank):

WITNESS:
Signature
1. Name
Title
Corporate Secretary (Seal) Corporate GuardStmal)
2.

Name, Title & Address
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PS-1
FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Executed on
Expiry date

[Letter by the Guarantor to the Procuring Agency]

Name of Guarantor (Bank) with address:

(Scheduled Bank in Pakistan)
Name of Principal (Contractor) with address:

Penal Sum of Security (express in words and figures

Letter of Acceptance No. Dated
KNOW ALL MEN BY THESE PRESENTS, that in pursuandelee terms of the bidding documents
and above said Letter of Acceptance (hereinaftbeccéhe Documents) and at the request of the said
Principal we, the Guarantor above named, are hell dirmly bound unto the
(hereinafter called the procuring
agency) in the penal sum of the amount stated afuovie payment of which sum well and truly to
be made to the said procuring agency, we bind biseour heirs, executors, administrators and
successors, jointly and severally, firmly by thpsesents.
THE CONDITION OF THIS OBLIGATION IS SUCH, that wheas the Principal has accepted the
procuring agency's above said Letter of Acceptancefor
(Name of Contrafj the
(Name of Project).
NOW THEREFORE, if the Principal (Contractor) shadll and truly perform and fulfill all the
undertakings, covenants, terms and conditionseft#id Documents during the original terms of the
said Documents and any extensions thereof that lmeagranted by the procuring agency, with or
without notice to the Guarantor, which notice isfdby, waived and shall also well and truly perform
and fulfill all the undertakings, covenants ternm&l a&onditions of the Contract and of any and all
modifications of said Documents that may heredfii®made, notice of which modifications to the
Guarantor being hereby waived, then, this obligatmbe void; otherwise to remain in full force and
virtue till all requirements of Clause 49, Defekiability, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limitenlthe sum stated above and it is a conditionngf a
liability attaching to us under this Guarantee thatclaim for payment in writing shall be receisd
us within the validity period of this Guaranted|ifey which we shall be discharged of our liabilitf
any, under this Guarantee.

We, (the Guarantor), waiving all objections and

defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the
procuring agency without delay upon the procuring agency's first written demand without
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cavil or arguments and without requiring the praogiagency to prove or to show grounds or reasons
for such demand any sum or sums up to the amoatgdseibove, against the procuring agency's
written declaration that the Principal has refusedfailed to perform the obligations under the
Contract which payment will be effected by the Gundor to Procuring Agency’s designated Bank &
Account Number.

PROVIDED ALSO THAT the procuring agency shall be gole and final judge for deciding whether
the Principal (Contractor) has duly performed Haigations under the Contract or has defaulted in
fulfilling said obligations and the Guarantor shadly without objection any sum or sums up to the
amount stated above upon first written demand filoenprocuring agency forthwith and without any
reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantordxasuted this Instrument under its seal
on the date indicated above, the name and corpseateof the Guarantor being hereto affixed and
these presents duly signed by its undersigned septative, pursuant to authority of its governing
body.

Guarantor (Bank)

Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title
2.
Name, Title & Address Corporate Guarantor (Seal)
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CA-1
FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the ‘“fegment’) made on the
day of (month) 20 tweles
(hereafter

called the “Procuring Agency”) of the one part and
(hereafter called the “Contractor”) of the othertpa

WHEREAS the Procuring Agency is desirous that aerteorks, viz should be
executed by the Contractor and has accepted aylititebContractor for the execution and completion
of such works and the remedying of any defectsiher

NOW this Agreement witnesseth- as follows:

1. In this Agreement words and expressions staletthe same meanings as are respectively
assigned to them in the Conditions of Contractihefter referred to.

2. The following documents after incorporating ewlda, if any, except those parts relating to
Instructions to bidders shall be deemed to formlzndead and construed as part of this
Agreement, viz:

(@) The Contract Agreement;

(b) The Letter of Acceptance;

(c) The completed Form of Bid;

(d) Special Stipulations (Appendix-A to Bid);

(e) The Special Conditions of Contract — Part Il;
0] The General Conditions — Part I;

(9) The priced Bill of Quantities (Appendix-D tad3;
(h) The completed Appendices to Bid (B, C, Etp L)
() The Drawings;

)] The Specifications.

(k) (any other)

3. In consideration of the payments to be madehkyprocuring agency to the Contractor as
hereinafter mentioned, the Contractor hereby cawsnaith the procuring agency to execute
and complete the works and remedy defects theme@omformity and in all respects with the
provisions of the contract.

4, Procuring agency hereby covenants to pay the contractor, in consideration of the execution
and completion of the works as per provisions of the contract, the contract Price or such
other sum as may become payable under the provisions of the contract at the times and in
the manner prescribed by the contract.

83



CA-2

IN WITNESS WHEREOF the parties hereto have caubmlAgreement to be executed on the day,
month and year first before written in accordandé wheir respective laws.

Signature of the Contactor Signature of PrioguAgency

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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MG-1
MOBILIZATION ADVANCE GUARANTEE

Bank Guarantee No. Date
WHEREAS (hereinafter called the Wing Agency') has entered into a Contract
for

(Particulars of Contract)
with (hereinafter called the 'tGaror").

AND WHEREAS, the Procuring Agency has agreed tcaade to the Contractor, at the Contractor's
request, an amount of Rupees (Rs ) which amount shall be
advanced to the Contractor as per provisions oCibrgract.

AND WHEREAS, the Procuring Agency has asked thet@ator to furnish Guarantee to secure the
mobilization advance for the performance of hisgdilons under the said Contract.

AND WHEREAS,

(Scheduled Bank in Pakistan)
(Hereinafter called the “Guarantor”) at the requektthe Contractor and in consideration of the
procuring agency agreeing to make the above advance to the Contrdws agreed to furnish the
said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantedsthkaContractor shall use the advance for
the purpose of above mentioned Contract and ifalie &nd commits default in fulfillment of any of
his obligations for which the advance payment isienahe Guarantor shall be liable to the procuring
agency for payment not exceeding the aforementiansalint.

Notice in writing of any default, of which the prging agency shall be the sole and final judge, on
the part of the Contractor, shall be given by thacpring agency to the Guarantor, and on such first
written demand, payment shall be made by the Gtaraf all sums then due under this Guarantee
without any reference to the Contractor and withanyt objection.

This Guarantee shall remain in force until the adeais fully adjusted against payments from the
Interim Payment Certificates of the Contractor or ntilu
whicheeerlisr.

(Date)

The Guarantor's liability under this Guarantee Ishat in any case exceed the sum of Rupees
(Rs ).

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the
aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments
from Interim Payment Certificates of the Contractor provided that the Guarantor agrees that the
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aforesaid period of validity shall be deemed to be extended if on the above mentioned date the

advance payment is not fully adjusted.

GUARANTOR
1. Signature
2. Name
3. Title
WITNESS
1.
Corporate Secretary (Seal)
2.
(Name Title & Address) Corporate Guarantor (Seal)
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INDENTURE FOR SECURED ADVANCES.

(For use in cases in which is contract is for fieid work and the contractor has entered into an
agreement for the execution of a certain speciigahtity of work in a given time).

This INDENTURE made the ................c.ooiis day of ....cceevvveiiiiiiiiinn
...................... 20................... BETWEEN (hereinafter called "th@ontractor" which
expression shall where the context so admits ofieéshpbe deemed to include his heirs,
executors, administrators and assigns) of the @ame gnd THE GOVERNOR OF SINDH
(hereinafter called "the Government" of the othant)

WHEREAS by an agreement, dated (hereinafter caliedsaid agreement, the contractor has
agreed to perform the under-mentioned works (hefenreferred to as the said work):-
(Here enter (the description of the works).

AND WHEREAS the contractor has applied to the ......cooceeeiiiiinnnn.
............................... for an advance to him of RUPEES .......c.vveeeiiiiiii e,
((RE TR ) on the security of madksiabsolutely belonging to him and brought by konthe
site of the said works the subject of the said ement for use in the construction of such of thd sa
works as he has undertaken to execute at rates forethe finished work (inclusive of the cost of
materials and labour and other charge) AND WHERHE®&S Government has agreed to advance to
the Contractor the sum of Rupees, (RS. ......ccccee.... ) on the security of materials thamfities and
other particulars of which are detailed in PaflRunning Account Bill (B). The said works signed
by the contractor

Fin R.Form.I7.A

ON (o and on such covenants and cond#tias are hereinafter contained and
the Government has reserved to itself the optiomafking any further advance or advances on the
security of other materials brought by the Contratt the site of the said works.

NOW THIS INDENTURE WTTNESSETH that in pursuancetbé said agreement and in
consideration of the sum of Rupees... .(Rs... .. ..) on or
before the execution of these presents pald t@ttr&ractor by the Government (the recelpt whereof
the Contractor doth hereby acknowledge) and of surther advances (if any) as may be made to him
as aforesaid (all of which advances are hereinafectively referred to as the said amount) the
Contractor doth hereby assign unto the Governniensaid materials by way of security for the said
amount.

And doth hereby covenant and agree with the Goventiaind declare ay follow:-

1) That the said sum of RUPEES. ... Rs.
........................ ) so advanced by the Government to thetator as aforesaid and all or
any further sum or sums which may be advanced a®ssHid shall be employed by the
contractor in or towards expending the executiothefsaid works and for no other purpose
whatsoever.
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(2) That the materials detailed in the said Running Account Bill (B) which have been
offered to and accepted by (he Government as security for the said amount are

absolutely by the Contractors own property free from encumbrances of any kind and the Contractor
will not make any application for or receive a further advance on the security of materials which are
not absolutely his own property and free from encumbrances of any kind and the contractor hereby
agrees, at all times, to indemnify and save harmless the Government against all claims whatsoever to
any materials in respect of which an advance has been made to him as aforesaid.

3) That the said materials detailed in the saidritng Account Bill (B) and all other materials on
the security of which any further advance or adeanuoay hereafter be made as aforesaid (hereinafter
called the said materials) shall be used by thetr@ctor solely inthe execution of the said works in
accordance with the directions of the Divisionafi€r (hereinafter called the Divisional Officemd

in the terms of the said agreement.

4) That the Contractor shall make at his own efistecessary and adequate arrangement for the
proper watch, safe custody and protection agalhsisks of the said material and that until used i
construction as aforesaid the said materials steatiain at the site of the said works in the
Contractor's custody and at his own risk and orohis responsibility and shall at all times be open
inspection by (he Divisional Officer or any officauthorized by him. In the event of the said
materials of any part (hereof being stolen, destloyr damaged or becoming deteriorated in a greater
degree than is due to reasonable use and weaott@&vatractor will forthwith replace the same with
other materials of like qualify or repair and maaod the same as required by the Divisional Officer
and the materials so brought to replace the saigriabs so repaired and made good shall also be
considered as security for the said amount.

(5) 'Hurt the said materials shall not on any actde removed from the site of the said works
except with the written permission of the Divisibi@ificer or an officer authorized by him in that
behalf

(6) That the said amount shall be payable invilén or before the Contractor receives payment,
from the Government of the price payable to himtl@r said works under the terms and provisions of
the said agreement PROVIDED THAT if any intermeglipayments are made to the contractor on
account of work done then on the occasion of each payment the Government will be at liberty to

make a recovery from the Contractors Bill for spayment by deducting there from in the value of

the said materials (hen actually used in the coostm and in respect of which recovery has nonbee

made previously the value for this purpose beirtgrd@ned in respect of each description of material
at (he rates at which the amount of the advancele mader these presents were calculated.

(7) at if the Contractor shall at any time makg default in the performance or observation in
any respect of any of the terms and provisionshefdaid agreement or of these presents the total
amount of the advance or advances that may stiiviag to the Government shall immediately on
the happening of such default be repayable by ther&ctor to the Government together with interest

88



thereon at twelve percent per annum from the datespective dates of such advance or advances to
the date or repayment and with allstgp charges, damages and expensawcurrad

by the Government in or for theecovery thereof or the

enforcement of this security or otherwise by reasb(he default of the Contractor and any moneys
so becoming due and payable shall constitute adisbtfrom the Contractor to the Government and
the Contractor hereby covenants and agrees witlstvernment to repay and the same respectively
to it accordingly.

(8) That the Contractor hereby charges all thel saaterials with the repayment to the
Government of the said sum of Rupees ... (Rs.
........................................................................................ ) andyamnrther sum or sums which may

be advanced as aforesaid and all costs chargesgdamaad expenses payable under these present
PROVIDED ALWAYS and it is hereby agreed and dedatleat not, withstanding anything in the
said agreement and without prejudice to the powensained therein if and whether the covenant for
payment and repayment hereinbefore contained bhaime enforceable and the money owing shall
not be paid to accordingly.

Once there with the Government may at any timeetifezr adopt all or any of following courses as it
may deem best ;-

(@) Seize and utilize the said materials or any thereof in the completion of the said works on
behalf of the Contractor in accordance with thevigions in that behalf contained in the said
agreement debiting the Contractor with the actwat of effecting such completion the
amount due in respect of advances under thesentsemed crediting the Contractor with the
value of work done as he had carried it out in edaoce with the said agreement and at the
rates thereby provided. If the balance is agaimstGontractor he is to pay the same to the
Government on demand.

(b) Remove and sell by public auction the seizedenals or any part thereof and out of the
moneys arising from the sale retain all the surnseshid repayable to the Government under
these presents and pay over the surplus (if anyiet&€ontractor.

(©) Deduct all or any part of the moneys owing oluthe security deposit or any sum due to the
Contractor under the said agreement.

(9) That except as is expressly provided by thesgmts interest on the said advance shall not be
payable.

(10) That in the event of any conflict between tr@visions of these presents and the said
agreement the provisions of these presents shathjprand in the event of any dispute or difference
arising over the construction or effect of thesespnts the settlement of which has not been
hereinbefore expressly provided for the same sHzl referred to the Superintending
Engineer/Executive District Officer/Officer one dehigher to officer signed the agreement Circle
whose................ decision shall be final and the pransi of the Arbitration Act 1940 for the time
being in force so far as they are applicable siily to any such reference.

Singed, sealed and delivered by*
In the presence of

SEAL ktwitness
Adwitness
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Singed, sealed and delivered by*
In the presence of

SEAL lstWiFneSS
2ndwitness




