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General Conditions  
 

General Provisions  
 

1.1 Definitions  
In the Conditions of Contract (“these Conditions”), which include Particular Conditions, 
Parts A and B, and these General Conditions, the following words and expressions shall 
have the meanings stated. Words indicating persons or parties include corporations and 
other legal entities, except where the context requires otherwise.  
 

A. “Employer” means the Mehran University solely represented by the Director (Works & Service) 

of Mehran University. 

 

 

B. “Contractor” means the persons or, firm or company, whose tender has been accepted by the 

Employer and includes Contractors representative, successors and permitted assignees.  

 

C. “Consultant” means Naqvi & Siddiqui who prepared the Drawings, design and these documents, 

will provide consulting services to the Employer during construction. 

 

D. “Executive Engineer (Works)” means the authorized Officer of the University, who possess the 

role of Controlling and Co-ordination between University, Consultants and Contractor. 

 

E. “Works” means all the works and things to be executed, supplied or done in accordance with the 

contract. 

 

F. “University”: means Mehran University of Engineering & Technology, Jamshoro. 

 
1.1.1 The Contract  

1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of 
Tender, these Conditions, the Specification, the Drawings, the Schedules, and the further 
documents (if any) which are listed in the Contract Agreement or in the Letter of 
Acceptance.  
 
1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub- Clause 1.6 
[ Contract Agreement ].  
 
1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the 
Procuring Agency, of the Letter of Tender, including any annexed memoranda comprising 
agreements between and signed by both Parties. If there is no such letter of acceptance, the 
expression “Letter of Acceptance” means the Contract Agreement and the date of issuing 
or receiving the Letter of Acceptance means the date of signing the Contract Agreement. 
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1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of bid, 
which was completed by the Contractor and includes the signed offer to the Procuring 
Agency for the Works.  
 
1.1.1.5 “Specification” means the document entitled specification, as included in the 
Contract, and any additions and modifications to the specification in accordance with the 
Contract. Such document specifies the Works.  
 
1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract, and any 
additional and modified drawings issued by (or on behalf of) the Procuring Agency in 
accordance with the Contract.  
 
1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the 
Contractor and submitted with the Letter of Tender, as included in the Contract. Such 
document may include the Bill of Quantities, data, lists, and schedules of rates and/or 
prices.  
 
1.1.1.8 “Tender” means the Letter of Tender and all other documents which the Contractor 
submitted with the Letter of Tender, as included in the Contract.  
 
1.1.1.9 “Bill of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies” 
mean the documents so named (if any) which are comprised in the Schedules.  
 
1.1.1.10 “Contract Data” means the pages completed by the Procuring Agency entitled 
contract data which constitute Part A of the Particular Conditions.  
 

 
1.1.2 Parties and Persons  

1.1.2.1 “Party” means the Procuring Agency or the Contractor, as the context 
requires.  
 
1.1.2.2 “Procuring Agency” means the person named as employer in the Contract 
Data and the legal successors in title to this person.  
 
1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of 
Tender accepted by the Employer and the legal successors in title to this person(s).  
 
1.1.2.4 “Engineer” means the person appointed by the Procuring Agency to act as 
the Engineer for the purposes of the Contract and named in the Contract Data, or 
other person appointed from time to time by the Employer and notified to the 
Contractor under Sub-Clause 3.4 [ Replacement of the Engineer ].  
 
1.1.2.5 “Contractor’s Representative” means the person named by the Contractor 
in the Contract or appointed from time to time by the Contractor under Sub-Clause 
4.3 [ Contractor’s Representative ], who acts on behalf of the Contractor.  
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1.1.2.6 “Procuring Agency’s Personnel” means the Engineer, the assistants 
referred to in Sub-Clause 3.2 [ Delegation by the Engineer ] and all other staff, 
labour and other employees of the Engineer and of the Procuring Agency; and any 
other personnel notified to the Contractor, by the Procuring Agency or the 
Engineer, as Procuring Agency’s Personnel.  
 
1.1.2.7 “Contractor’s Personnel” means the Contractor’s Representative and all 
personnel whom the Contractor utilizes on Site, who may include the staff, labour 
and other employees of the Contractor and of each Subcontractor; and any other 
personnel assisting the Contractor in the execution of the Works.  
 
1.1.2.8 “Subcontractor” means any person named in the Contract as a 
subcontractor, or any person appointed as a subcontractor, for a part of the Works; 
and the legal successors in title to each of these persons.  
 
1.1.2.9 “DB” means the person or three persons appointed under Sub-Clause 20.2 
[ Appointment of the Dispute Board ] or Sub-Clause 20.3 [ Failure to Agree on the 
Composition of the Dispute Board ].  
 
1.1.2.10 “FIDIC” means the Fédération Internationale des Ingénieurs-Conseils, 
the international federation of consulting engineers.  
 
1.1.2.11 “Bank” means the financing institution (if any) named in the Contract 
Data.  
 
1.1.2.12 “Borrower” means the person (if any) named as the borrower in the 
Contract Data.  

1.1.3 Dates, Tests, Periods 
and Completion 

1.1.3.1 “Base Date” means the date 15 days prior to the latest date for submission 
and completion of the Tender.  
 
1.1.3.2 “Commencement Date” means the date notified under Sub-Clause 8.1      [ 
Commencement of Works ].  
1.1.3.3 “Time for Completion” means the time for completing the Works or a 
Section (as the case may be) under Sub-Clause 8.2 [ Time for Completion ], as 
stated in the Contract Data (with any extension under Sub-Clause 8.4 [ Extension 
of Time for Completion ]), calculated from the Commencement Date.  
 
1.1.3.4 “Tests on Completion” means the tests which are specified in the Contract 
or agreed by both Parties or instructed as a Variation, and which are carried out 
under Clause 9 [ Tests on Completion ] before the Works or a Section (as the case 
may be) are taken over by the Procuring Agency. 



5 

 

 
1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause 10       
[Procuring Agency’s Taking Over ].  
 
1.1.3.6 “Tests after Completion” means the tests (if any) which are specified in the 
Contract and which are carried out in accordance with the Specification after the 
Works or a Section (as the case may be) are taken over by the Procuring Agency.  
 
1.1.3.7 “Defects Notification Period” means the period for notifying defects in the 
Works or a Section (as the case may be) under Sub-Clause 11.1 [ Completion of 
Outstanding Work and Remedying Defects ], which extends over twelve months 
except if otherwise stated in the Contract Data (with any extension under Sub-
Clause 11.3 [Extension of Defects Notification Period ]), calculated from the date 
on which the Works or Section is completed as certified under Sub-Clause 10.1 [ 
Taking Over of the Works and Sections ].  
 
1.1.3.8 “Performance Certificate” means the certificate issued under Sub-Clause 
11.9 [ Performance Certificate ].  
 
1.1.3.9 “day” means a calendar day and “year” means 365 days.  

1.1.4 Money and Payments  
1.1.4.1 “Accepted Contract Amount” means the amount accepted in the Letter of 
Acceptance for the execution and completion of the works and the remedying of 
any defects.  
 
1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1 [ The 
Contract Price ] , and includes adjustments in accordance with the Contract.  
 
1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred) by 
the Contractor, whether on or off the Site, including overhead and similar charges, 
but does not include profit.  
 
1.1.4.4 “Final Payment Certificate” means the payment certificate issued under 
Sub-Clause 14.13 [ Issue of Final Payment Certificate ].  
1.1.4.5 “Final Statement” means the statement defined in Sub-Clause 14.11         [ 
Application for Final Payment Certificate ].  
 
1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the Contract 
Price is payable, but not the Local Currency.  
 
1.1.4.7 “Interim Payment Certificate” means a payment certificate issued under 
Clause 14 [ Contract Price and Payment ], other than the Final Payment 
Certificate.  
 



6 

 

1.1.4.8 “Local Currency” means the currency of the Country.  
1.1.4.9 “Payment Certificate” means a payment certificate issued under Clause 14 
[ Contract Price and Payment].  
1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the 
Contract as a provisional sum, for the execution of any part of the Works or for 
the supply of Plant, Materials or services under Sub-Clause 13.5 [ Provisional 
Sums ].  
 
1.1.4.11 “Retention Money” means the accumulated retention moneys which the 
Procuring Agency retains under Sub-Clause 14.3 [ Application for Interim 
Payment Certificates ] and pays under Sub-Clause 14.9 [ Payment of Retention 
Money ].  
 
1.1.4.12 “Statement” means a statement submitted by the Contractor as part of an 
application, under Clause 14 [ Contract Price and Payment ], for a payment 
certificate. 
 

1.1.5 Works and Goods  
1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles and 
other things required for the execution and completion of the Works and the 
remedying of any defects. However, Contractor’s Equipment excludes Temporary 
Works, Procuring Agency’s Equipment (if any), Plant, Materials and any other 
things intended to form or forming part of the Permanent Works.  
 
1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and Temporary 
Works, or any of them as appropriate.  
 
1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to form 
or forming part of the Permanent Works, including the supply-only materials (if 
any) to be supplied by the Contractor under the Contract.  
 
1.1.5.4 “Permanent Works” means the permanent works to be executed by the 
Contractor under the Contract. 
1.1.5.5 “Plant” means the apparatus, machinery and vehicles intended to form or 
forming part of the Permanent Works, including vehicles purchased for the 
Procuring Agency and relating to the construction or operation of the Works.  
 

1.1.5.6 “Section” means a part of the Works specified in the Contract Data as a 
Section (if any).  
 

1.1.5.7 “Temporary Works” means all temporary works of every kind (other than 
Contractor’s Equipment) required on Site for the execution and completion of the 
Permanent Works and the remedying of any defects.  
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1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or either 
of them as appropriate.  
 

1.1.6 Other Definitions 
  

1.1.6.1 “Contractor’s Documents” means the calculations, computer programs and 
other software, drawings, manuals, models and other documents of a technical 
nature (if any) supplied by the Contractor under the Contract.  
 

1.1.6.2 “Country” means the country in which the Site (or most of it) is located, 
where the Permanent Works are to be executed.  
 

1.1.6.3 “Procuring Agency’s Equipment” means the apparatus, machinery and 
vehicles (if any) made available by the Employer for the use of the Contractor in 
the execution of the Works, as stated in the Specification; but does not include 
Plant which has not been taken over by the Employer.  
 

1.1.6.4 “Force Majeure” is defined in Clause 19 [ Force Majeure ].  
 
1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances and 
other laws, and regulations and by-laws of any legally constituted public authority.  
 
1.1.6.6 “Performance Security” means the security (or securities, if any) under 
Sub-Clause 4.2 [ Performance Security ].  
 
1.1.6.7 “Site” means the places where the Permanent Works are to be executed, 
including storage and working areas, and to which Plant and Materials are to be 
delivered, and any other places as may be specified in the Contract as forming part 
of the Site.  
 
1.1.6.8 “Unforeseeable” means not reasonably foreseeable by an experienced 
contractor by the Base Date.  
 
1.1.6.9 “Variation” means any change to the Works, which is instructed or 
approved as a variation under Clause 13 [ Variations and Adjustments ].  
 

1.2 Interpretation   In the Contract, except where the context requires otherwise:  
 

(a)  words indicating one gender include all genders;  
(b)  words indicating the singular also include the plural and words indicating 

the plural also include the singular;  
(c)  provisions including the word “agree”, “agreed” or “agreement” require 

the agreement to be record in writing;  
(d)  “written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; and  
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(e)  the word “tender” is synonymous with “bid”, and “tenderer” with 
“bidder” and the words “tender documents” with “bidding documents".  

 
The marginal words and other headings shall not be taken into consideration in the 
interpretation of these Conditions. 
 
In these Conditions, provisions including the expression “Cost plus profit” require 
this profit to be one-twentieth (5%) of this Cost unless otherwise indicated in the 
Contract Data.  

 
1.3 Communications  

Wherever these Conditions provide for the giving or issuing of approvals, 
certificates, consents, determinations, notices, requests and discharges, these 
communications shall be:  
 
(a)  in writing and delivered by hand (against receipt), sent by mail or courier, 

or transmitted using any of the agreed systems of electronic transmission 
as stated in the Contract Data; and  

(b)  delivered, sent or transmitted to the address for the recipient’s 
communications as stated in the Contract Data. However:  

 
(i)  if the recipient gives notice of another address, communications shall 

thereafter be delivered accordingly; and  
(ii)  if the recipient has not stated otherwise when requesting an approval or 

consent, it may be sent to the address from which the request was  issued. 
Approvals, certificates, consents and determinations shall not be 
unreasonably withheld or delayed. When a certificate is issued to a Party, 
the certifier shall send a copy to the other Party. When a notice is issued 
to a Party, by the other Party or the Engineer, a copy shall be sent to the 
Engineer or the other Party, as the case may be.  

 
1.4 Law and Language  
 

The Contract shall be governed by the law of the country or other jurisdiction 
stated in the Contract Data. 
The ruling language of the Contract shall be that stated in the Contract Data.  
 
The language for communications shall be that stated in the Contract Data. If no 
language is stated there, the language for communications shall be the ruling 
language of the Contract.  
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1.5 Priority of Documents 
 

The documents forming the Contract are to be taken as mutually explanatory of 
one another. For the purposes of interpretation, the priority of the documents shall 
be in accordance with the following sequence:  
 
(a)  the Contract Agreement (if any),  

(b)  the Letter of Acceptance,  

(c)  the Tender,  

(d)  the Particular Conditions - Part A,  

(e)  the Particular Conditions - Part B,  

(f)  these General Conditions,  

(g)  the Specification,  

(h)  the Drawings, and  

(i)  the Schedules and any other documents forming part of the Contract.  

 
If an ambiguity or discrepancy is found in the documents, the Engineer shall issue 
any necessary clarification or instruction.  
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PART II - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT  

 
1.1 Definitions  

  
 

1.1.1.4  “Form of Bid” is synonymous with “Letter of Tender”. 

1.1.1.5  “Bid” is synonymous with “Tender”.  

1.1.1.10“Bidding” is synonymous with “contract”. The following paragraph is added: 
 
1.1.1.11“Programme” means the programme to be submitted by the contractor in accordance 
 with Sub-Clause 8.3 and any approved revisions thereto.  
 
1.12.2  “Procuring Agency” is synonymous with “Procuring Agency” 1.1.2.9 “DB” is 

synonymous  with “Committee”. 1.1.3.1 Replace 28 days by 7 days in LCB and 15 
days in ICB.  

 
1.1.3.7  “Defects notification Period” is synonymous with “Defects liability Period”.  
 
1.15  Inspections and Audit by the Bank Deleted Procuring Agency can retain this clause 

with or without changes, in case of contracts under Project, Bank and donor’s 
programme. 

   Not Applicable.  
 
3.1 Engineer’s Duties and Authority.  
 
The following paragraph is added after duties: 
 
 Procuring agency shall ensure that the Engineer’s Representative/Staff is a professional 
engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976)  
 
4.3  Contractor’s Representative 

The following text is to be added after last line:  
 
The contractor’s authorized representative and his other professional engineers 
working at site shall register themselves with the Pakistan Engineering Council.  
 

6.10 Records of Contractor’s Personnel and Equipment 
 

 The following paragraph is added:  
 

The Contractor shall, upon request by the Engineer at any time in relation to any item 
of hired Contractor’s Equipment, forthwith notify the Engineer in writing the name 
and address of the Owner of the equipment and shall certify that the agreement for the 
hire thereof contains a provision in accordance with the requirements set forth above.  
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The following sub-clause 7.9 is added in (GCC):  
 

7.9  Use of Pakistani Materials and Services  
 

The contractor shall, so far as may be consistent with the contract, make the maximum 
use of materials, supplies, plant and equipment indigenous to or produced or fabricated 
in Pakistan and services, available in Pakistan provided such materials, supplies, plant, 
equipment and services shall be of required standard.  
 

8.1 Commencement of Works  
 

The last para is deleted and substituted with the following: The contractor shall 
commence the works on site within the period named in Appendix-A to Bid from the 
date of receipt by him from the Engineer of a written Notice to Commence. Thereafter, 
the contractor shall proceed with the works with due expedition and without delay.  
 

8.2  Prolonged Suspension  
Replace 84 days by 120 days.  
 

8.3 Programme  
The following text is to be added after [Commencement of Works] The programme 
shall be submitted in the either form of Bar Chart identifying the critical activities.  
 

 13.1  Right to vary  
In the last line of Para, after the word “Variation", the word “in writing” is added.  

 

13.3 Variation procedure  
In the tenth line, after the words “as soon as practicable” following is added: “and 
within a period not exceeding one-eighth of the completion time”  
 

13.8 Adjustment for changes in cost  
 

Not applicable  
 

Similarly reduction in the cost of these materials will also be recovered from the contractor 

accordingly  

14.1  The Contract Price  
Sub-para (d) is deleted.  
 

14.2 Advance Payment  
 

See Special Conditions. 
 
 

Mobilization Advance/Advance Payment  
 

See Special Conditions. 
 

14.5  Plants and Materials intended for Works  
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Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non – 
perishable materials and sub-clauses (a), (b) and (c) will be applicable for plants only 
:-  

(I) The Contractor shall be entitled to receive from the procuring agency Secured 
Advance against an INDENTURE BOND  in Public Works Account Form No.31 
(Fin. R. Form No. 2) acceptable to the procuring agency of such sum as the Engineer 
may consider proper in respect of non-perishable materials brought at the site but not 
yet incorporated in the Permanent Works provided that:  
 

(i) The materials are in accordance with the specifications for the permanent works;  
 

(ii)  Such materials have been delivered to the site and are properly stored and protected 
against loss or damage or deterioration to the satisfaction and verification of the 
Engineer/Assistant Engineer but at the risk and cost of the Contractor;  
 

(iii)  The Contractor’s records of the requirements, orders, receipts and use of materials are 
kept in a form approved by the Engineer, and such records shall be available for 
inspection by the Engineer;  
 

(iv) The Contractor shall submit with his monthly statement the estimated value of the 
materials on site together with such documents as may be required by the Engineer for 
the purpose of valuation of materials and providing evidence of ownership and 
payment therefore;  
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Contract/Bidding Data 
 
The following specific data for the works to be tendered shall complement, amend, or supplement 
the provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein 
shall prevail over those in the Instructions to Bidders.  
 
Instructions to Bidders  
 
Clause Reference  
 
1.1 Name and address of the procuring agency:  Mehran University of Engg: & Technology,  

       Jamshoro. 
 
 

1.2 Name of the Project and Summary of the works: Establishment of Innovation & 
Entrepreneurship Centre (IEC) – An 
Extension of Mehran University Institute of 
Science, Technology and Development 
(MUISTD), Jamshoro.  

 

 
2.1 Name of the Borrower/Source of Financing/Funding Agency/Funding Source;   

Head of Establishment of Innovation & 
Entrepreneurship Centre (IEC) – An 
Extension of Mehran University Institute 
of Science & Technology and Development 
(MUISTD). 

 
2.1 Amount and Type of Financing/Scheme Cost and Allocated Funds.  29.805 (Million). 
 
8.1 Time limit for clarification: 05 days. 
 
10.1 Bid language: English 
 
11.1 (a) Prequalification Information to be updated (where applicable):  
 
Already pre qualified contractors at MUET, Jamshoro. 
11.1 (b) Furnish and Technical Proposal (in case of two envelope method) or Company Profile in 
single stage single envelope: N/A. 
 
The bidder has to submit a technical proposal in sufficient detail to demonstrate the adequacy of 
the bid in meeting requirements for timely completion of the works.   
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13.1 Bidders to quote entirely in Pak. rupees but specify the percentages of foreign currency they 
require, if applicable. N/A. 
 
14.1 Period of Bid Validity: 90 days. 
 
 
15.1  Amount of Bid Security: 10% 

(2% at the time of Bid Submission and 8% deductable from the running bills).  
 
 
17.1 Venue, time, and date of the pre-Bid meeting: N/A. 
 
 
18.4 Number of copies of the bid to be completed and returned: N/A.  
 
 
19.2 (a) Procuring Agency's address for the purpose of bid submission: Office of the Executive 
Engineer (Works), MUET, Jamshoro. 
 
 
(b) Name and Identification Number of the Contract:  Establishment of Innovation & 

Entrepreneurship Centre (IEC) – An 
Extension of Mehran University 
Institute of Science, Technology and 
Development (MUISTD), Jamshoro.  

 
20.1 (a) Deadline for submission of bids: 08-04-2014 upto 12:00 Noon. 
 
 
 (b) Venue, time, and date of bid opening:   Office of the Executive Engineer (Works), MUET,  

          Jamshoro. 08-04-2014 at 12:30 P.M. 
 

 
 
32.1 Standard form and amount of Performance Security 2% acceptable to the procuring agency: 
Bank Guarantee. 
 
   
32.3 Stamp duty: 
0.30% or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty.  
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FB-1 

FORM OF BID  
Bid Reference No. Establishment of Innovation & Entrepreneurship Centre (IEC) – An 
Extension of Mehran University Institute of Science, Technology and Development 
(MUISTD), Jamshoro.  
 
To:  

_______________________________ 
 _______________________________  

_______________________________  
 
1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, and 

Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. 
_________________________________ for the execution of the above-named work, we/I, the 
undersigned, offer to execute and complete the work and remedy any defects therein in 
conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and 
Addenda for the sum of Rs. 
_______________________________________________________ (Rupees 
__________________________________________________________) or such other sum as 
may be ascertained in accordance with the said conditions.  
 

2.  We/I understand that all the Appendices attached hereto form part of this bid.  
 
3.  As security for due performance of the undertakings and obligations of this bid, we/I submit 

herewith a bid security in the amount of Rupees ________________  
(Rs. ______________________) drawn in your favour or made payable to procuring agency 
and valid for a period of ___________days beginning from the date, bid is opened.  
 

4.  We/I undertake, if our bid is accepted, to commence the works and to complete the whole of 
the works comprised in the contract within the time stated in Appendix-A to Bid.  

 
5.  We/I agree to abide by this bid for the period of ______ days from the date fixed for opening 

the same and it shall remain binding upon us and may be accepted at any time before the 
expiration of that period.  

 
6.  Unless and until a formal Agreement is prepared and executed, this bid, together with your 

written acceptance thereof, shall constitute a binding contract between us.  
 
7.  We do hereby declare that the bid is made without any collusion, comparison of  

figures or arrangement with any other bidder for the works.  
 

We understand that you are not bound to accept the lowest or any bid you may receive.  
 
9.  We undertake, if our/my bid is accepted, to execute the Performance Security referred to in 

Clause 10 of Conditions of Contract for the due performance of the Contract.  
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10.  We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly 

and severally for the execution of the Contract and the composition or the constitution of the 
joint venture shall not be altered without the prior consent of the procuring agency. (Please 
delete this in case of Bid form a single bidder)  

in the capacity of _______duly authorized to sign Bids for and on behalf of  
 

Dated this ___________day of________________20______  
Signature: ________________________  

_____________________________________________________  
(Name of Bidder in Block Capitals)  

(Seal)  
Address:___________________________________________________________  
__________________________________________________________________  
__________________________________________________________________  
Witness:  
 
Signature: _____________________________  
Name: ________________________________  
 
Address: __________________________________________________________  
____________________________________________________________  
 
Occupation:________________________________________________________  
. 
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Appendix-A to Bid  
SPECIAL STIPULATIONS 

Clause 
Conditions of Contract 

 
 

1.  Engineer representing Consulting Firm hired 
by the procuring agency to issue variation in 
case of emergency.  
 

3.1  Up to 2% of the contract price stated in the 
Letter of Acceptance.  

2.  Amount of Performance Security  
 
 
 

4.2  Up to 10% of contract price.  
 

3.  Time for Furnishing Program  8.3  Within 07 days from the date of receipt of Letter 
of Acceptance.  
 

4.  Minimum amount of Third Party Insurance  18.3  Rs. _________ per occurrence with number of 
occurrences unlimited. N/A. 
 

5.  Time for Commencement  8.1  Within 07 days from the date of receipt of 
Engineer’s Notice to Commence, this shall be 
issued within fourteen (14) days after signing of 
Contract Agreement.  
 

6.  Time for Completion (works & sections)  8.2 &  
10.2  

24 Months from the date of receipt of Engineer’s 
Notice to Commence.   
 

7.  Amount of Liquidity Damages/Delay 
Damages/Penalties  

8.7  0.05% Damages per day but total amount 
will not be more than 10% of contract 
Price.  
 

8.  Defects Liability Period  11.1  180 days from the effective date of Taking Over 
Certificate.  
 

9.  Percentage of Retention Money  14.2  8%  of the amount of Interim/Running Payment 
Certificate.  
 

10.  Limit of Retention Money  14.2  10%  of Contract Price stated in the Letter of 
Acceptance.  
 

11.  Minimum amount of Interim/Running 
Payment Certificates  
 

14.2  Rs. __________________  N/A. 

12.  Time of Payment from delivery of 
Engineer’s Interim/Running Payment 
Certificate to the procuring agency.  
 

14.7  30 days.  

13.  Mobilization Advance.  14.2  10% of Contract Price stated in the Letter of 
Acceptance.  
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14. Escalation  Escalation shall be paid separately as per 
Notifications issued by Govt. of Sindh from time 
to time after the opening date. 
 

15 Action when whole of the security deposit is 

forfeited: 

 

Clause- 1. 

 

In any case in which under any clause or clauses 

of this contract the Contractor shall have 

rendered himself liable to pay compensation 

amounting to the whole of his security deposit ( 

whether paid in one sum or deducting by 

installment) I or in the case of abandonment of 

the work owing to the serious illness or death of 

the Contractor or any other case, the Executive 

Engineer (Works), on behalf of the Mehran 

University of Engineering, & Technology, 

Jamshoro, shall have power to adopt any of the 

following courses, as he may deem best suited 

to the interests of University. 

(a) To rescind the contract ( of which 

rescission notice in writing to the contractor 

under the hand of the Executive Engineer 

(Works) shall be conclusive evidence ) and in 

that case the security deposit of the Contractor 

shall stand forfeited and absolutely at the 

disposal of University. 

(b) To employ labour paid by the 

University to carry out the work, or any part of 

the work, debiting the Contractor with the cost 

of the labour ( as to the correctness of which 

cost and price the certificate of Executive 

Engineer (Works) shall be final and conclusive 

against the Contractor) and crediting him with 

the value of the work done, in all respects in the 

same manner and at the same rates as if it had 

been carried out by the Contractor under the 

terms of his contract; and in that case the 

certificate of the Executive Engineer (Works) as 

to the value of the work done shall be final and 

conclusive against the Contractor. 

(c) To measure up the work of the 

Contractor and to take such part thereof as 

shall be unexpected out of his hands, and to 

give it to another Contractor to complete it, in 

which case any expenses which may be incurred 

in excess of the sum which would have been 

paid to the original Contractor if the whole 

work had been executed by him ( as to the 

amount of which excess expenses the 

certificates in writing of the Executive Engineer 

(Works) shall be final and conclusive ) shall be 

borne and paid by the original Contractor and 
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shall be deducted from any money due to him 

by University under the contractor or otherwise 

or from his security deposit or the proceeds of 

sale thereof, or a sufficient part thereof. 

In the event of any of the above courses being 

adopted by the Executive Engineer (Works) 

Contractor shall have no claim to compensation 

for any loss sustained by him-by reason of his 

having purchased or procured any materials, or 

entered into any engagements, or made any 

advance on account of or with a view to the 

execution of the work or the performance of 

the contract. And in case the contract shall be 

rescinded under the provision aforesaid, the 

Contractor shall not be entitled to recover or be 

paid any sum for any work therefore actually 

performed by him under this contract unless 

and until the Executive Engineer (Works) shall 

have certified in writing the performance of 

such work and the amount payable in respect 

thereof, and he shall only be entitled to be paid 

the amount so certified. 

16 Action when the progress of any particular 

position of the work is unsatisfactory: 

 

Clause-2 If the progress of any particular portion of the 

work is unsatisfactory. Executive Engineer 

(Works) on recommendation of Engineer, shall 

not withstanding that the general progress of 

the work is in accordance with the conditions, 

be entitled to take action under clause 1 (b) 

after giving the Contractor 10 days notice in 

writing. The Contractor will have no claim for 

compensation; for any loss sustained by him 

owing to such no claim for compensation, for 

any loss sustained by him owing to such action. 

17 Contractor remains liable to pay 

compensation if action not taken under 

clause 3 and 4. 

power to take possession of or required 

removal of or sell contractor's plant 

 

Clause-3 In any case in which any of the power conferred 

upon the Executive Engineer (Works) by clause 

1 and 2 hereof shall have become exercisable 

and the same shall not have been exercised the 

non-exercised thereof shall not constitute a 

waiver of any of the conditions hereof and -

such powers shall notwithstanding be 

exercisable in the event of any future case of 

default by the Contractor for which under any 

clause or clauses hereof he is declared liable to 

any compensation amounting if the whole of his 

security deposit and the liability of the 

Contractor for past and future compensation 

shall remain unaffected. In the event of the 

Executive Engineer (Works) taking action under 

sub-clause (a) or (c) of clause 1, he may, if he so 

desires, take possession of all or any tools, 
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plant, materials and stores in or upon the 

works, of the site thereof or belonging to the 

Contractor or procured by him and intended to 

be used for the execution of the work or any 

part thereof, paying or allowing for the same in 

account at the contract rate, or in the case of 

contract not being applicable, at current market 

rates, to be certified by the Executive Engineer 

(Works) whose certificate thereof shall be final. 

In the alternative, the Executive Engineer 

(Works) may, after giving notice in writing to 

the Contractor or his clerk of the work foreman 

or other authorized agent, required him to 

remove such tools, plant materials, or stores 

from the premises within a time to be specified 

in such notice, and in the event of the 

Contractor is failing to comply with any such 

requisition, the Executive Engineer (Works) may 

remove them at the Contractor's expense or sell 

them by auction or private sale on account of 

the Contractor and at his risk in all respects, and 

the certificate of the Executive Engineer 

(Works) as to the expense of any such removal 

and the amount of the proceeds and expense of 

any such sale shall be final and conclusive 

against the Contractor. 

18 Extension Of Time 
 

Clause-4 If the Contractor shall desire an extension of the 

time for completion of the work on the ground 

of his having been unavoidable hindered in its 

execution or on any other ground, he shall 

apply in writing to the Executive Engineer 

(Works) within 30 days from the date of which 

the execution of the work, was hindered as 

aforesaid or on which the ground for asking for 

extension arose and in any case before the date 

of completion of the work and the Executive 

Engineer (Works) may, if in his opinion, there 

are reasonable grounds for granting an 

extension, grant such extension as he thinks 

necessary or proper. The decision of the 

Executive Engineer (Works) in this matter shall 

be final. 

Provided that where the Contractor is hindered 

in the execution of the work on account of any 

act or omission on the part of the University or 

its authorized officers, the Executive Engineer 

(Works) may at any time before the date of 

completion and on his own initiative extend the 

time for completion of the work for such period 

as he may think necessary or proper. 
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Where time has been extended under this or 

any other clause of this agreement the date for 

completion of the work shall be the date fixed 

by the order giving the extension or by the 

aggregate of all such orders, made under this 

agreement. 

When time has been extended as aforesaid, it 

shall continue to be the essence of the contract 

and all clauses of the contract shall continue to 

be operative during the extended period.  

19 Final Certificate 
 

Clause-5 On completion of the work the Contractor shall 

be furnished with a certificate by the Engineer 

of such completion, but no such certificate shall 

be given nor shall the work be considered to be 

complete until the Contractor shall have 

removed from premises on which the work shall 

have been executed all scaffolding surplus 

materials and rubbish and shall have cleaned 

the site of work in and around the structures / 

works completed and shall have cleaned off the 

dirt from all woodwork, doors, windows, walls, 

floors, or other parts of any building in or upon 

which the work has been executed, or of which 

he may have had possession for the purpose of 

executing the work, nor until the work shall 

have been measured by the Engineer or where 

the measurements have been taken by his 

subordinate until they have received the 

approval of the Executive Engineer (Works), the 

said measurements being binding and 

conclusive against the Contractor If the 

Contractor shall fail to comply with the 

requirements of this clause is to the removal of 

scaffolding, surplus materials and rubbish and 

shall have cleared the site of work in and 

around the structures/works completed and 

dispose of the same as he thinks fit and clean of 

such dirt as aforesaid; and the contracts shall 

have no claim in respect of any such scaffolding 

or surplus materials as aforesaid except for any 

such actually realized by the sale thereof. 

20 Payment Of Intermediate Certificate To Be 

Regarded As Advance 

 

Clause-6 No payment shall be made for any work, 

estimated to cost less than rupees ten 

thousand till after the whole of the work shall 

have been completed and a certificate of 

completion given. But in the case of work 

estimated to cost more than rupees ten 

thousands, the Contractor shall on submitting 

bill therefore, as provided in Clause-10 be 

entitled to receive payment proportionate to 



25 

 

the part of the work then approved and passed 

by the Engineer and Executive Engineer 

(Works), whose certificate such approval and 

passing of the sum so payable shall be final and 

conclusive against the Contractor. All such 

intermediate payments shall be regarded as 

payments by way of advance against the final 

payments only and not as payment for work 

actually done and completed, and .shall not 

preclude the Engineer and Executive Engineer 

(Works) from requiring any bad, unsound, 

imperfect or unskillful work to be removed or 

taken away and reconstructed, or re-erected, 

nor shall any such payment be considered as an 

admission of the due performance of the 

contract or any part thereof in any respect or 

the occurring of any claims; nor shall it 

conclude, determine, or affect in any other way 

the powers of the Executive Engineer (Works) 

as to the final settlement and adjustment of the 

accounts or otherwise, or in any way very or 

effect the contract. The final bill shall be 

submitted y the Contractor within one month of 

the date fixed for the completion of the work 

otherwise Engineers certificate of the 

measurements and of the total amount payable 

for the work shall be final and binding on all 

parties. 

21 payment at reduced rates of account of item  

of work not accepted as completed to be at 

the discretion of the Executive Engineer 

(Works) 

 

Caluse-7 The rates for several items of works estimated 

to cost more than 1,000.00, agreed to within 

shall be valid only when the item concerned is 

accepted as having been completed fully in 

accordance with the sanctioned specifications. 

In cases where the items of work are not 

accepted as so completed the Engineer may 

certify payment on account of such items at 

such reduced rates as he may consider 

reasonable in the preparation of final or on 

account bills. 

22 Bills to be submitted monthly 
 

Clause-8 A bill shall be submitted by the Contractor as 

frequently the progress of the work may justify 

for all the work executed and not included in 

any previous bill and the Engineer shall take or 

cause to be taken the; requisite measurements 

for the purpose of having the same verified and 

the claims, as far as admissible, adjusted, if 

possible before the expiry of 21 days from the 

presentation of the bill at any time depute a 

subordinate to measure up the said work in the 

presence of the Contractor or his authorized 

agent, whose counter signature to the 
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measurement list will be sufficient warrant and 

the Executive Engineer (Works) may prepare a 

bill from such list which shall be binding on 

tilted Contractor in all respects. In case the 

Contractor or his authorized agent is not 

present at the site of work at the time fixed for 

recording measurements, or being present, 

does not counter sign the measurement list, the 

measurements recorded by the Engineer or his 

authorized subordinate shall be treated by the 

Engineer or his authorized subordinate shall be 

treated as correct and binding on the 

Contractor unless the Contractor within seven 

days of date of recording such measurements 

submit to the Executive Engineer (Works) a 

detailed letter pointing out the errors or 

omissions in the record measurements. In case 

of such disagreement, the Executive Engineer 

(Works) shall held or cause to be hold the site 

investigations and give his decision. The 

decision of the Executive Engineer (Works) shall 

be final. 

23 Bills To Be Printed On Forms 
 

Clause-9 The Contractor shall submit all bills on his own 

primed forms. The bills shall be submitted to 

the Engineer in triplicate who will then 

scrutinize these bills and forward two copies to 

the Executive Engineer (Works) and retain one 

copy in their office. The charges to be made in 

the bills shall always be entered at the rates 

specified in the tender or in the case of any 

extra work ordered in pursuance of these 

conditions, and not mentioned or provided for 

in the tender at the rates hereinafter provided 

for such work. 

24 Store Supplied By University 
 

Clause-10 If the specification or estimate of the work 

provides for the use of an' special description of 

materials to be supplied from the store of the 

University or if it is required that the Contractor 

shall use certain stores to be provided by the 

Executive Engineer (Works) such material and 

stores, and the prices to be charged therefore 

as hereinafter mentioned being so far as 

practicable for the convenience of the 

Contractor but not so as any way to control the 

meaning of effect of this contract specified in 

the schedule or memorandum hereto annexed, 

required from time to time to be used by him 

for the purpose of the contract only and the 

value of the full quantity of the materials and 

stores so supplied shall be sent off or deducted 

from any sums then due, or thereafter to 
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become due to the Contractor under the 

contract, otherwise, or from the security 

deposits, or the proceed of sale thereof, if the 

security deposit as held in Government 

securities the same or a sufficient portion  

hereof shall in that case be sold for the absolute 

property of University and shall on no account 

remove from the site of the work, and shall at 

all times be open to inspection by the Executive 

Engineer (Works). Any such materials unused 

and perfectly good condition at the time of 

completion or determination of the contracts 

shall be returned to the University Stores, if the 

Executive Engineer (Works) so requires by a 

notice in writing under his hand, but the 

Contractor shall not be entitled to return any 

such materials except with the consent of the 

Executive Engineer (Works) and he shall have 

no claim for compensation on account of any 

such material supplied to him as aforesaid but 

remaining unused by him or for, any, wastage in 

or damage to any such materials. 

25 Works to be executed in accordance with 

specifications. Drawings. Orders etc. 

 

Clause-11 The Contractor shall execute the whole and 

every part of the work in he most substantial 

and workmanlike manner and both as regards 

materials and all other matters in strict 

accordance with the specifications lodged in the 

office of the Executive Engineer (Works) and 

initialed by the parties, the said specification 

being a part of the contract. The contractor 

shall also conform exactly, fully and faithfully to 

the designs, drawings and instruction in writing 

relating to the work signed by the Executive 

Engineer (Works) and lodged in his office and to 

which the Contractor shall be entitled to have 

access at such office or on the site of work for 

the purpose of inspection during office hours 

and the Contractor shall if he so requires, be 

entitled at his own expenses to make or cause 

to be made copies of the specifications, and of 

all such designs drawings and instructions as 

aforesaid 

26 Alterations in specifications and design. Not 

to invalidate contracts 

 

Clause-12 The Executive Engineer (Works) on the 

recommendation of Engineer shall have power 

to make any alterations in, or additions to the 

original specifications, drawings, designs and 

instructions that may appear to him to be 

necessary or advisable during the progress of 

the work and the  contractor shall be bound to 

carry out of the work, in accordance with any 

instructions in this connection which may be 
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given to him in writing by the Executive 

Engineer (Works) and such alterations shall, not 

invalidate the contract; and any altered or 

additional work which the Contractor may be 

directed to do in the mentioned above specified 

subject to the limit laid down in clause 37 below 

as part of the work shall be carried out by the 

Contractor on the same conditions in all 

respects on which he agreed to do the main 

work and at the same rate as re specified in the 

tender for the main work. The time for 

completion of the work shall be extended in the 

proportion that the additional work bears to 

the original contract work, and the certificate of 

the Executive Engineer (Works) as to such 

proportion shall be conclusive. And if the 

altered or additional work includes any class of 

work for which no rate is specified in its 

contract, then such class of work shall be paid 

for at (     ) percent below/above the rates 

shown for such work in the Government of Sind 

Schedule of rates 2004, as amended from time 

to time and if such last mentioned class of work 

is not entered in the Government of Sind 

Schedule of Rates 2004 as of the date of receipt 

by him of the order to carry out the work, 

inform the Executive Engineer (Works) through 

the Consultants of the rate which it is his 

intention to charge for such class of work, and if 

the Executive Engineer (Works) and the 

Consultants are satisfied with the rate analysis, 

then he shall allow him that rate, but if the 

Owner does not agree to this rate, he shall be 

notified in writing be at liberty to cancel his 

order to carry out such class of work, and 

arrange to carry it out in such manner as he 

may consider advisable, provided always that if 

the Contractor shall commence work or incur 

any expenditure in regard thereto before the 

rates shall have been detonated as lastly 

hereinbefore mentioned then in such case he 

shall only be entitled to be paid in respect of 

the work carried out for expenditure incurred 

by him prior the work carried out for 

expenditure incurred by him prior to the date of 

the determination of the rate as aforesaid 

according to such rate or rates as shall be fixed 

by the Owner. In the event of a dispute, the 

decision of the Director (W&S) will be final, 

conclusive and binding. 
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27 No Claim To Any Payment Or Compensation 

For Alteration In Or Restriction Of Work 

Clause-13 If at any time after the execution of the 

contract documents the Executive Engineer 

(Works) shall for any reason whatsoever in the 

tender to be carried out at all or carried out in 

part by the Contractor, he shall give notice in 

writing of the fact to the Contractor, who shall 

thereupon have no claim to any payment of 

compensation whatsoever on account of any 

profit or advantage which he might have 

derived from the execution of the work in full 

but which he did not so derive in consequence 

of the full amount of the work not having been 

carried out, neither shall he have any claim for 

compensation by reason of any alterations, 

having been made in the original specifications, 

drawings, designs, and instruction, which may 

involve any curtailment of the work as original 

contemplated. Where materials have already 

been collected at site of the work before the 

receipt of the said notice to stop or curtail the 

work, the Contractor shall be paid for such 

materials at the rates determined by the 

Executive Engineer (Works) provided they are 

not in excess of requirements and are of 

approved quality. 

28 Time Limit For Unforeseen Claims 
 

Clause-14 Under no circumstances whatsoever shall the 

contractor be entitled to any compensation 

from Authority on any account unless the 

Contractor shall have submitted a claim in 

writing to the Executive Engineer (Works) 

within one month of the cause of such claim 

occurring. The Contractor shall give full details 

of such claim, indicating the part of the work is 

the subject matter of such claim, the reasons 

giving rise to the said claim and submit as far as 

possible, documentary evidence in support of 

the reasons and the calculations for such claim. 

The claim shall not be considered as valid or 

payable unless it has been scrutinized & 

accepted by the Engineer and Executive 

Engineer (Works) & will become payable only to 

the extent upto which it has been accepted by 

the Director (W&S). 

29 Action And Compensation In Case Of Bad 
Work 
 

Clause-15 If at any time before the security deposit is 

refunded to the Contractor, it shall appear to 

the Executive Engineer (Works) or his 

subordinate-incharge of the work, that any 

work lies been executed with unsound, 

imperfect of unskilled workmanship or with 

materials of inferior quality, or that any 

materials or articles provided by him for the 
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execution office work are unsound, or of quality 

inferior to that contracted for, or are otherwise 

not in accordance with the contract, shall be 

lawful for the Executive Engineer (Works) to 

intimate this fact in writing to the Contractor 

and then notwithstanding the fact that the 

work, materials or articles complained of any 

have been inadvertently passed, certified and 

paid for the Contractor shall be bound forthwith 

to rectify or remove and reconstruct the work 

so specified in whole or in part, as the case may 

require, or if so required shall remove the 

materials or articles, and provide other proper 

and suitable materials or articles at his own 

proper charge and cost; and in the event of his 

failing to do so within a period to be specified 

by the Executive Engineer (Works) in the writing 

intimation aforesaid, the Contractor shall be 

liable to pay compensation at the rate of one 

percent, on the amount of the estimate for 

every day not exceeding ten days, during which 

the failure so continues, and in the case of any 

such failure the Executive Engineer (Works) may 

rectify or remove, and re-execute the work or 

remove and replace the materials or articles 

complained of as the case may be as the risk 

and expense in all respects of the Contractor. 

Should the Executive Engineer (Works) consider 

that any such inferior work or materials as 

described above may be accepted or made use 

of it shall be within the discretion to accept the 

same at such reduced rates as he may fix 

thereof. 

30 Work To Be Open To Inspection  

Contractor Or Responsible Agent To Be 

Present 

 

Clause-16 All works under or in course of execution or 

executed in pursuance  of the contract shall at 

all times be open to the inspection and 

supervision of the Engineer and Executive 

Engineer (Works) or his subordinates, and the 

Contractor shall all times during the usual 

working hours, and at all other times at which 

reasonable notice of the intention of the 

Engineer and Executive Engineer (Works) or his 

subordinate to visit the work shall have been 

given to the Contractor, either himself be 

present to receive orders and instructions, or 

have responsible agent duly accredited in 

writing present for that purpose. Orders given 

to the Contractor's duly authorized agent shall 

be considered to have the same force and 

effect as if they had been given to the 

Contractor himself. 
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31 Notice To Be Given Before Work Is Covered 
Up 
 

Clause-17 The Contractor shall give not less than five days 

notice in writing to the Engineer and Executive 

Engineer (Works) or his subordinate-in-charge 

of the work before covering up or otherwise 

placing beyond the reach of check, inspection & 

measurement any work in order that the same 

may be verified, checked, inspected and 

measured, and correct dimensions thereof 

taken before the same is so covered up or 

planned beyond the reach of verification check, 

inspection & measurement, and shall not cover 

up or place beyond the reach of verification, 

check, inspection and measurement any work 

without the consent in writing of the Engineer 

and Executive Engineer (Works) or his 

subordinate-incharge of the work, and if any 

work shall be covered up or placed beyond the 

reach of verification, check, inspection & 

measurement any work without the consent in 

writing of the Executive Engineer (Works) or his 

subordinates incharge of the work, and if any 

work shall be covered up or placed beyond the 

reach of verification, check inspection & 

measurement without such notice having been 

given to consent obtained, the same shall be 

uncovered at the Contractor's expense, and in 

default thereof no payment or allowance shall 

be made for such work, or for the materials 

with which the same was executed. 

32 Contractor Liable For Damage Done And For 

Imperfections For Three Months After 

Certificate 

 

Clause-18 If the Contractor or his workmen, or servants 

shall break, deface, destroy any part of a 

building in which they may be working, or any 

building, road, fence, enclosure or overhead or 

underground service lines of water supply, 

sewerage, electricity, telephone, gas etc. or 

grass land or cultivated ground continuous to 

the premises on which the work or any part 

thereof is being executed, or if any damage 

shall be done to the work, while it is in progress 

from any cause whatever or if any part thereof 

in being executed, or if any damage shall be 

done to the work, while it is in progress from 

any cause whatever or if any imperfections 

become apparent in it within three months of 

the grant of a certificate of completion, final or 

otherwise, by the Executive Engineer (Works), 

the Contractor shall make good the same his 

own expense, or in default the Executive 

Engineer (Works) may cause the same to be 

made   good by other workmen, and deduct the 

expenses of ( which the certificate of the 
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Executive Engineer (Works) shall be final ) from 

any sums that may then be due or may 

thereafter become due to the Contractor, or 

from his security deposits or the proceeds of 

sale thereof, or of a sufficient portion thereof or 

any of his dues available against other works 

with the University or as arrears of land 

revenue in case no dues are available or the 

amount available falls short of the total 

recoveries. 

33 Contractor to supply plant ladders. 

Scaffolding etc. And is liable for damages 

arising on provision of lights. Fencing etc. 

 

Clause-19 The Contractor shall supply at his own cost all 

materials, plant, tools, appliances, implement, 

ladders, cordage, tackle, scaffolding and 

temporary work requisite or proper for the 

execution of the work, whether in the original, 

altered or substituted form, and whether 

included in the specification, or other 

documents, forming part of the contract or 

referred to in these conditions or not, and 

which may be necessary for the purpose of 

satisfying or complying with the requirements 

of the Executive Engineer (Works) as to any 

matters as to which under these conditions he 

is entitled to be satisfied or which he is entitled 

to require together with carriage therefore to 

and from the work. The Contractor shall also 

supply without charge the requisite number of 

persons with the means and materials 

necessary for the purpose of setting out works, 

and counting, weighing and assisting in the 

measurement or examination at any time and 

from time to time of the work or the materials. 

Failing this the same may be provided by the 

Executive Engineer (Works) at the expense of 

the Contractor and the expenses may be 

deducted from any money due to the 

Contractor under the contract, or from his 

security deposit or the proceeds of sale thereof 

or of a sufficient portion thereof. The Contract 

or shall provide all necessary fencing and lights 

required to protect the public from accident, 

and shall also be bound to bear the expenses of 

defense of every suit, action or other legal 

proceedings, that may be brought by any 

person for injury sustained owing to neglect of 

the above; precautions, and to pay any 

damages and costs which maybe awarded in 

any such, suit action or proceeding to any such 

person, or which may with the consent of the 

Contractor be paid for comprising any claim by 

any such person. 
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34 Measure For Prevention Of Fire 
 

Clause-20 The Contractor shall not set fire to any standing 

jungle, trees, bush-wood or grass without a 

written permit from the Executive Engineer 

(Works). 

When such permit is given, and also all cases 

when destroying cut or dug up trees, 

brushwood, grass etc., by fire; the Contractor 

shall take necessary measures to prevent such 

fire spreading to otherwise damaging 

surrounding property. 

The Contractor shall make his own 

arrangements at his cost and expense for 

providing drinking water and water for 

domestic use of his labour employed in 

connection with the execution of the works as 

also for the use of his labour employed in 

connection with the execution of the works as 

also for use on the works itself. However, in 

case the Contractor is not able to make his own 

arrangements for water, the same could at the 

discretion of the Executive Engineer (Works) be 

supplied by the owner in which case the 

recovery against the water charges at 2% of the 

cost of these items of work on which the water 

is used in the construction shall be made from 

the bills of the Contractor. 

35 Liability Of Contractor For Any Damage Done 

In Or Outside Work Area 

 

 

Clause-21 Compensation for all damage done intentionally 

or unintentionally by Contractor's labour 

whether in or beyond the limits of University 

property including any damage, caused by the 

spreading of fire mentioned in clause 22 shall 

be estimated by the Executive Engineer (Works) 

or such other officer as he may appoint and the 

estimates of the Executive Engineer (Works) 

shall be final and the Contractor shall be bound 

to pay the  amount of the assessed 

compensation on demand failing which the 

same will be recovered from the Contractor as 

damages in the manner prescribed in clause 1 

or deducted by the Executive Engineer (Works) 

from any sums that may be due or become due 

from University of the Contractor under this 

contract or otherwise. 

The Contractor shall bear the expenses of 

defending any action or other legal proceedings 

that maybe brought by any person, party or 

authority for  injury sustained "by him owing to 

neglect of precaution to prevent the spread of 

fire and he shall pay any damages and cost that 
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may be awarded by the court in consequence. 

36 Employment Of Female Labour 
 

Clause-22 The employment of female labour on works in 

the neighborhood of soldiers' barracks should 

be avoided as for as possible. 

37 Work On Sunday 
 

Clause-23 No work shall be done on a Sunday or a public 

holiday without the prior sanction in writing of 

the Executive Engineer (Works). 

38 Work not be sublet. Contractor may be 

rescinded & security deposit forfeited for 

subletting it without approval" 

 

Clause-24 The Contractor shall not be assigned or sub-let 

without the written approval of the Executive 

Engineer (Works). And if the Contractor shall 

assign or sublet his contract, or attempt to do, 

or become insolvent or make any composition 

with his creditors or attempt to do, the 

Executive Engineer (Works) may, by notice in 

writing rescind the contract. 

The Contractor shall keep full and true accounts 

in respect of the contract works in the regular 

course of business and shall whenever called 

upon by the Executive Engineer (Works) by 

notice in writing, produce them for inspection 

by him or by any officer appointed by him in 

that behalf. Also if any bribe, gratuity, gifts, 

loan, reward or advantage pecuniary or 

otherwise, shall either directly or indirectly be 

given, promised or offered by the Contractor or 

any of his servants or agents to any public 

officer or person in the employment of 

University in any way relating to his office or 

employment or if any such officer or person 

shall become in any way directly or indirectly 

interested in the contract or if the Contractor 

does not keep account or fails to produce them 

as aforesaid, the Executive Engineer (Works) 

may give notice in writing rescind the contract. 

In the event of a Contract being rescinded the 

security deposit of the Contractor shall 

thereupon stand forfeited and be absolutely at 

the disposal of University and the same 

consequences shall ensure as if the contract 

had been rescind under clause 3 hereof and in 

addition the Contractor shall not be entitled to 

recover or be paid for any work therefore 

actually performed under the contract. 

39 Sum Payable By Way Of Compensation To 

Be Considered As Reasonable Compensation 

Without Reference To Actual Loss 

Clause-25 All sums payable by a Contractor by way of 

compensation under any of these conditions 

shall be considered as a reasonable 

compensation to be applied to the use of 

University without reference to the actual loss 
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 or damage sustained and whether any damage 

has or has not been sustained. 
40 Changes In The Constitution Of Firm To Be 

Notified 

 

Clause-26 In the cases of a tender by partners any change 

in the constitution of a firm shall be forthwith 

notified by the Contractor to the Executive 

Engineer (Works) for his information. 

41 Work To Be Under Direction Of Engineer, 

Consultant And Executive Engineer (Works) 

 

Clause-27 All works to be executed under the contract 

shall be executed under the direction and 

subject to the approval in all respects of the 

Engineer and Executive Engineer (Works) for 

the time being, who shall be entitled to direct at 

what point or points and in what-manner they 

are to be commenced, and from time to time 

carried on. 

42 Decision Of Director (W&S) To Be Final 
 

Clause-28 Except where otherwise specified in the 

contract and subject to The powers delegated 

to him by authority under the Code rules then 

in force, the decision of the Director (W&S) 

shall be final, conclusive, and binding on all 

parties to the contract upon all questions 

relating to the meaning of the specifications, 

design, drawings, and instructions hereinbefore 

mentioned and as to the quality of 

workmanship, or materials used on the work, or 

as to any other question claim, right, matter or 

the thing whatsoever in any way arising out of, 

or relating to the contract, design, drawings, 

specifications, estimates, instructions, orders of 

these conditions, or otherwise considering the 

works, or the execution, or failure to execute 

the same, whether arising, during the progress 

or the work, or after the completion on 

abandonment thereof. 

43 Lump Sum In Estimates 
 

Clause-29 When the estimate on which a tender is based 

includes one or more items with lump sum 

rates or lump sum amount the Contractor shall 

be entitled to payment in respect of such items 

on the rates entered in this contract with the 

detailed specifications and the analysis of the 

rates on which the contract price is calculated. 

Where part of the work is done or the 

specifications are altered the Contractor will 

submit his own rate and payment shall be 

controlled in the same way as if the item of 

work was done outside the current Government 

Schedule of Rates applicable in the case in 

accordance with the procedure laid down in 

Clause 14. 

Provided always that in case of the percent Rate 
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tenders, no premium as quoted for the main 

tender as also that quoted in clause 14 ( which 

will be the same premium as for the main 

tender) shall be payable for any items of work 

including the lump   sum items or market rates 

which are outside the Current Government 

Schedule of Rates. 

44 Action Where No Specification 
 

Clause-30 In the case of any class of work for which there 

is no such specification as is mentioned in Rule I 

such work shall be carried out in accordance 

with the Sind P.W.D. specifications and in the 

event of there being no Sind P.W.D. 

specification, then in such case the work shall 

be carried out in all respects in accordance with 

the instructions and requirements of the 

Executive Engineer (Works). The payment for 

such items of work shall be made in accordance 

with the procedure laid down in Clause 14 for 

items of work outside the Current Government 

Schedule of Rates. 

45 Contractors Percentage Whether Applied To 

Net Or Gross Amount Of Bill 

 

Clause-31 The percentage referred to in the tender shall 

be deducted from/added to the gross amount 

of the bill before deduction the value of any 

stock issued. 

46 Refund Of Quarry Fees And Royalties 
 

Clause-32 All quarry fees; royalist, octroi, dues, ground 

rents, local and Government taxes and Rates 

etc. relating directly or indirectly to the 

execution of the works under this contract shall 

be paid by the contractor as a final charge and 

no refund on this account shall be allowed by 

the University. 

47 Compensation under the workmen's 

compensation act. 

 

Clause-33 The Contractor shall be responsible for and shall 

pay any compensation Act, 1923 (VIII of 1923), 

(hereinafter called the said Act) as amended 

upto date for injuries caused to the workmen. If 

such compensation is paid by University as 

principal under sub-section (1) of section 12 of 

the said Act on behalf of the Contractor; it shall 

be recoverable by University from the 

Contractor under sub-section (2) of the said 

section such, compensation shall be recovered 

in the manner laid down in Clause above. The 

contractor shall also discharge all other 

liabilities in relation to the current Government 

or local legislation with respect. to the Labour 

Laws and other Fringe benefits like Health and 
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Insurance cover. Old Age Benefits etc. for all his 

labour including the administrative and 

supervisory staff. 

48 Claim For Quantities As Per Scope Of Work 

Shown On Drawings 

 

Clause-

34A 

The quantities of different items of work shown 

in the schedule B attached to this tender, are 

only approximate The actual quantities of 

different items as done at Site will be controlled 

by the detailed drawings and the actual 

requirements at site of work. No claim 

whatsoever will be entertained on account of 

excess or reduction in the scope of work as 

shown on the drawings.  

49 ----- do---- Clause-

34B 

Where due to the change of specification or 

scope or work or due to additions in size and 

quantum of the work the total cost of the work 

increases upto 30% at the cost as shown in the 

MEMORANDUM ( Excluding those case there 

the total cost the increased due to any claim of 

the contractor or the escalation in the 

rates/cost subject to its sanction ) the 

Contractor shall be bound to car y out the same 

at the same rates and under the same 

conditions as for the same at the same rates 

and under the same conditions as for the main 

tender. In case where the total cost is likely to 

increase beyond 30% of the amount shown in 

the MEMORANDUM it will be optional for the 

Contractor to decline to take up the additional 

work provided always that no work shall be left 

in incomplete or in unfinished shape 

irrespective of the total Cost of the work. 

Where, however, the Contractor agrees to take 

up the additional work, there shall be no 

financial limit to it and that the entire work shall 

be done at the same rates and under the same 

terms and conditions as the main tender. 

50 Employment Of Feminine Labour 
 

Clause-35 The Contractor shall employ any feminine; 

convict or other labour of a particular kind of 

class if ordered in writing to do so by the 

Executive Engineer (Works). 

51 Claim For Compensation For Delay In The 

Execution Of Work 

 

Clause-36 No compensation shall be allowed for any delay 

caused in the starting of the work on account of 

acquisition of land or, in the case of clearance 

works on account of any delay in accordance 

with the sanction to estimates. 

52  Clause-37 No compensation shall be allowed for any delay 

in the execution of the work on account of 

water standing in borrow pits or compartments 
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or on the land or the approach road etc. The 

rates are inclusive of hard or cracked soil, 

excavation mud, subsoil water or water 

standing in borrow pits and no claim for an 

extra rate shall be entertained, unless 

otherwise expressly specified. 

53 Entering Upon Or Commencing Any Portion 

Of Work 

 

Clasue-38 The Contractor shall not enter upon or 

commence any portion of work except with the 

written authority and instructions of the 

Executive Engineer (Works) or of his 

subordinate- incharge of the work. Failing such 

authority the contractor shall have not claim to 

ask for measurements of or payment for work. 

54 Minimum age of persons employed. The 

employment of donkeys or other animals 

 

Clasue-39 (i) No contractor shall employ any person 

who is under the .age of 12 years. 

(ii) No contractor shall employ donkeys or 

other animals with breeching of string or   thin 

rope. The breeching must be at least thread 

should be of tape (Nawar). 

(iii) No animal suffering from sores, 

lameness or emaciation or which is immature 

shall be employed or the work. 

(iv) The Contractor shall not employ any 

labour who has any contagious disease or is a 

habitual narcotic user or is as sick and unfit for 

manual labour as to create a hazard for his 

health or life. 

(v) The Executive Engineer (Works) or his 

subordinate is authorized to remove from the 

work any person or animal found working which 

does not satisfy these conditions and no 

responsibility shall be accepted by the 

University for any delay caused in the 

completion of the work by such removal. 

Any Contractor who does not accept these 

conditions shall not be allowed to tender for 

works and his name shall be removed from the 

list of Contractors. 

54 Pakistan Timber To Be Used 
 

Clause-40 As for as possible Pakistan Timbers shall be 

used and where for any reason this is not 

practicable preference shall be given to 

imported timber of approved origin and quality. 

55 Certificate For Concessionary Freight Of 

Charges From The Railway 

Clause-41 If any materials are required to be conveyed by 

rail, the Contractors will be granted certificates 

by the Executive Engineer (Works) to the effect 
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 that the materials are required for University 

works thereby enabling them to have the 

benefit as allowed under the rules from the 

railway. In case, however, such a concession is 

withdrawn by the railway at any time', no claim 

shall be made against University on this 

account. 

56 Recovery Of Dues From Contractor As 

Arrears Of As Land Revenue 

Clause-42 Any sum due to the University by the 

Contractor shall be liable for recovery as arrears 

of Land Revenue. 

57 Partnership Of M.L.As Is Forbidden 
 

Clause-43 The Contractor shall certify that no member of 

Legislative Assembly is in partnership with him 

and that University will have the right to 

terminate the contract at any stage if it is 

discovered that a member of Legislative 

Assembly or Parliament is a partner in the 

Contract. 

58 Payment Of Taxes 
 

Clasue-44 The contractor firmly holds himself responsible 

to get himself registered under Income Tax and 

Sales Tax Rules and to pay these and all other 

Government and local taxes due to him from 

time to time in accordance with the 

Government instructions. 

59 Interest Or Share Of University Servant In 
The Work 
 

Clause-45 The Contractor shall certify that no University 

Servant, Government servants or a servant of a 

Corporate Body directly controlled by the 

Government has directly or indirectly any share 

or interest in this work.  

60  Clause-46 The Contractor will not be allowed to withdraw 

his tender and ask For the return of earnest 

money before expiry of the period of three 

months, commencing from the date of opening 

of the tender and that if it is withdrawn in 

violation of this condition earnest money shall 

be forfeited. 

61  Clause-47 Notwithstanding anything contained in any 

clause of this contract and further 

notwithstanding the fact that the final 

completion Certificate has been awarded to the 

Contractor and his 50% Security deposit 

refunded, the liability of the Contractor for the 

purpose of" Defect Liability" shall extend for the 

period of 12 months from the date of issue of 

the completion Certificate for removal including 

replacement of any defect found in the works 

due to construction or any other cause directly 

attributed to and a result of defective work or 
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negligence in carrying out the work. The 

remaining 50% security deposit will be refunded 

after 12 months after removal of defects, if any. 

62  Clause-48 The Contractor shall employ at his cost at the 

site of work for effective planning, supervision 

and control of the work, adequate, full time 

Director (W&S) Engineering staff and trained 

and experience licensed electricians and 

mechanics of respective trade in addition to the 

usual team of following scales: 

Work costing upto Rs. 15.0 lacs         : 

 A Diploma holder. 

Work costing over Rs. 15.0 Lacs         : 

 A Professional Engineer  

Registered with Pakistan 

Engineering Council. 

Such persons work on the job shall be deemed 

to the authorized agents at site of the 

Contractor and shall receive all orders & 

instructions of the Executive Engineer (Works), 

Engineer and Consultants or their authorized 

representatives and shall also be responsible to 

maintain a work-order book and other registers 

at Site and shall forth with take actions to carry 

out the orders and instructions. 

63  Clause-49 If any question, difference or objection 

whatsoever shall arise in any way contracted 

with or arising out of this instrument or the 

meaning or objections of any part thereof, the 

rights, duties or liabilities of either party, then 

save in so far as the decision of any such matter 

is hereinbefore provide for as has been so 

decided, every such matter including whether 

its decisions has been otherwise provided for 

and or regards the right of and obligations of 

the parties as the result of such termination 

shall be referred for arbitration to such person 

or a board with the mutual consent of the 

Executive Engineer (Works) and the Contractor 

and his decision shall be final and binding and 

where the matter involves a claim for or the 

payment recovery or deduction of money, only 

the amount, if any awarded in such arbitration 

shall be payable or recoverable in respect of the 

matter so referred. 
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64 Force Majeure 
 

Clause-50 The parties shall not be considered to be at 

default in the execution of their contractual 

obligations or any of them to the extent that 

the execution of such obligations or any of 

them is delayed or omitted by cause of force 

Majeure. Each part will advise the other party 

by written notice within 30 days of the 

occurrence of any such case force Majeure 

employed therein shall mean acts of the Public 

enemy wars (whether declared or not) 

hostilities, revolutions, civil disturbances, 

epidemics, fires, floods, earth quakes, weather 

causes of similarly nature which render the 

performance of this agreement unfeasible and 

inspite of the exercise is unable to overcome. 

65 Mobilization Advance Clause-51 Mobilization Advance up to 10 % of the 

Contract Price stated in the Letter of 

Acceptance shall be paid by the Procuring 

Agency to the Contractor on the on following 

conditions: 

(i) on submission by the Contractor of a 

Mobilization Advance Guarantee 

for the full amount of the Advance in the 

specified form from a 

Scheduled Bank in Pakistan to the Procuring 

Agency; 

 

(ii) Contractor will pay interest on the 

mobilization advance at the rate of 

10% per annum on the advance; and 

 

(iii) This Advance including the interest shall be 

recovered in 5 equal 

installments from the five (05) R.A bills and in 

case the number of bills 

is less than five (05) then 1/5th of the advance 

inclusive of the interest 

thereon shall be recovered from each bill and 

the balance together with 

interest be recovered from the final bill. It may 

be insured that there is 

sufficient amount in the final bill to enable 

recovery of the 

Mobilization Advance. 
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CLAUSE - 52 
 
 
Environmental Health & Safety/ Construction Safety 
 
Construction and renovation activities that could be classified as construction include building 
renovations, excavation and trenching operations, painting, masonry, and certain activities 
associated with building systems such as HVAC, plumbing, and electrical supply. 

Construction work can be particularly hazardous. The use of personal protective equipment, fall 
protection, fire safety, electrical safety, and other precautions are essential for safe construction 
work.  

The following rules apply to construction sites: 

• Heed all warning signs that have been posted. 
• Do not walk, stand, or work under suspended loads. If you raise the load, be sure to crib, 

block, or otherwise secure the load as soon as possible. 
• Avoid placing unusual strain on equipment or materials. 
• Be prepared for unexpected hazards. BE ALERT! 
• Fatigue is a serious risk on the job. If you are tired, slow down, get help, or switch to a task 

that doesn't require as much precision. Never let too little sleep jeopardize your safety. 
• If you are not sure what to do or how to do it, ask. Never go ahead on a job unless you know 

what you are doing, what the risks are, and how to protect yourself. 
• Think of safety as one of your most important job responsibilities. Before starting each job, 

plan it out. Think about tools, materials, and protective equipment you will need and the 
procedures you will follow. 

• Keep your work area clear of potential hazards such as items that you could trip over or 
bump into, materials that could catch fire, or chemicals that could spill. 

• Never ignore a safety hazard. Either fix it or report it. 
• Report all incidents and near misses to your supervisor and the Office of Safety. 
• Know what to do in an emergency. There isn't time to review procedures when an emergency 

situation occurs. If you are unsure, ask your supervisor before you begin the job. 
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CLAUSE - 53 
 

The cost difference in the prices specified in the schedule of rates for following items shall be paid separately and as 

per actual consumption / quantities executed and in accordance with Notifications issued by Standing Rates 

Committee, Government of Sindh from time to time. 

 Item 
Rate provided in 

Schedule of 

Rates 

Unit 
Rate Allowed 

w.e.f 
01-07-2011 

Cost Difference 

payable/ 

recoverable w.e.f. 

Remarks 

M.S. Bars (Tor)       

Cement (OPC)      

Bricks  

9”x4 ½”x3” (First Class) 

     

Deodar Wood (First 

Quality)  
     

Partal Wood      

Bitumen      

Any other item if 

notified by Standing 

Rates Committee, 

Government of Sindh 

     

 

Any change in the above price by Standing Rates Committee Government of Sindh during the currency of contract, 

the difference will be payable to or, as the case may be recoverable from the contractor. The effect of the revision 

of the prices will be confined to the quantity of the items which is actually consumed after the date of such revision.                      

Not Applicable (N/A) 
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CLAUSE - 54 

 

The electric and water connection will be provided at one point respectively near the site of work. The 

Contractor will be responsible for further distribution where ever required including making complete 

arrangements for shortage of water. The cost of electric energy consumed as per prevailing tariff including 

service charges of WAPDA will be paid by the contractor. The cost of water consumed in the work will be 

recovered from the bills of the contractor at 2% (two percent) of the cost of these items of works on which 

water is used.  

 

 

CONTRACTOR.     ENGINEER. 

 

Witness.      Witness 

 

1.  ________________    1.  _________________ 

2.  ________________    2.  _________________ 

 

Executive Engineer (Works) 

 

Certified that the Tender/Agreement has been prepared/executed under our supervision and we are satisfied that it 

has been correctly prepared/executed. 
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BB-1  
 

Appendix-B to Bid  
FOREIGN CURRENCY REQUIREMENTS 

 
1.  The bidder may indicate herein below his requirements of foreign currency (if any), with 

reference to various inputs to the works.  
 
2.  Foreign Currency Requirement as percentage of the bid price excluding Provisional Sums 

_______%.  
 
3.         Table of Exchange Rates  
 
Unit of Currency  

 
 
Equivalent in Pak. Rupees  
 

Australian Dollar  --------------------------  
 

Euro  --------------------------  
 

Japanese Yen  --------------------------  
 

U.K. Pound  --------------------------  
 

U.S. Dollars  --------------------------  
 

---------------------------  --------------------------  
 

---------------------------  --------------------------  
 

 
 

Not Applicable 



46 

 

 

BC-1  
Appendix-C to Bid  

PRICE ADJUSTMENT UNDER CLAUSE 70/13.8 
OF CONDITIONS OF CONTRACT  

 
A. Weight ages or coefficients are used for price adjustment.  
 

The source of indices and the weight ages or coefficients for use in the adjustment formula 
under Clause 13.8 shall be as follows:  
(To be filled by the procuring agency) 
 
 

Cost 
Element 

Description Weight ages Applicable index 

1 2 3 4 
(i) Fixed Portion 0.350  
(ii) Local Labor  Government of Pakistan (GoP) 

Federal Bureau of Statistics (FBS) 
Monthly Statistical Bulletin. 

(iii) Cement – in bags  “                  “                   “  
(iv) Reinforcing Steel  “                  “                   “ 
(v) High Speed Diesel (HSD)  “                  “                   “ 
(vi) Bricks  “                  “                   “ 
(vii) Bitumen   
(viii)    
 Total 1.000  

 
 
Not Applicable. 
  

   

Notes:  
 
1)  Indices for “(ii)” to “(vii)” are taken from the Government of Pakistan Federal Bureau of 

Statistics, Monthly Statistical Bulletin. The base cost indices or prices shall be those applying 
15 days prior to the latest day for submission of bids. Current indices or prices shall be those 
applying 28 days prior to the last day of the billing period.  

 
2)  Any fluctuation in the indices or prices of materials other than those given above shall not be 

subject to adjustment of the Contract Price.  
 
3)  Fixed portion shown here is for typical road project, procuring agency to determine the weight 

age of Fixed Portion considering only those cost elements having cost impact of seven (7) 
percent or more on his specific project. 

 
 



47 

 

 

B  When Escalation is allowed on the materials only.  
Price adjustment on following items shall be allowed: 

 
 

Cost 
Element 

Description Weight ages Applicable index 

1 2 3 4 
(i) Cement – in bags  Government of Pakistan (GoP) 

Federal Bureau of Statistics (FBS) 
Monthly Statistical Bulletin. “      “  
 

(ii) Reinforcing Steel  “                  “                   “  
 

(iii) Bricks   “                  “                   “  
 

(iv) Bitumen   “                  “                   “  
 

(v) Wood (Composite item)  “                  “                   “  
 

  
Total five items 
 

  
 

 
 
Not Applicable 



48 

 

 

Appendix-D to Bid  
BILL OF QUANTITIES  

A.  Preamble  
 
1.  The Bill of Quantities shall be read in conjunction with the Conditions of Contract, 

Specifications and Drawings.  
 
2.  The quantities given in the Bill of Quantities are estimated and provisional, and are given to 

provide a common basis for bidding. The basis of payment will be the actual quantities of 
work executed and measured by the Contractor and verified by the Engineer and valued at the 
rates and prices entered in the priced Bill of Quantities, where applicable, and otherwise at 
such rates and prices as the Engineer may fix as per the Contract ( in case of item not 
mentioned in Bill of Quantities).  

 
3.  The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is 

otherwise provided under the contract include all costs of contractor’s plant, labour, 
supervision, materials, execution, insurance, profit, taxes and duties, together with all general 
risks, liabilities and obligations set out or implied in the contract. Furthermore all duties, taxes 
and other levies payable by the contractor under the contract, or for any other cause, as on the 
date 14 days prior to deadline for submission of Bids in case of ICB/NCB respectively, shall 
be included in the rates and prices and the total bid price submitted by the bidder.  

 
4.  A rate or price shall be entered against each item in the priced Bill of Quantities, whether 

quantities are stated or not. The cost of items against which the contractor will have failed to 
enter a rate or price shall be deemed to be covered by other rates and prices entered in the Bill 
of Quantities and shall not be paid separately.  

 
5.  The whole cost of complying with the provisions of the Contract shall be included in the items 

provided in the priced Bill of Quantities, and where no items are provided, the cost shall be 
deemed to be distributed among the rates and prices entered for the related items of the works.  

 
6.  General directions and description of work and materials are not necessarily repeated nor 

summarized in the Bill of Quantities. References to the relevant sections of the bidding 
documents shall be made before entering prices against each item in the priced Bill of 
Quantities.  

 
7.  Provisional sums included and so designated in the Bill of Quantities shall be expended in 

whole or in part at the direction and discretion of the Engineer in accordance with sub-clause 
13.5 of Part I, General Conditions of Contract.  

 
 

 
 
Not Applicable 
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BD-10  
 

Appendix-D to Bid  
BILL OF QUANTITIES  

C.  Day work Schedule  
 

General  
 

1.  Reference is made to Sub-Clause 13.6 of the General Conditions of Contract. Work shall not 
be executed on a day work basis except by written order of the Engineer. Bidders shall enter 
basic rates for day work items in the Schedules, which rates shall apply to any quantity of day 
work ordered by the Engineer. Nominal quantities have been indicated against each item of 
day work, and the extended total for day work shall be carried forward to the bid price.  

 
Day work Labour  
 
2.  In calculating payments due to the contractor for the execution of day work, the actual time of 

classes of labour directly doing the day work ordered by the Engineer and for which they are 
competent to perform will be measured excluding meal breaks and rest periods. The time of 
gangers (charge hands) actually doing work with the gang will also be measured but not the 
time of foreman or other supervisory personnel.  

 
3.  The contractor shall be entitled to payment in respect of the total time that labour is employed 

on day work, calculated at the basic rates entered by him in the Schedule of day work Rates 
for labour together with an additional percentage, payment on basic rates representing the 
contractor’s profit, overheads, etc., as described below:  

 
a) the basic rates for labour shall cover all direct costs to the contractor, including (but not 

limited to) the amount of wages paid to such labour, transportation time, overtime, subsistence 
allowances and any sums paid to or on behalf of such labour for social benefits in accordance 
with Pakistan law. The basic rates will be payable in local currency only; and  
 

b) the additional percentage payment to be quoted by the bidder and applied to costs incurred 

under (a) above shall be deemed to cover the Contractor’s profit, overheads, 
superintendence, liabilities and insurances and allowances to labour timekeeping and clerical 
and office work; the use of consumable stores, water, lighting and power; the use and repair of 

staging‟s, scaffolding, workshops and stores, portable power tools, manual plant and tools; 

supervision by the Contractor’s staff, foremen and other supervisory personnel; and charges 

incidental to the foregoing.   
 

Not Applicable 
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BILL OF QUANTITIES 
MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMS HORO 

SUMMARY OF COST FOR THE WORK ESTABLISHMENT OF INNOV ATION & 
ENTREPRENEURSHIP CENTRE (IEC) - AN EXTENSION OF MUI STD, JAMSHORO. 

S.NO. DESCRIPTION AMOUNT  

A. SCHEDULE ITEMS 

1. Schedule Civil Works except Steel and RCC Rs. 

2. Schedule Civil Works Steel Rs. 

3. Schedule Civil Works except RCC Rs. 

4. Non-Schedule Architectural Works Rs. 

Total-A Rs. 

B. SCHEDULE PLUMBING WORKS 

1. Schedule Plumbing Works SI Rs. 

2. Schedule Plumbing Pipe Works SI 

3. Non-Schedule Plumbing Works NSI Rs. 

Total-B Rs. 

C. EXTERNAL DEVELOPMENT  

1. Drainage Work Rs. 

2. External Development SI Rs. 

3. External Development Pipe Works SI Rs. 

Total-C Rs. 

D. Special Items 

1. Special Items (Non-Schedule Items) Rs. 

Total-D Rs. 

Grand Total A+B+C+D Rs. 

Contractor 

Executive Engineer (Works) 
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BILL OF QUANTITIES 

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMS HORO 

ESTABLISHMENT OF INNOVATION & ENTREPRENEURSHIP CENT RE 
(IEC) - AN EXTENSION OF MUISTD, JAMSHORO. 

S.# DISCRIPTION  UNIT  QTY RATE (RS.) AMOUNT 
(RS.) 

A- SCHEDULE ITEMS  
    

1. Schedule Civil Works except Steel and RCC: 
   

01 EXCAVATION FOR FOUNDATION. 

%0 Cft. 13,270.00 3,176.25 42,148.84 

(i) 

Excavation in foundation of building bridges and 
other structures including dagbelling, dressing, 
refilling around structure with excavated earth 
watering and ramming lead upto to 5ft. 

In ordinary soil. 

02 EARTH FILLING. 

%0 Cft. 5,241.00 1,512.50 7,927.01  (i) Filling, watering and ramming earth in floor with 
surplus earth from foundation lead up to one chain 
and lift up to 5 ft. 

03 EARTH FILLING. 

%0 Cft. 1,015.00 3,630.00 3,684.45  (i) Filling, watering and ramming earth in floor with 
surplus earth from foundation lead up to one chain 
and lift up to 5 ft. 

04 P.C.C (1:4:8) 

%Cft. 2,785.00 11,288.75  314,391.69  

 Cement concrete plain (1:4:8) using sulphate 
resistant cement type (v) including placing, 
compacting, finishing and curing, complete 
(including screening and washing of stone aggregate 
without shuttering). 

Ratio 1:4:8. 
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05 P.C.C (1:3:6) 

%Cft. 839.00 12,595.00  105,672.05  

 Cement concrete plain (1:3:6) using sulphate 
resistant cement type (v) including placing, 
compacting, finishing and curing, complete 
(including screening and washing of stone aggregate 
without shuttering). 

Ratio 1:3:6. 

06 CEMENT PLASTER UPTO PLINTH  
    

 Cement Neru plaster 1:2 using Sulphate resistant 
cement type (v). 

%Sft. 6,142.00 1,438.46 88,350.00 

07 BRICK MASONRY IN FOUNDATION &  
PLINTH  

    
 Pacca brick work in foundation & plinth in cement 

sand mortar 1:6 using Sulphate resistant cement type 
(v). 

%Cft. 2,120.00 11,948.36 253,305.23 

08 GRADE STONE 
    

 Dry rammed brick or stone ballast 1-1/2” to 2” 
gauge.  

%Cft. 2,212.00 3,327.50 73,604.30 

09 ORNAMENTAL JALLI  
    

 Providing and fixing Ornamental Cement Jalli 2” 
thick (1:2:4) without steel.  

P.Sft. 250.00 226.02 56,505.00 

10 C.I. MANHOLE COVER AND FRAME 

P.Cwt. 2.00 6,985.00 13,970.00 

Providing and fixing C.I. Manhole Cover with frame i/c 
cost of material.  
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11 

 

BRICK MASONRY IN SUPER STRUCTURE 
(ABOVE PLINTH LEVEL).  

 

 

 

 

 

 

 

P.Cft. 

 

 

 

 

 

 

 

 

253.92 

 

 

 

 

 

 

 

 

132.27 

 

 

 

 

 

 

 

33,586.99 

 

 

 

 

 
 

i. 

 

Providing and laying approved first class burnt brick 
masonry in super structure walls at nay height and any 
floor, laid and jointed with cement and approved source 
sand machine mixed mortar, masonry to be laid in 
course true to line, level and plumbing, protected and 
properly cured including scaffolding and providing 
deep joints to receive rendering. All work to be 
complete as per drawings and specifications, including 
P/F specified anchorage with concrete members and 
directed by the Engineer. 

Internal Walls 

Ground Floor (where required) 

4-1/2” thick and above internal/external walls in 
(1:4) CSM. 

 9” thick and above internal/external walls in (1:6) 
CSM. 

P.Cft. 3,788.89 126.74 480,203.91 

ii) First Floor (where required) 

4-1/2” thick and above internal/external walls in 
(1:4) CSM. 

P.Cft. 335.39 138.00 46,283.82 

 9” thick and above internal/external walls in (1:6) 
CSM. 

P.Cft. 5,449.35 131.12 714,518.77 

iii) Mumty/ roof level/ parapet. 

 9” thick and above internal/external walls in (1:6) 
CSM. 

P.Cft. 1,677.59 135.46 227,246.34 

 4-1/2” thick and above internal/external walls in 
(1:4) CSM. 

P.Cft. 363.55 143.73 52,252.04 

12 GLAZED CERAMIC TILES DADO (MASTER/ 
EQUIVALENT MAKE) 

    
 

 

 

 

 

Providing and fixing glazed ceramic tiles of size as below 
of approved make and texture shade in dado set over 
cement slurry and filling the joints with neat white cement 
with matching pigments including 3/4" thick base plaster 
of cement, sand (1:4) with curing and cleaning etc., 
complete as per drawings, specifications and as directed by 
the Engineer. 

Ground Floor + First Floor 
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i. b) 12”x18”/ any size approved by Engineer.  

P.Sft. 
 

2,433.75 
 

282.97 
 

688,678.24 

13 NON SKID CERAMIC FLOORINGTILE        

  

Providing and laying non skid ceramic tiles 12"x12" in 
floor of approved shade with cement slurry laid in slope 
towards floor drain and including filling the joints in neat 
white pigment to match the color of tiles in floors etc. 
complete as per drawings, specifications and as directed by 
the Engineer     

i. Ground Floor + First Floor  P.Sft. 911.35 277.47         252,872.28  

14 Plain Cement Sand Wall Plastering,        

  

Providing and applying 3/4" thick plaster at any floor or at 
any height using approved quality sand preferably machine 
mixed mortar, including all bends, corners, recesses 
including scaffolding and hacking the concrete surfaces, 
arching the masonry joints and providing 8" wide GI wire 
mesh of 17 SWG 1"x1" size fixed with GI staples on 
masonry joints, concrete joints. All plaster to be finishes 
smooth with steel float in true to level, line and plumb and 
properly cured, complete as per drawings, specifications 
and as directed by the Engineer.       

i. Ground Floor, Item No. 13 c       

  Internal walls/columns plaster 3/8" thick in 1:6 CSM             

  a)  Ground Floor %Sft. 13,651.25 2,122.72 289,777.81 

  b) 1st floor %Sft. 14,174.00 2,262.72 320,717.93 

  c)  / Mumty %Sft. 2,706.50 2,423.93 65,603.67 

ii. Ground Floor + First Floor, Item No. 11 (c) 

  
External Surfaces 1/2" thick 1:4 CSM on walls/up 
stand/down stand beam projection. 

  a) Ground Floor %Sft. 2,239.75 2,283.93 51,154.32 

  b)1st floor %Sft. 2,239.75 2,262.72 50,679.27 

c) Parapet / Mumty %Sft. 1,548.68 2,423.93 37,538.92 

15 Distempering Three Coats P.Sft. 30,531.75 10.79 329,437.58 
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16 Preparing surface and painting with weather coat 
including rubbing the surface, filling and painting 
with  weather coat of approved make, complete (new 
surface) three coats 

a)  Plaster Surface External P.Sft. 6,028.18 25.68 154,803.66 

b)  Cement concrete jalli P.Sft. 455.00 25.68 11,684.40 

17 1 1/2 " thick mosaic flooring consisting of 1/2" 
mosaic topping of one part of grey cement to two 
part of marble chips laid over 1 " thick flooring of 
1:2:4 cement concrete including rubbing and 
polishing complete %Sft. 250.00 9,258.67 23,146.68 

18 Extra labor rate for making grooves of 1"x1/4" or 
3/4" x 1/2" plastered surface with true edges both 
vertically and horizontally with uniform depth and 
with groove base smoothly finished etc. complete as 
per instruction of Engineer Incharge P.Rft. 950.00 7.71 

           
7,324.50  

19 Extra labor for making cement plaster pattas/ band 
where required width not less than 6” width fine 
finishing as directed by the Engineer Incharge P.Rft. 1,320.00 19.25 25,410.00 

20 Providing and laying deodar wood wardrobe 
including boxing with back shelves shutters of MDF 
3/4" thick both side laminated with drawers and 
brass fittings such as handles piano hinges locking 
arrangement rod, shoe rack, complete as per 
approved design ( except paint / polish). 

 P.Sft. 85.00 2,364.65 
     

200,995.25  

21 Providing and applying three coats of enamel 
painting (Mat finish/all rounder including cleaning, 
approved make premixed putty filling, sand papering 
and a coat of primer complete as per manufacturers 
standards and as directed by the Engineer.       

i. On wood surface /steel Chowket three coats 

 P.Sft. 380.00 21.16             8,040.80  

22 Providing and laying French Polish complete on new 
wood work surface. 

 

 P.Sft. 185.00 38.42              7,107.70  
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23 ALUMINIUM DOORS / WINDOWS / 
VENTILATORS       

  

Providing and fixing 2mm sectional thickness 101 mm 
wide of approved color aluminum 
doors/windows/ventilators  including 5mm thick approved 
glass fixed to concrete or masonry surfaces by means of 
plastic fisher plugs, screws for windows and expansion 
bolt for door etc. inclusive but not limited to hinges, Matex 
Japan rollers, sliding lock having press buttons, handles, 
stays, PVC glazing gasket, caulking compound etc., 
complete as per drawings and as directed by the Engineer       

i. Door P.Sft. 70.00 1,507.66           105,536.20  

ii. Window  partially fixed and partially sliding without 
fly screen P.Sft. 1,895.75 1,449.69 2,748,249.82  

24 ROOF TREATMENT          

  

Second class tile roofing consisting of 4" earth and 1" mud 
plaster with gobrileeping over 1/2" thick cement plaster 1:6 
with 34 Lbs .of hot bitumen coating sand  blinded 
,provided over one layer of 12" x 6" x 2" tiles laid in 1:6 
mortar including 1:2 cement pointing under neath of tiles 
complete including curing etc.         

i. On Roof % Sft 5,705.00 7,607.25           433,993.61  

25 POLYTHENE SHEET        

  Providing and laying under floors or where required black 
low density flexible polythene sheet of single thickness not 
less than 0.46mm and weighing approximately 0.48 KG 
per SQ.M or in two layers having matching weight 
including the side and end laps of 4" width turning 4" on 
walls and sealing all the joints with masking tape etc., 
complete as per drawings, specifications and as directed by 
the Engineer       

 i) On Top Roof % Sft 5,875.00 364.00           21,385.00  

26 DAMP PROOF COURSE (2" thick) (S.R 
Cement)         

  Damp proof course with cement sand & shingle/crush 
concrete (1:2:4) using Sulphate resistant cement type (v) 
including 2 coats of asphaltic mixture. (Over Walls)  %Sft. 

             
629.00        3,912.85  

                
24,611.83  

27 Providing and fixing approved quality mortice lock. Each 19.00 1,786.13            33,936.47  

28 Priming coat of chalk distemper. %Sft. 30,531.75 442.75          135,179.32  
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29 Two coats of Bitumen laid hot using 34 lbs for % Sft 
over roof and blinded with sand at one Cft P% Sft. %Sft. 6,142.00 1,887.40 115,924.11  

SUB-TOTAL       8,657,439.41  

Premium           %  Above/ Below on Schedule Items  

TOTAL  

 

 

Contractor 

 

Executive Engineer (Works) 
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S.# DISCRIPTION  UNIT  QTY RATE (RS.) AMOUNT 
(RS.) 

 
2. Schedule Civil Work Steel 

    
01 STEEL REINFORCEMENT          

  Fabrication of mild steel reinforcement for cement 
concrete including cutting, bending, laying in 
position, making joints fastenings, including cost of 
binding wire also includes removal of rust from Tor 
bars.         

  i)Ground Floor       

  Using Tor bar P.Cwt. 642.0 5,001.7 3,211,091.40  

  ii) 1st Floor     

  Using Tor bar P.Cwt. 494.0 5,013.8       2,476,817.20  

SUB-TOTAL  5,387,908.60     

Premium           %  Above/ Below on Schedule Items 

TOTAL  

 

Contractor 

 

Executive Engineer (Works) 
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S.# DISCRIPTION  UNIT  QTY RATE (RS.) AMOUNT (RS.) 

 3. Schedule Works except RCC     

01 REINFORCED CEMENT CONCRETE (S.R 
Cement)     

 Reinforced cement concrete ( 1:2:4 ) using Sulphate 
resistant cement type (v) or more rich to provide 6"x12" 
cylinder strength of 3000 psi at 28 days age (equivalent 
cube strength = 3750 psi) including all labour and material 
except the cost of steel reinforcement and its labour for 
bending and binding which will be paid separately. This 
rate also includes all kinds of forms, moulds, lifting, 
shuttering, curing, rendering and finishing exposed surface 
including screening and washing of stone aggregate.         

 i) Footing 
P.Cft. 2,633.00 337.00          887,321.00  

 ii) Tie Beam P.Cft. 
758.00 337.00  255,446.00  

 iii) Grade Slab P.Cft. 
1,730.00 337.00          583,010.00  

02 REINFORCED CEMENT CONCRETE (S.R 
Cement)         

 Reinforced cement concrete   (1:1½:3 ) using sulphate 
resistant cement type (v) or more rich to provide 6"x12" 
cylinder strength of 4000 psi at 28 days age (equivalent 
cube strength = 4500 psi) including all labour and material 
except the cost of steel re-enforcement and its labour for 
bending and binding which will be paid separately. This 
rate also includes all kinds of forms, moulds, lifting, 
shuttering, curing, rendering and finishing exposed surface 
including screening and washing of stone aggregate. 

  

 

 

    

  i) Column upto plinth. P.Cft. 99.00 349.00 34,551.00 

03 REINFORCED CEMENT CONCRETE           

  Reinforced cement concrete   (1:1½:3 ) or more rich to 
provide 6"x12" cylinder strength of 4000 psi at 28 days 
age (equivalent cube strength = 4500 psi) including all 
labour and material except the cost of steel re-enforcement 
and its labour for bending and binding which will be paid 
separately. This rate also includes all kinds of forms, 
moulds, lifting, shuttering, curing, rendering and finishing 
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exposed surface including screening and washing of stone 
aggregate. 

  i) Ground Floor         

  a) Columns P.Cft. 727.00  349.00          253,723.00  

  b) Beams P.Cft. 1,221.00  349.00          426,129.00  

  c) Slabs P.Cft. 2,886.00  349.00       1,007,214.00  

  d) Lintels P.Cft. 76.00  349.00            26,524.00  

 e) Stairs. P.Cft. 186.00 349.00 64,914.00 

 ii) First Floor         

 a) Columns P.Cft. 719.00  361.10 259,631.00 

 b) Beams P.Cft. 1,259.00  361.10          454,625.00  

 c) Slabs P.Cft. 3,211.00  361.10       1,159,492.00  

 d) Lintels P.Cft. 76.00  361.10            27,444.00  

SUB-TOTAL  5,440,024.00     

Premium           %  Above/ Below on Schedule Items  

TOTAL   

 

 

 

Contractor 

 

Executive Engineer (Works) 
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S.# DISCRIPTION  UNIT  QTY RATE 
(RS.) 

AMOUNT 
(RS.) 

 4. Non-Schedule Architectural Works     

01 PORCELAIN FLOOR TILES     

  

Providing and laying imported/local matt finish  Porcelain 
tile in size 16"x16" of approved make, colour, and shade 
with  patches/borders pattern, laid on cement paste having 
addition of tile bond at 15% by weight of cement laid over 
1" thick 1:3 cement sand base mortar, over existing PCC 
1:2:4 (cost excluded) complete as per  detail shown on the 
drawing, specifications, and as directed by the Engineer. 

    

  Same as above but 16"x16" size at any floor P.Sft. 11,238.00   

02 PORCELAIN SKIRTING TILES     

  

Providing and fixing of imported/local porcelain skirting 
4"high and 16" length in size of approved make, colour 
and shade fixed with cement paste having addition of tile 
bond at 15% by weight of cement and filling the joints 
with neat white cement slurry with matching colour 
pigment including 3/4" thick base plaster of cement sand 
(1:4) with curing and cleaning etc, complete as shown on 
the drawing, specifications and as directed by the 
Engineer.  

P.Sft. 2,532.00   

03 LASBELLA BOUTICSENA CREAM COLOUR 
MARBLE TILES     

  

Providing and laying Lasbella Boutescena 
Cream/equivalent (without streak) colour marble as per 
detail shown on the drawing counters / stair steps steps 
including landing and risers set over and including average 
1" thick (1:3)CSM with cement slurry and grouting the 
joint with neat white cement mixed with colour pigment to 
match the marble colour including curing, grinding and 
chemical polishing etc, complete as per specifications, 
drawings and as directed by the Engineer. 

    

  A)    Stairs     

          On Treads with bull nozing 3/4" thick          

           i) size 4' to 6'x12" to 15"  P.Sft. 24.00   
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          ii) size 3' to 5' x12" to 15"  P.Sft. 72.00   

  B)   Risers      

         i) size 4' - 6' x0-6" 3/4" thick for stair steps P.Sft. 12.00   

         ii) size3' - 5' x0-6" 3/4" thick for stair steps P.Sft. 17.00   

  C)   Marble skirting 1/2" think, 4" high     

  D)   Marble on Cabinets/vanity (3/4" thick bull nosed) P.Rft. 105.00   

        i)   size 5' to 6' x 3' wide P.Sft. 200.00   

  E)     

        i)   size 12"x 12"  P.Sft. 312.00   

04 HYDRAULIC DOOR CLOSER     

  

Providing and fixing Japan made locally available New 
Star Japan made hydraulic door closer to wood or 
aluminum door etc., complete as per drawings, 
specifications and as directed by the Engineer 

Each 15   

05 CARPENTRY AND JOINERY     

a Providing and laying single action flush door shutter with   
commercial ply 3mm thick both sides, deodar wooden 
shutter  frame of 4" wide 1-1/4" thick styles and rails 
bottom rail 6" wide, mild steel (galvanized)  20 gauge size 
2"x6" door frame fixed with hold fasts with approved 
quality brass fittings and double action hinges concrete 
(1:2:4) or cement sand mortar (1:6) filled in door frame 
including 3 coats of paint of approved quality, complete in 
respect 

P.Sft. 385.00   

b Providing and fixing first class deodar wood 1-1/2" thick 
paneled shutters with 4" wide stile, bottom rail 6" side and 
top and lock rail 4" wide and  20 gauge 2"x6" GI mild steel 
moulded sheet frame and fixing in position with concrete 
or CSM filling in frame  including 2"x5/8" and 5/8"x5/8" 
deodar wood architrave beading at wall / frame joints on 
both sides, complete with panel of 3/4" deodar wood plank 
and deodar wood stopper 1/2" x2"( excluding matt finish 
enamel paint), approved iron hinges, door stoppers, CP 
brass fittings, handles,  approved quality lock. Complete as 
per drawings, specifications and as directed by the 
Engineer. 

 

P.Sft. 245.00   
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06 STAIR CASE RAILING      

 

Providing making and fixing 3'-0" high from the centre of 
tread Stainless Steel staircase railing consisting of 1-
1/2"dia 14SWG stainless steel balustrade screwed down to 
base plate and 1/2" dia pipes crossing horizontally through 
balustrade as shown on the drawing including 2-1/2" dia 
stainless steel pipe hand rail welded to balustrade including 
base plate, rugs and S.S cover plate 3" dia etc, complete as 
per drawings as further directed by the Engineer. 

P.Sft. 335.00   

07 STAIR CASE WALL BRACKET RAILING (Type-II)     

  

Providing making and fixing stair case wall bracket railing 
consisting of 38 mm x 200mm solid deodar wood 
decorative hand rail having grooves on either sides fixed 
with rough wood block of size 38x75x100mm at 3'-0" c/c 
fixed over all, including lacqure polishing. Complete all as 
shown on the drawing and as directed by the Engineer 

P.Rft. 44.00   

08 Difference of SR Cement P.Bag 168.00   

 

TOTAL  
 

 

 

Contractor 

 

Executive Engineer (Works) 
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B. PLUMBING WORKS (SCHEDULE ITEMS): 

S.# DISCRIPTION  UNIT  QTY RATE (RS.) AMOUNT (RS.) 

 1. Schedule Plumbing Works.     

01 Providing & fixing a squatting type white glazed earthenware 
W.C. pan with including the cost of flushing Cistern with 
internal fittings and flush pipe with bends & making requisite 
number of holes in wall, plinth and floor for pipe connection 
and making good in cement concrete 1:2:4. 

    

 a: With 4" dia white glazed earthen ware trap & plastic 
thimble (Item No. 1A, Chapter-1) 

Each 04 5,044.60 20,178.40 

02 Providing & fixing European type white glazed earthenware 
wash down W.C. pan complete with and including the cost of 
white/black-plastic seat (Best quality) and lid with C.P. brass 
hinges and buffers, 3 gallons white glazed earthenware low 
level flushing cistern with siphon fittings, 1-1/2" dia. white 
porcelain enameled flush bend, 3/4" dia and making requisite 
No. of holes in walls, plinth & floor for pipe connection and 
making good in cement concrete 1:2:4 (Foreign quality) (item 
No.5, chapter-1) 

Each 6 11,477.40 68,864.40 

03 Providing & fixing 24" x 18" lavatory basin in white glazed 
earthenware complete with and including the cost of W.I. Or 
C.I. Cantilever bracket 6 inches built into wall, painted white 
in two coats after a primary coat of red lead paint, a pair of 
1/2" dia chrome plated pillar taps, 1-1/2"  dia rubber plug and 
chrome plated brass chain, 1-1/4" dia malleable iron or brass, 
brass unions making requisite number of hole in walls, plinth 
and floor for pipe connection and making good in cement 
concrete 1:2:4, standard pattern including earthen ware glazed 
pedestal (Item No.8, chapter-1) 

Each 18 4,253.70 76,566.60 

04 Providing and fixing C.P. brass toilet paper holder of 
standard size with chrome plated brass brackets complete 
(superior quality) (item No.2b, chapter-2) 

Each 6 1,071.40 6,428.40 

05 Providing and fixing chrome plated brass towel rail 
complete with brackets fixing on wooden cleats with 1" 
long C.P. brass screws. 

    

 1) Towel rail 24" long.     

  3/4" dia round or square superior quality (Item 
No.1- III(b), chapter-2). 

Each 14 1,082.95 15,161.30 

06 Providing & fixing 24" x 18" beveled edge mirror of 
Belgium glass complete with 1/8" thick hardboard and C.P 
brass screw fixed to wooden pleat with glass shelves. 

    

 b) Superior quality (item No.3(b)chapter-2). Each 18 2,376.00 42,768.00 
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07 Providing & fixing soap tray earthen with c.p. brass screws 
etc. complete (item No.5, chapter -2) 

Each 14 497.20 6,960.80 

08 Supplying & fixing in position 1/2" dia. C.P. bib cocks 
standard pattern. (Item No. 2(1),b, chapter-6). 

Each 04 150.92 603.68 

09 Supplying & fixing in position 1/2" dia tee stop of superior 
quality with C.P. head (item No.12b, chapter-6). 

Each 28 889.46 24,904.88 

10 Providing & fixing 6"x2" or 6"x3" C.I. Floor trap of approved 
self cleaning design with a C.I. Screwed down grating with or 
without a vent arm complete with and i/c, making requisite 
No. of holes in walls, plinth and floor for making pipe 
connection and making good in cement concrete 1:2:4 (item 
No. 20,chapter-1). 

Each 26 2,042.43 53,103.18 

11 Providing & fixing handle valves (China). (Item No. 5, 
chapter-6)     

 i) 1/2" dia Each 04 200.42 801.68 

 ii) 3/4 " dia Each 03 271.92 815.76 

 iii) 1 " dia Each 02 365.42 730.84 

 iv) 1-1/4" dia Each 03 475.42 1,426.26 

 v) 1-1/2" dia. Each 03 640.92 1,922.76 

 vi) 2" dia Each 01 1,382.92 1,382.92 

12 Providing & fixing Soil and Waste water pipes including 
cutting, fitting, and extra painting to match the color of 
building. Including cutting and fitting C.I. Pipes in 
trenches and testing with water to pressure head of 200 
feet. . 

    

 ii) 3" dia ( item 13,chapter-3) P.Rft. 460.00 289.25 133,055.00 

 iii) 4" dia (item 1, chapter-3) P.Rft. 195.00 333.20      64,974.00  

13 Providing & fixing 4" dia C.I. Fittings including extra 
painting to match the colour of the Building. 

    

 a) Plain bend of required degree. Each 46 566.70 26,068.20 

 b) Equal and unequal plain branch of required degree and 
arms. 

Each 76 702.00 53,352.00 

 c) Equal & unequal plug branch of required degree. Each 48 270.60 12,988.80 

 d) Lead caulked joint. Each 335 341.85 114,519.75 
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 e) Plain bend of required degree with access plug. Each 12 599.60 7,195.20 

14 Providing & fixing 3" dia C.I. Fittings including extra 
painting to match the colour of the Building. 

    

 a) Equal and unequal plain branch of required degree and 
arms. 

Each 68 591.30 40,208.40 

 b) Lead caulked joint. Each 210 315.36 66,225.00 

 c) Plain bend of required degree. Each 35 495.60 17,346.00 

15 Supplying and fixing of CP Muslim shower with double bib 
cock and ring pipe etc complete. Item 19 (a), chapter-6. 

Each 10 3,432.00 34,320.00 

16 Providing and fixing of swan neck pillar cock of superior 
quality single C.P. Head Dia 1/2 inch, Item No. 16, chapter-6 
(for Laundry sinks) 

Each 18 795.23 14,314.14 

SUB-TOTAL  9,07,186.35 

 

Premium           %  Above/ Below on Schedule Items  

TOTAL   

 

 

Contractor 

Executive Engineer (Works) 
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S.# DISCRIPTION  UNIT  QTY RATE 
(RS.) 

AMOUNT 
(RS.) 

2 Schedule Plumbing Pipe Works     

1 Providing G.I. Pipes, specials and clamps etc., I/c, 
fixing cutting and fitting complete with and 
including the cost of breaking through walls and 
roof, making good etc., painting two coats after 
cleaning  the pipe etc., with white zinc paint with 
pigment to match the colour of the building and 
testing with water to a pressure head of 200 feet and 
handling  (item No.1, chapter-4) 

    

  i) 1/2" dia P.Rft. 155.00 72.21     11,192.55  

  ii) 3/4" dia P.Rft. 360.00 95.79     34,484.40  

  iii) 1" dia. P.Rft. 64.00 128.55     8,227.20  

  iv) 1-1/4" dia P.Rft. 45.00 153.99     6,929.55  

  v) 1-1/2" dia P.Rft. 65.00 188.97     12,283.05  

  vi) 2" dia P.Rft. 25.00 233.00     5,825.00  

  vii) 3" dia ( for rain water disposal) P.Rft. 510.00 360.40     183,804.00  

SUB-TOTAL  262,745.75 

Premium           %  Above/ Below on Schedule Items  

TOTAL   

 

 

Contractor 

 

Executive Engineer (Works) 
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3. PLUMBING WORK (NON-SCHEDULE ITEMS) 

S.# DISCRIPTION  UNIT  QTY RATE (RS.) AMOUNT (RS.) 

01 Providing & fixing plastic shelf with rawl plug and 1" long 
C.P. brass screws. (Master make). 

Each 18   

02 Providing & fixing 1-1/2" dia uPVC pipe for wash basin drain.      

  i) 3" dia. P.Rft. 54.00   

03 Providing and fixing C.I. Cleanouts with sunk type C.P. brass 
screw caps including cost of making requisite number of hole 
in walls, plinth and floor for pipe connection and restoring 
damaged surfaces to original condition. 

    

  a) 3" dia. Each 14   

04 Providing and fixing 24 SWG C.P copper connection 18" x 
3/8" with two C.P. brass nuts, etc., complete (Asia code No. 
329). 

Each 28   

05 Providing and installing of c.p. bottle trap as manufactured by 
Master /Asia 

Each 18   

07 Providing and installation of electric Geysers, Capacity 6 
Gallons, Make, "SINGER" ,"VENUS" PAKISTAN  

Each 02   

TOTAL   

 

 

 

Contractor 

Executive Engineer (Works) 
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S.# DISCRIPTION  UNIT  QTY RATE (RS.) AMOUNT (RS.) 

C EXTERNAL WORKS (SCHEDULE ITEMS)     

1 DRAINAGE WORK     

01 Excavation in pipe line in trenches and pits in hard soil. %0Cft 2,000.00 3.90 7,800.00 

02 Excavation in pipe line in trenches and pits in gravity soil. %0Cft 700.00 4.20 2,940.00 

03 Construction manhole or inspection chamber for the required dia 
of circular sewer of 3'-6" depth with walls of B.B. in cement 
mortar 1:3 and 1:3 cement plastered 1/2" thick inside of walls and 
1" thick over benching and channels including fixing C.I. manhole 
cover with frame of clear opening 1-1/2" x 1-1/2" of 1.75 Cwt 
embedded in plain C.C. 1:2:4 and fixing 1" dia M.S. steps 6" wide 
projecting 4" from the face of wall at 1" C/C duly painted etc. 
complete as per specification and drawing No. D-P/1 of Public 
Health Circle, Southern Zone. 

    

 Item P (a) Chapter-II,-P2, Part-B.     

 Internal dia of Sewer 4" to 6".     

 Internal dia of Chamber 2'-0" x 2'-0" Each 10 14,748.00 147,480.00 

04 Construction of Gully traps of 12"x12" internal size and 
required depth of max 18" with walls of in cement mortar 
1:3 and 1:3 cement plastered 1/2" thick inside of walls 
including fixing of C.I. Cover and frame. 

Each 06 1,358.17 8,149.02 

SUB-TOTAL  166,369.02 

Premium           %  Above/ Below on Schedule Items  

TOTAL   

 

 

Contractor 

Executive Engineer (Works) 
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2 .EXTERNAL DEVELOPMENT (SCHEDULE ITEMS) 

S.# DISCRIPTION  UNIT  QTY RATE (RS.) AMOUNT (RS.) 

01 Excavation in foundation of building, bridges and 
other structures including debelling dressing 
refilling around structure with excavated earth 
after and ramming lead upto 5 ft. 

    

 b) in ordinary soil P.Cft. 1,350.00 3.17 4,279.50 

02 Filling, watering and ramming earth under floor 
with new earth excavated fromoutsiees lead upto 
one chain and lift upto 5 feet 

P.Cft. 551.00 3.63 2,000.13 

03 Cement concrete plain including placing 
compacting, finish and curing, complete 
(including screening and washing of stone 
aggregate without shuttering. 

    

 i) 1:4:8 under floor and in foundation P.Cft. 382.00 112.88 43,120.16 

04 Pacca brick work in foundation and plinth in 
cement sand mortar including curing complete. 

    

 (e) 1:6 P.Cft. 649.74 119.48 77,630.94 

05 SAND FILLING     

 Sand filling under floor foot path /plinth 
protection and where required including laying, 
leveling, dressing compacting and complete 

    

 a)  Under Plinth Protection and floor  P.Cft. 290.06 11.41 3,309.58 

06 PAVING BLOCKS     

 Providing and fixing cement paving blocks 
flooring having size of 197x97x60  (mm) of 
city/Quadra/cobble shape with pigment and  
having strength b/w 5000 psi to 8500 psi filling 
the joints with hill sand and laying specified 
manner /pattern and design etc. (over 2" sand 
cushion, complete. 

 

 

P.Sft. 1,160.25 223.97 259,861.19 
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07 PLAINT CEMENT SAND WALL PLASTERING    

 Providing and applying 3/4" thick plaster at any 
floor or at any height using approved quality sand 
preferably machine mixed mortar, including all 
bends, corners, recesses including scaffolding and 
hacking the concrete surfaces, arching the 
masonry joints and providing 8" wide GI wire 
mesh of 17 SWG 1"x1" size fixed with GI staples 
on masonry joints, concrete joints. All plaster to 
be finishes smooth with steel float in true to level, 
line and plumb and properly cured, complete as 
per drawings, specifications and as directed by 
the Engineer. 

    

ii) Ground Floor + First Floor, Item No. 11 (c)     

 External Surfaces 1/2" thick 1:4 CSM on walls/up 
stand/down stand beam projection. 

    

 a) Ground Floor %Sft. 1,250.00 2,283.93 28,549.13 

08 ANTI TERMITE TREATMENT     

 Providing Ani-termite treatment by spraying / 
sprinkling / spreading Neptachlar 0.5% Emulsion 
as an ever all pre-construction treatment in slab 
type construction under the slab and along 
attached perches or entrances etc. complete as per 
directions of Engineer Incharge 

P.Sft. 6,655.00 4.16 27,684.80 

SUB-TOTAL  446,435.43 

Premium           %  Above/ Below on Schedule Items  

TOTAL   

 

 

Contractor 

 

Executive Engineer (Works) 
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S.# DISCRIPTION  UNIT  QTY RATE (RS.) AMOUNT (RS.) 

EXTERNAL WORKS (SCHEDULE ITEMS)  

3.  PIPE WORKS (SCHEDULE ITEMS)  

01 Providing and laying R.C.C. pipe class 'B' with collar.\     

      

 i)  9 inches dia. Item 2(d), chapter-11 P.Rft. 170.00 250.60 42,602.00 

 ii) 12 inches dia. Item No. 2(e), chapter-11. P.Rft. 70.00 401.97 28,137.90 

SUB-TOTAL  70,739.90 

Premium           %  Above/ Below on Schedule Items  

TOTAL   

 

 

 

Contractor 

Executive Engineer (Works) 
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SPECIAL ITEMS (NON-SCHEDULE ITEMS) 

S.# DISCRIPTION  UNIT  QTY RATE (RS.) AMOUNT (RS.) 

01 Mineral fiber acoustical tile false ceiling     

 15 mm minimum thick  Revealed 2`x2` mineral fiber 
acoustical false ceiling tile with surface pattern/ design/ 
texture,  OWA Germany Made   with adjustable GI hanger 
and imported T Section Frame accessories in approved 
colour to exposed surfaces, complete in all respects. 

P.Sft. 4,207.00    

02 Facing brick     

  

Fair face Masonry in brick work of external 4 1/2" and 
above  walls (fair faced full sized brick from Lahore 
matching the characteristic of commonly known facing 
bricks as Gutka) in 1:4 cement sand mortar, with 
reinforcing ties where ever required including 1: 2 deep 
struck pointing  cement and bake powder slurry 

P.Cft. 3,648.00    

03 Glass Partition     

  

Providing and fixing glass partition of approved make 
including 12mm thick best quality imported tinted/clear 
glass and Aluminum fitting coated, lugs cutting holes and 
making good damages to wall etc. complete as required in 
any floor as directed by Engineer Incharge. 

P.Sft. 2,100.00    

04 Glass Door     

  

Providing and fixing glass doors of approved make 
including 12mm thick best quality imported tinted/clear 
glass and Aluminum fittings top and bottom and making 
good damages to wall including floor concealed stainless 
door machine Japan/ Malaysia Made, door Lock , handle, 
patch fitting and all hardware fitting etc. complete as 
required in any floor as directed by Engineer Incharge.  

P.Sft. 465.50    

05 Same as above but MS ties @ 3'-0" c/c horizontally @ 1'-
6" vertically in cavity wall staggered. 

    

  a)  Ground Floor and first floor P.Sft. 3850.00    

TOTAL   

 

 

Contractor 

Executive Engineer (Works) 
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BD-11 
Appendix-D to Bid  

SCHEDULE OF DAYWORK RATES 
 

I.  Labour 
 
 

Item 
No. 

Description Unit  Nominal 
Quantity  

Rate (Rs) 
in Figure 

Rate (Rs) 
in Words 

Extended 
Amount 

(Rs.) 
1 2 3 4 5 6 7 

D101  Ganger  Hr 500     

D102  Labourer  Hr 5,000     

D103  Brick layer  Hr 500     

D104  Mason  Hr 500     

D105  Carpenter  Hr 500     

D106  Steel work Erector  Hr 500     

 ------etc-------  Hr 500     

D113  Driver for vehicle up to 10 
tons  

Hr 1,000     

D114  Operator for excavator, 
dragline, shovel or crane  

Hr 500     

D115  Operator for tractor, 
(tracked) with dozer blade 
or ripper  

Hr 500     

D122 Sub-Total 
Allow _____________ percent of subtotal for Contractor’s overhead, profit, etc, in 
accordance with Paragraph 3(b) of Day work Schedule ________________________  
Total for Day work: Labour :                                        __________________  
(Carried forward to Day work Summary)  

 
         

       
(Not Applicable) 
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BD-12 
 

Appendix-D to Bid 
 
Day work Material 
 
4.  The contractor shall be entitled to payment in respect of materials used for day work (except for 

materials for which the cost is included in the percentage addition to labour costs as detailed 

heretofore), at the basic rates entered by him in the Schedule of Day work Rates for materials 

together with an additional percentage payment on the basic rates to cover overhead charges and 

profit, as follows:  

 
a) the basic rates for materials shall be calculated on the basis of the invoiced price, freight, 

insurance, handling expenses, damage, losses, etc., and shall provide for delivery to store 

for stockpiling at the site. The basic rates shall be stated in local currency but payment will 

be made in the currency or currencies expended upon presentation of supporting 

documentation;  

 
b) the additional percentage payment shall be quoted by the bidder and applied to the equivalent 

local currency payments made under Sub-Para(a) above; and  

 
c) the cost of hauling materials used on work ordered to be carried out as Day work from the 

store or stockpile on the site to the place where it is to be use d will be paid in accordance 

with the terms for Labour and Constructional Plant in this Schedule. 

 

(Not Applicable) 
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BD-13  
 

Appendix-D to Bid  
SCHEDULE OF DAYWORK RATES 

II.  Materials 
 
 

Item 
No. 

Description Unit  Nominal 
Quantity  

Rate (Rs) 
in Figure 

Rate (Rs) 
in Words 

Extended 
Amount 

(Rs.) 
1 2 3 4 5 6 7 

D201  Cement, ordinary Portland 
or equivalent in bags  

M: Ton 200     

D202  Mild Steel reinforcing bar 
up to 16mm diameter to BS 
4449 or equivalent  

M: Ton 100     

D203  Fine aggregate for concrete 
as specified in 
Clause____________ 

Cu: M 1,000    

D204  -------etc--------      

D222 Gelignite (Noble Special 
Gelatine 60 % or 
equivalent) including caps, 
fuse, wire and requisite 
accessories  

M: Ton 10    

D223 Sub-Total 
Allow _____________ percent of subtotal for Contractor’s overhead, profit, etc., in 
accordance with Paragraph 4(b) of Day work Schedule        ____________  
Total for Day work: Materials                                        _____________  
(Carried forward to Day work Summary)   

 
         

       
(Not Applicable) 
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BD-14  
 

Appendix-D to Bid  
Day Work Constructional Plant  
 
5.  The contractor shall be entitled to payments in respect of constructional plant already on site 

and employed on Day work at the basic rental rates entered by him in the Schedule of Day 

work Rates for constructional plant. The said rates shall be deemed to include complete 

allowance for depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, 

fuel, lubricants, and other consumables, and all overhead, profit and administrative costs 

related to the use of such equipment. The cost of drivers, operators and assistants will be paid 

for separately as described under the section on Day work Labour.  

 
6.  In calculating the payment due to the Contractor for constructional plant employed on Day 

work, only the actual number of working hours will be eligible for payment, except that where 

applicable and agreed with the Engineer, the travelling time from the part of the site where the 

constructional plant was located when ordered by the Engineer to be employed on Day work 

and the time for return journey thereto shall be included for payment.  

 
7.  The basic rental rates for constructional plant employed on Day work shall be stated in 

Pakistani Rupees. 

 

(Not Applicable) 



78 

 

 

BD-15  
 

Appendix-D to Bid  
SCHEDULE OF DAYWORK RATES 

 
III.  Constructional Plant 
 
Item 
 No. 

Description Unit  Nominal 
Quantity  

Rate (Rs.) 
in Figure 

Rate Rs.) 
in Words 

Extended 
Amount 

(Rs.) 
1 2 3 4 5 6 7 

D301  Excavator ,face shovel or 
dragline: 

     

 1. Up-to and including 1 
Cu.M.  

Hr 500    

 2.    Over 1 Cu.M to 2 Cu. M. Hr 400    
 3.    Over 2 Cu. M 

 
Hr 100    

D302  Tractor (tracked) including 
bull or angle dozer: 

     

 1.    Up-to and including 150 
HP  

Hr 
 

500    

 2.     Over 150 to 200 HP Hr 400    
 3.     Over 200 to 250 HP 

 
Hr 200    

D303 Tractor with ripper:       
 1.    Up-to and including 200 

HP  
 400    

 2.    Over 200 to 250 HP 
 

 200    

D304 -----------etc----------      
 Total for day work: Constructional Plant _________________  

(Carried forward to day work summary)  
 
        

(Not Applicable) 
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BD-16  
 

Appendix-D to Bid  
DAYWORK 

 
Summary (Day work)  

  Amount (Rs.) 

(I) Total for day work: Labour ____________ 

(II)  Total for day work: Materials ____________ 

(III)  Total for day work: Constructional Plant ____________ 

 Total for day work                           ___________________  

(Carried forward to summary page of Bill of Quantities)  

 

 

(Not Applicable) 
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BE-1  
 

Appendix-E to Bid 
  

PROPOSED CONSTRUCTION SCHEDULE 
 

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the works shall be completed on 
or before the date stated in Appendix-A to Bid. The bidder shall provide as Appendix-E to Bid, the 
Construction Schedule in the bar chart (CPM, PERT or any other to be specified herein) showing the 
sequence of work items and the period of time during which he proposes to complete each work item 
in such a manner that his proposed programme for completion of the whole of the works and parts of 

the works may meet procuring agency‟s completion targets in days noted below and counted from the 

date of receipt of Engineer‟s Notice to Commence (Attach sheets as required for the specified form of 
Construction Schedule):  
 
Description       Time for Completion  
 
1)  Whole works      __________________ days  

2)  Part-A       __________________ days  

3)  Part-B       __________________ days  

4)  ___________      __________________ days  

5)  ___________      __________________ days  



81 

 

BF-1  
 

Appendix-F to Bid  
METHOD OF PERFORMING THE WORK 

 
[The bidder is required to submit a narrative outlining the method of performing the work. The 

narrative should indicate in detail and include but not be limited to:  

 
1.  Organization Chart indicating head office and field office personnel involved in management 

and supervision, engineering, equipment maintenance and purchasing.  
 
2.  Mobilization in Pakistan, the type of facilities including personnel accommodation, office 

accommodation, provision for maintenance and for storage, communications, security and 
other services to be used.  

 
3.  The method of executing the works, the procedures for installation of equipment and 

machinery and transportation of equipment and materials to the site.   
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BG-1  
 

Appendix-G to Bid  
 

LIST OF MAJOR EQUIPMENT – RELATED ITEMS 
 
[The bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related items, 

under separate heading for items owned, to be purchased or to be arranged on lease by him to carry 

out the works. The information shall include make, type, capacity, and anticipated period of utilization 

for all equipment which shall be in sufficient detail to demonstrate fully that the equipment will meet 

all requirements of the Specifications.]   
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BG-2  
 

Appendix-G to Bid  
 

LIST OF MAJOR EQUIPMENT (SAMPLE) 
 

Owned 
Purchased or 

Leased 

Description 
of Unit 
(Make, 

Model, Year) 

Capacity HP 
Rating 

Condition Present 
Location or 

Source 

Date of 
Delivery at 

Site 

Period of 
Work on 
Project 

1 2 3 4 5 6 7 
a. Owned 
 
 
 
 
 

      

b. To be 
Purchased  
 
 
 
 
 

      

c. To be 
arranged on 
Lease  
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BH-1  
 

Appendix-H to Bid  
 

CONSTRUCTION CAMP AND HOUSING FACILITIES 
 

The Contractor in accordance with Clause 6 of the Conditions of Contract shall provide description of 

his construction camp’s facilities and staff housing requirements.  
The contractor shall be responsible for pumps, electrical power, water and electrical distribution 
systems, and sewerage system including all fittings, pipes and other items necessary for servicing the 
contractor’s construction camp.  
The bidder shall list or explain his plans for providing these facilities for the service of the contract as 
follows:  
 
1.  Site Preparation (clearing, land preparation, etc.).  
 
2.  Provision of Services.  
 

a)  Power (expected power load, etc.).  
 
b)  Water (required amount and system proposed).  
 
c)  Sanitation (sewage disposal system, etc.).  
 

3.  Construction of Facilities  
 

a)  Contractor’s  Office. Workshop and Work Areas (areas required and proposed 
layout, type of construction of buildings, etc.).  

 
b)  Warehouses and Storage Areas (area required, type of construction and layout).  
 
c)  Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of 

construction, etc.).  
 

4.  Construction Equipment Assembly and Preparation (detailed plans for carrying out this 
activity).  

 
5.  Other Items Proposed (Security services, etc.). 
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BI-1  
 

Appendix-I to Bid  
 

LIST OF SUBCONTRACTORS 
 

I/We intend to subcontract the following parts of the work to subcontractors. In my/our opinion, the 
subcontractors named hereunder are reliable and competent to perform that part of the work for which 
each is listed.  
 
Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and 
experience of their key personnel who will be assigned to the contract, equipment to be supplied by 
them, size, location and type of contracts carried out in the past. 
 

Part of Works 
(Give Details) 

Subcontractor 
(With Complete Address) 

 
1 2 
 
 
 
 
 
 
 
 
 
 

 

 
 
(Not Applicable)   
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BJ-1  
 

Appendix-J to Bid  
 

ESTIMATED PROGRESS PAYMENTS (SAMPLE) 
 

Bidder‟s estimate of the value of work which would be executed by him during each of the periods 

stated below, based on his Programme of the works and the Rates in the Bill of Quantities, expressed 
in Pakistani Rupees: 

 
Quarter/ Year/ Period Amounts 

(in thousands) 
1 2 

Ist Quarter  

2nd Quarter  

3rd Quarter  

4th Quarter  

5th Quarter  

6th Quarter  

7th Quarter  

8th Quarter  

9th Quarter  

Bid Price   
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BK-1  
 

Appendix-K to Bid  
 

ORGANIZATION CHART 
FOR THE 

SUPERVISORY STAFF AND LABOUR 
 

(To be filled in by the bidder) 
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BL-1  

Appendix-L to Bid  
(INTEGRITY PACT)  

 
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY 

CONTRACTORS. 
 

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE) 
 

Contract No.________________ Dated __________________  
Contract Value: ________________  
Contract Title: _________________  
………………………………… [name of Contractor] hereby declares that it has not obtained or 
induced the procurement of any contract, right, interest, privilege or other obligation or benefit 
from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other 
entity owned or controlled by it (GoS) through any corrupt business practice.  

 
Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that 
it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given 
or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either 
directly or indirectly through any natural or juridical person, including its affiliate, agent, 
associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any 
commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or 
otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, 
privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) 
except that which has been expressly declared pursuant hereto.  

 
[name of Contractor] accepts full responsibility and strict liability that it has made and will make 
full disclosure of all agreements and arrangements with all persons in respect of or related to the 
transaction with PA and has not taken any action or will not take any action to circumvent the 
above declaration, representation or warranty.  

 
[name of Contractor] accepts full responsibility and strict liability for making any false 
declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat 
the purpose of this declaration, representation and warranty. It agrees that any contract, right, 
interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without 
prejudice to any other rights and remedies available to PA under any law, contract or other 
instrument, be voidable at the option of PA.  

 
Notwithstanding any rights and remedies exercised by PA in this regard, [name of 
Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on 
account of its corrupt business practices and further pay compensation to PA in an amount 
equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback 
given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing the 
procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever 
form from PA.  
 
………………………  
[ Executive Engineer (Works ]        [Contractor] 
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FORMS 
 
 
 
 

BID SECURITY  
PERFORMANCE SECURITY  
CONTRACT AGREEMENT  

MOBILIZATION ADVANCE GUARANTEE  
INDENTURE BOND FOR SECURED ADVANCE  
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BS-1  
BID SECURITY  

(Bank Guarantee) 
 

Security Executed on ____________________________________________________________  
            (Date) 

Name of Surety (Bank) with Address: _____________________________________________  
(Scheduled Bank in Pakistan)  
 
Name of Principal (Bidder) with Address ____________________________________________  
______________________________________________________________________________  
Penal Sum of Security Rupees. _____________________ (Rs. __________________________)  
 

Bid Reference No. _______________________________________________________  
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the bid and at the 
request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound unto 
______________________________________________________  
 

(hereinafter called the 'Procuring Agency') in the sum stated above for the payment of which sum well 
and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly 
and severally, firmly by these presents.  
 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the 
accompanying bid dated ______ for Bid No. _______ for_______(Particulars of Bid) to the said 
Procuring Agency; and  
 

WHEREAS, the Procuring Agency has required as a condition for considering said bid that the 
bidder furnishes a bid security in the above said sum from a Scheduled Bank in Pakistan or from a 
foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the procuring agency, 
conditioned as under:  
 

(1)  that the bid security shall remain in force up to and including the date 28 days after the 
deadline for validity of bids as stated in the Instructions to bidders or as it may be extended by 
the procuring agency, notice of which extension(s) to the Surety is hereby waived;  

 

(2) that the bid security of unsuccessful bidders will be returned by the procuring agency after 
expiry of its validity or upon signing of the Contract Agreement; and  

 

(3)  that in the event of failure of the successful bidder to execute the proposed Contract 
Agreement for such work and furnish the required Performance Security, the entire said sum 
be paid immediately to the said procuring agency pursuant to Clause 15.6 of the Instruction to 
bidders for the successful bidder's failure to perform.  

 

NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on the 
prescribed form presented to him for signature enter into a formal Contract with the said procuring 
agency in accordance with his bid as accepted and furnish within twenty eight (28) days of his being 
requested to do so, a Performance Security with good and sufficient surety, as may be required, upon 
the form prescribed by the said procuring agency for the faithful performance and proper fulfillment 
of the said Contract or in the event of non-withdrawal of the said bid within the time specified for its 
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validity then this obligation shall be void and of no effect, but otherwise to remain in full force and 
effect.  
PROVIDED THAT the Surety shall forthwith pay the procuring agency, the said sum upon first written 

demand of the procuring agency (without cavil or argument) and without requiring the procuring 

agency to prove or to show grounds or reasons for such demand, notice of which shall be sent by the 

procuring agency by registered post duly addressed to the Surety at its address given above.  

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding whether 
the Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to 
furnish the requisite Performance Security within the time stated above, or has defaulted in fulfilling 
said requirements and the Surety shall pay without objection the said sum upon demand from the 
procuring agency forthwith and without any reference to the Principal (Bidder) or any other person.  
 
IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal on 
the date indicated above, the name and seal of the Surety being hereto affixed and these presents duly 
signed by its undersigned representative pursuant to authority of its governing body.  
 

 
     SURETY (Bank):  

WITNESS:          
 

Signature ___________________ 
 

1.  _________________________    Name ______________________ 
 
 _________________________    Title _______________________ 
 
 

Corporate Secretary (Seal)     Corporate Guarantor (Seal)  
 
 
 
2.  __________________________  
 
 __________________________ 

Name, Title & Address 
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PS-1  
FORM OF PERFORMANCE SECURITY  

(Bank Guarantee) 
 

Guarantee No.____________________  
Executed on _____________________  
Expiry date _____________________  

 
[Letter by the Guarantor to the Procuring Agency]  
 
Name of Guarantor (Bank) with address:_______________________________________________  

(Scheduled Bank in Pakistan)  
Name of Principal (Contractor) with address:_____________________________________________  
_________________________________________________________________________________  
Penal Sum of Security (express in words and figures)______________________________________  
_________________________________________________________________________________  
Letter of Acceptance No. ________________________________Dated _______________________  
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the bidding documents 
and above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said 
Principal we, the Guarantor above named, are held and firmly bound unto the 
__________________________________________________ (hereinafter called the procuring 
agency) in the penal sum of the amount stated above for the payment of which sum well and truly to 
be made to the said procuring agency, we bind ourselves, our heirs, executors, administrators and 
successors, jointly and severally, firmly by these presents.  
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the 
procuring agency's above said Letter of Acceptance for ________ 
________________________________ (Name of Contract) for the _______________ 
_______________________________ (Name of Project).  
NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the 
undertakings, covenants, terms and conditions of the said Documents during the original terms of the 
said Documents and any extensions thereof that may be granted by the procuring agency, with or 
without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly perform 
and fulfill all the undertakings, covenants terms and conditions of the Contract and of any and all 
modifications of said Documents that may hereafter be made, notice of which modifications to the 
Guarantor being hereby waived, then, this obligation to be void; otherwise to remain in full force and 
virtue till all requirements of Clause 49, Defects Liability, of Conditions of Contract are fulfilled. 
  
Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any 
liability attaching to us under this Guarantee that the claim for payment in writing shall be received by 
us within the validity period of this Guarantee, failing which we shall be discharged of our liability, if 
any, under this Guarantee.  
 

We, ____________________________________ (the Guarantor), waiving all objections and 

defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the 

procuring   agency   without   delay   upon   the   procuring   agency's   first   written demand without  
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cavil or arguments and without requiring the procuring agency to prove or to show grounds or reasons 
for such demand any sum or sums up to the amount stated above, against the procuring agency's 
written declaration that the Principal has refused or failed to perform the obligations under the 
Contract which payment will be effected by the Guarantor to Procuring Agency’s designated Bank & 
Account Number.  
 
PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding whether 
the Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in 
fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to the 
amount stated above upon first written demand from the procuring agency forthwith and without any 
reference to the Principal or any other person.  
 
IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal 
on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and 
these presents duly signed by its undersigned representative, pursuant to authority of its governing 
body.  

 
_______________  
Guarantor (Bank)  

 
Witness:  
1. _______________________      Signature _______________  
 
   _______________________       Name __________________ 
    Corporate Secretary (Seal)  

Title ___________________  
2. _______________________  
 
    _______________________      _______________________  
    Name, Title & Address       Corporate Guarantor (Seal)  



94 

 

CA-1  

FORM OF CONTRACT AGREEMENT 
 
THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the 
________________ day of__________(month) 20_____ between 
_______________________________________________________________________ (hereafter 
called the “Procuring Agency”) of the one part and _____________________________________ 
(hereafter called the “Contractor”) of the other part.  
 
WHEREAS the Procuring Agency is desirous that certain works, viz _______________ should be 
executed by the Contractor and has accepted a bid by the Contractor for the execution and completion 
of such works and the remedying of any defects therein.  
NOW this Agreement witnesseth- as follows:  
 
1.  In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to.  
 
2.  The following documents after incorporating addenda, if any, except those parts relating to 

Instructions to bidders shall be deemed to form and be read and construed as part of this 
Agreement, viz:  

 
(a)  The Contract Agreement;  
(b)  The Letter of Acceptance;  
(c)  The completed Form of Bid;  
(d)  Special Stipulations (Appendix-A to Bid);  
(e)  The Special Conditions of Contract – Part II;  
(f)  The General Conditions – Part I;  
(g)  The priced Bill of Quantities (Appendix-D to Bid);  
(h)  The completed Appendices to Bid (B, C, E to L);  
(i)  The Drawings;  
(j)  The Specifications.  
(k) _____________________________ (any other)  
 

3.  In consideration of the payments to be made by the procuring agency to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute 
and complete the works and remedy defects therein in conformity and in all respects with the 
provisions of the contract.  

 
4.  Procuring agency hereby covenants to pay the contractor, in consideration of the execution 

and completion of the works as per provisions of the contract, the contract Price or such 

other sum as may become payable under the provisions of the contract at the times and in 

the manner prescribed by the contract.  
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CA-2  
 
IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, 
month and year first before written in accordance with their respective laws.  
 
 
Signature of the Contactor       Signature of Procuring Agency  
______________________       _____________________  
(Seal)          (Seal)  
 
 
 
Signed, Sealed and Delivered in the presence of:  
 
 
 
Witness:         Witness:  
________________________      ______________________________  
 

(Name, Title and Address)      (Name, Title and Address) 
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MG-1  
MOBILIZATION ADVANCE GUARANTEE 

 
Bank Guarantee No.______________________ Date ______________________________  
 
 
WHEREAS ______________(hereinafter called the 'Procuring Agency') has entered into a Contract 
for ___________________________________________________________  

(Particulars of Contract)  
with _________________ (hereinafter called the "Contractor').  
 
AND WHEREAS, the Procuring Agency has agreed to advance to the Contractor, at the Contractor's 
request, an amount of Rupees _________________________ (Rs _________ ) which amount shall be 
advanced to the Contractor as per provisions of the Contract.  
 
AND WHEREAS, the Procuring Agency has asked the Contractor to furnish Guarantee to secure the 
mobilization advance for the performance of his obligations under the said Contract.  
 
AND WHEREAS, ________________________________________________________  

(Scheduled Bank in Pakistan)  
(Hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the 
procuring agency agreeing to make the above advance to the Contractor, has agreed to furnish the 
said Guarantee.  
 
NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for 
the purpose of above mentioned Contract and if he fails and commits default in fulfillment of any of 
his obligations for which the advance payment is made, the Guarantor shall be liable to the procuring 
agency for payment not exceeding the aforementioned amount.  
 
Notice in writing of any default, of which the procuring agency shall be the sole and final judge, on 
the part of the Contractor, shall be given by the procuring agency to the Guarantor, and on such first 
written demand, payment shall be made by the Guarantor of all sums then due under this Guarantee 
without any reference to the Contractor and without any objection.  
 
This Guarantee shall remain in force until the advance is fully adjusted against payments from the 
Interim Payment Certificates of the Contractor or until 
_______________________________________whichever is earlier.  

(Date)  
 

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees 
_______________________________________(Rs _______________________).  
 

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the 

aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments 

from Interim Payment Certificates of the Contractor provided that the Guarantor agrees that the 
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aforesaid period of validity shall be deemed to be extended if on the above mentioned date the 

advance payment is not fully adjusted. 

GUARANTOR  

 
 

1.  Signature _________________  
 

2.  Name ____________________  
 
3.  Title _____________________  

WITNESS  
 
1.  ______________________  

 
______________________  
Corporate Secretary (Seal)  
 

2.  _______________________     __________________________  
(Name Title & Address)     Corporate Guarantor (Seal) 
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INDENTURE FOR SECURED ADVANCES. 
 
(For use in cases in which is contract is for finished work and the contractor has entered into an 
agreement for the execution of a certain specified quantity of work in a given time).  
 

This INDENTURE made the ……………………….. day of ...............................  
…………………. 20……….……… BETWEEN (hereinafter called "the Contractor" which 
expression shall where the context so admits or implied be deemed to include his heirs, 
executors, administrators and assigns) of the one part and THE GOVERNOR OF SINDH 
(hereinafter called "the Government" of the other part).  
 
WHEREAS by an agreement, dated (hereinafter called the said agreement, the contractor has 
agreed to perform the under-mentioned works (hereinafter referred to as the said work):-  

(Here enter (the description of the works).1  
 

AND WHEREAS the contractor has applied to the ………………………………….. 
……..…………………..for an advance to him of Rupees ……………..……………………………..  
(Rs. .................. ) on the security of materials absolutely belonging to him and brought by him to the 
site of the said works the subject of the said agreement for use in the construction of such of the said 
works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of 
materials and labour and other charge) AND WHEREAS the Government has agreed to advance to 
the Contractor the sum of Rupees, (Rs. ......................... ) on the security of materials the quantities and 
other particulars of which are detailed in Part II of Running Account Bill (B). The said works signed 
by the contractor  

Fin R.Form.l7.A  
 

On ……………………………. and on such covenants and conditions as are hereinafter contained and 
the Government has reserved to itself the option of marking any further advance or advances on the 
security of other materials brought by the Contractor to the site of the said works.  
 

NOW THIS INDENTURE WTTNESSETH that in pursuance of the said agreement and in 
consideration of the sum of Rupees…………………………………(Rs. ……………………) on or 
before the execution of these presents paid to the Contractor by the Government (the receipt whereof 
the Contractor doth hereby acknowledge) and of such further advances (if any) as may be made to him 
as aforesaid (all of which advances are hereinafter collectively referred to as the said amount) the 
Contractor doth hereby assign unto the Government the said materials by way of security for the said 
amount. 

  
And doth hereby covenant and agree with the Government and declare ay follow:-  

 
(1)  That the said sum of Rupees. …………………………………………… RS. 
…………………… ) so advanced by the Government to the Contractor as aforesaid and all or 
any further sum or sums which may be advanced as aforesaid shall be employed by the 
contractor in or towards expending the execution of the said works and for no other purpose 
whatsoever.  
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(2)  That the materials detailed in the said Running Account Bill (B) which have been 

offered   to   and   accepted   by ( he  Government  as    security    for   the   said  amount  are  

absolutely by the Contractors own property free from encumbrances of any kind and the Contractor 

will not make any application for or receive a further advance on the security of materials which are 

not absolutely his own property and free from encumbrances of any kind and the contractor hereby 

agrees, at all times, to indemnify and save harmless the Government against all claims whatsoever to 

any materials in respect of which an advance has been made to him as aforesaid.  

(3)  That the said materials detailed in the said Running Account Bill (B) and all other materials on 
the security of which any further advance or advances may hereafter be made as aforesaid (hereinafter 
called the said materials) shall be used by the Contractor solely in the execution of the said works in 
accordance with the directions of the Divisional Officer (hereinafter called the Divisional Officer) and 
in the terms of the said agreement.  
 
(4)  That the Contractor shall make at his own cost all necessary and adequate arrangement for the 
proper watch, safe custody and protection against all risks of the said material and that until used in 
construction as aforesaid the said materials shall remain at the site of the said works in the 
Contractor's custody and at his own risk and on his own responsibility and shall at all times be open to 
inspection by (he Divisional Officer or any officer authorized by him. In the event of the said 
materials of any part (hereof being stolen, destroyed or damaged or becoming deteriorated in a greater 
degree than is due to reasonable use and wear thereof Contractor will forthwith replace the same with 
other materials of like qualify or repair and make good the same as required by the Divisional Officer 
and the materials so brought to replace the said materials so repaired and made good shall also be 
considered as security for the said amount.  

(5)  'Hurt the said materials shall not on any account be removed from the site of the said works 
except with the written permission of the Divisional Officer or an officer authorized by him in that 
behalf  

(6)  That the said amount shall be payable in full when or before the Contractor receives payment, 
from the Government of the price payable to him for the said works under the terms and provisions of 
the said agreement PROVIDED THAT if any intermediate payments are made to the contractor on 
account of work done then on the occasion of each such payment the Government will be at liberty to 
make a recovery from the Contractors Bill for such payment by deducting there from in the value of 
the said materials (hen actually used in the construction and in respect of which recovery has not been 
made previously the value for this purpose being determined in respect of each description of material 
at (he rates at which the amount of the advances made under these presents were calculated.  
 

(7)  at if the Contractor shall at any time make any default in the performance or observation in 
any respect of any of the terms and provisions of the said agreement or of these presents the total 
amount of the advance or advances that may still be owing to the Government shall immediately on 
the happening of such default be repayable by the Contractor to the Government together with interest 
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thereon at twelve percent per annum from the date or respective dates of such advance or advances   to   
the   date   or   repayment   and   with   all   costs,   charges,   damages    and    expenses      incurred     
by     the    Government    in    or    for    the    recovery    thereof    or    the  
enforcement of this security or otherwise by reason of (he default of the Contractor and any moneys 
so becoming due and payable shall constitute a debt due from the Contractor to the Government and 
the Contractor hereby covenants and agrees with the Government to repay and the same respectively 
to it accordingly.  
 

(8)  That the Contractor hereby charges all the said materials with the repayment to the 
Government of the said sum of Rupees .............. ............................... (Rs. 
............................................................................................. ) and any further sum or sums which may 
be advanced as aforesaid and all costs charges damages and expenses payable under these present 
PROVIDED ALWAYS and it is hereby agreed and declared that not, withstanding anything in the 
said agreement and without prejudice to the powers contained therein if and whether the covenant for 
payment and repayment hereinbefore contained shall become enforceable and the money owing shall 
not be paid to accordingly.  
 

Once there with the Government may at any time thereafter adopt all or any of following courses as it 
may deem best ;-  
 

(a)  Seize and utilize the said materials or any part thereof in the completion of the said works on 
behalf of the Contractor in accordance with the provisions in that behalf contained in the said 
agreement debiting the Contractor with the actual cost of effecting such completion the 
amount due in respect of advances under these presents and crediting the Contractor with the 
value of work done as he had carried it out in accordance with the said agreement and at the 
rates thereby provided. If the balance is against the Contractor he is to pay the same to the 
Government on demand.  

(b)  Remove and sell by public auction the seized materials or any part thereof and out of the 
moneys arising from the sale retain all the sums aforesaid repayable to the Government under 
these presents and pay over the surplus (if any) to the Contractor.  

(c)  Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 
Contractor under the said agreement.  

 

(9)  That except as is expressly provided by the presents interest on the said advance shall not be 
payable.  
 

(10)  That in the event of any conflict between the provisions of these presents and the said 
agreement the provisions of these presents shall prevail and in the event of any dispute or difference 
arising over the construction or effect of these presents the settlement of which has not been 
hereinbefore expressly provided for the same shall be referred to the Superintending 
Engineer/Executive District Officer/Officer one grade higher to officer signed the agreement Circle 
whose……………. decision shall be final and the provisions of the Arbitration Act 1940 for the time 
being in force so far as they are applicable shall apply to any such reference.  
 
Singed, sealed and delivered by*  
In the presence of  

 
       1st witness  
       2nd witness 
 

SEAL 
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Singed, sealed and delivered by*  
In the presence of  
 

 
1st witness  
2nd witness 

 

 

 

 

 

 

 

 

 

SEAL 


